

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

Page
1 of 5

2. AMENDMENT/MODIFICATION NO. 0002
 3. EFFECTIVE DATE 08/25/2004
 4. REQUISITION/PURCHASE REQ. NO.
 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE 00092
 DOT/Maritime Administration, SAR Acquisition
 Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
 Room 211
 Norfolk, VA 23505
 7. ADMINISTERED BY (If other than Item 6) CODE 00092
 DOT/Maritime Administration, SAR Acquisition
 Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
 Room 211
 Norfolk, VA 23505

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)
 No Contractor Information Available
 (X) 9A. AMENDMENT OF SOLICITATION NO. DTMA2B04021
 (X) 9B. DATED (SEE ITEM 11) 08/19/2004
 10A. MODIFICATION OF CONTRACT/ORDER NO.
 10B. DATED (SEE ITEM 13)
 CODE FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE
 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
 D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 The STATEMENT OF WORK has been revised to include SECTION 00101 - GENERAL. See attached.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)
 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
 Toni R. Kimbrough
 15B. CONTRACTOR/OFFEROR
 15C. DATE SIGNED
 16B. United States of America
 BY _____
 (Signature of person authorized to sign) (Signature of Contracting Officer)
 16C. DATE SIGNED
 08/25/2004

Line Item Summary	Document Number DTMA2B04021/0002	Title 15KV Electrical Platforms	Page 2 of 5
--------------------------	--	---	-----------------------

No Funding Information

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
-------------------------	--------------------	--	-----------------	----------------------	-------------------	-------------------

No Changed Line Item Fields

Previous Total:
Modification Total:
Grand Total:

	Document No. DTMA2B04021/0002	Document Title 15KV Electrical Platforms	Page 3 of 5
--	---	--	-------------

TABLE OF CONTENTS

SECTION A --	Solicitation/Contract Form	4
A.1	Summary of Changes	4
A.2	STATEMENT OF WORK	4

SECTION A -- SOLICITATION/CONTRACT FORM

A.1 SUMMARY OF CHANGES

The free form item 'STATEMENT OF WORK' has been edited.

A.2 STATEMENT OF WORK

Electrical Distribution System Platform Repairs and Modifications

SECTION 00101 - GENERAL

1.1 SCOPE OF WORK

Furnish, install, and paint all materials required for complete repairs to the structure of platforms five and seven. This includes structural steel, grating, & handrails and associated work, as indicated or required for a complete and usable system. The apparent damage is illustrated on drawing 2818-106. Inspect the damaged platforms to determine the necessary repairs.

On platforms 3, 4, 5, 6, and 7, extend existing cable guard by 4 feet, and band cables to pile near bottom of guard to prevent chafing per COTR instructions. Provide the steel plate and other materials as needed. (For reference, see drawing 2818-105.)

The materials to be provided are further described in specification sections 05120, 05500, and 09877. Other reference drawings are provided: 10004 S-1, S-1ALT2, 10004 S-2, 10004 S-3, 10004 S-4, and 10004 E-2.

1.2 AVAILABILITY OF DOCUMENTS

Commercial specifications, standards, and descriptions are not available from Government sources. They must be obtained from the publisher, see specification paragraph 01090.

1.3 COTR

The Contractor will be required to report directly to the COTR, attend meetings required by the COTR, advise the Contractor during construction and shall witness required tests. The COTR for this project is Mr. Robert Rohr.

1.4 ON-SITE STORAGE

MARAD will provide a minimal amount of open storage area for the purpose of receiving materials. No covered storage or warehouse space will be provided to the Contractor.

1.5 SCHEDULES

Contractor shall furnish with his bid, a complete and comprehensive project schedule(s) covering the time period from "Award" to "Final Commissioning."

Schedule(s) shall show all procurement activities including such milestones as: order placement, delivery of apparatus and any available float time.

Schedule(s) shall also show, in detail, all construction activities clearly indicating all milestones required to evaluate and control the progress of the project. All activities to show available float time.

Document No. DTMA2B04021/0002	Document Title 15KV Electrical Platforms	Page 5 of 5
---	--	-------------

A power outage to the existing ship rows will be required during the changeover from the damaged electrical gear to the new gear. This power outage must be kept to a minimum. To assist in the proper coordination of this outage, the Contractor shall include these "changeover" activities in the overall schedule.