OMB APPROVAL NO. 2700-0042

	SOLICITATION, OFFER,

AND AWARD

(Construction, Alteration, or Repair)
	1.  SOLICITATION NO.

AG-0295-S-08-0024
	2.  TYPE OF SOLICITATION

 FORMCHECKBOX 
  SEALED BID (IFB)

 FORMCHECKBOX 
  NEGOTIATED (RFP)
	3.  DATE ISSUED

7/28/08
	PAGE OF PAGES

1 of 83

	IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.

	4.  CONTRACT NO.

     
	5.  REQUISITION/PURCHASE REQUEST NO.

     
	6.  PROJECT NO.

     

	7.  ISSUED BY
CODE
	     
	8.  ADDRESS OFFER TO

	IDAHO KOOTENAI ACQUISITION TEAM

NEZ PERCE NATIONAL FOREST

104 AIRPORT ROAD

GRANGEVILLE, ID 83530
	  BID DRAWER - CONTRACTING

NEZ PERCE NATIONAL FOREST

104 AIRPORT ROAD

GRANGEVILLE, ID 83530

	9. FOR INFORMATION


CALL:
	A.  NAME

KAREN RUKLIC
	B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS)
208-983-5144 or email kruklic@fs.fed.us

	SOLICITATION

	NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

	10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date):
CROOKED RIVER ROAD RECONSTRUCTION
RED RIVER  RANGER DISTRICT; NEZ PERCE NATIONAL FOREST

IDAHO COUNTY, IDAHO

PLEASE COMPLETE AND RETURN THE SMALL PACKAGE FOR EVALUATION.

FAXED OFFERS ARE NOT ACCEPTABLE.  OFFERS MUST BE MAILED OR HAND-CARRIED AND RECEIVED BY AUGUST 26, 2008 AT 4:00 PM LOCAL TIME.

Price Range:  The Government's estimate is between $100,000 and $250,000.
IMPORTANT: This acquisition has been set-aside for HUBZone Concerns (see FAR 52.219-3, Notice of Total HUBZone Set-Aside in Section I).  Offeror must be a certified HUBZone Concern with the U.S. Small Business Administration.  For information regarding the on-line application process, go to the following website at https://eweb1.sba.gov/hubzone/internet/.  This process can take 30-45 days to complete.

.



	11.  The contract time shall begin upon receipt of contract  FORMCHECKBOX 
 award,   FORMCHECKBOX 
 notice to proceed  and the work shall be completed not later than October 31, 2008.  This performance period is   FORMCHECKBOX 
 mandatory,     FORMCHECKBOX 
 negotiable.  (See Section F: Deliveries and Performance.)

	12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If “YES,” indicate within how many calendar days after award in Item 12B.)
 FORMCHECKBOX 
  YES

 FORMCHECKBOX 
  NO
	12B.  CALENDAR DAYS

7

	13.  ADDITIONAL SOLICITATION REQUIREMENTS:

A.
Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 4:00 PM local time 8/26/08.  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B.
An offer guarantee
 FORMCHECKBOX 
 is,
 FORMCHECKBOX 
 is not required.

C.
All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.
Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.


NSN 7540-01-155-3212
1442-101
STANDARD FORM 1442 (REV. 4-85)

Computer Generated


Prescribed by GSA



FAR (48 CFR) 53.236-1(e)

	OFFER  (Must be fully completed by offeror)

	14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)

	15.  TELEPHONE NO.  (Include area code)
     

	     
	16.  REMITTANCE ADDRESS  (Include only if different than Item 14)

     

	CODE      
FACILITY CODE      
	

	17.
The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government within       calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.
AMOUNTS      

	18.  The offeror agrees to furnish any required performance and payment bonds.

	19.  ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

	AMENDMENT NO.
	     
	     
	     
	     
	     
	     
	     
	     
	     
	     

	DATE
	     
	     
	     
	     
	     
	     
	     
	     
	     
	     

	20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  (Type or print)
     
	20B.  SIGNATURE

     
	20C.  OFFER DATE

     

	AWARD  (To be completed by Government)

	21.  ITEMS ACCEPTED:       


	22.  AMOUNT      

	23. ACCOUNTING AND APPROPRIATION DATA

     


	24.  SUBMIT INVOICES TO ADDRESS SHOWN IN


(4 copies unless otherwise specified)
	ITEM

     
	25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

 FORMCHECKBOX 
 10 U.S.C. 2304(c)(    )
 FORMCHECKBOX 
 41 U.S.C. 253(c)(    )

	26.  ADMINISTERED BY
CODE
	     
	27.  PAYMENT WILL BE MADE BY

	
	
	     

	CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

	 FORMCHECKBOX 

28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this document and return ____ copies to issuing office.)  Contractor agrees to furnish and deliver all items or perform all work, requirements identified on this form and any continuation sheets for the consideration stated in this contract.  The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.
	 FORMCHECKBOX 

29.  AWARD  (Contractor is not required to sign this document.)  Your offer on this solicitation is hereby accepted as to the items listed.  This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award.  No further contractual document is necessary.

	30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)
     
	31A.  NAME OF CONTRACTING OFFICER  (Type or print)
     

	30B.  SIGNATURE

     
	30C.  DATE

     
	31B.  UNITED STATES OF AMERICA

     
BY
	31C.  AWARD DATE

     


Computer Generated

STANDARD FORM 1442 BACK (REV. 4-85)

PART I—THE SCHEDULE

SECTION B--SUPPLIES OR SERVICES AND PRICES/COSTS

CROOKED RIVER ROAD RECONSTRUCTION PROJECT

NEZ PERCE NATIONAL FOREST

IDAHO COUNTY, IDAHO

SCHEDULE OF ITEMS

	Pay Item Number
	Description
	Method of Measure*
	Pay Unit
	Est Quantity
	Unit Price**  
	Amount

	15101
	Mobilization
	LSQ
	LS
	1
	$                        
	$                        

	15701
	Soil Erosion Control
	LSQ
	LS
	1
	$                        
	$                        

	20301
	Removal of Existing Culverts
	DQ
	Each
	13
	$                        
	$                        

	20302
	Removal of Open Top
	AQ
	Each
	70
	$                        
	$                        

	20406
	Excavation and Embankment Compaction Method B
	DQ
	CY
	80
	$                        
	$                        

	25202
	Rock Buttress, Class 4, Machine Placed, Government Source
	DQ
	CY
	30
	$                        
	$                        

	30322
	Reconditioning of Roadbed
	DQ
	Mile
	7.2
	$                        
	$                        

	57001
	Treated Timber Open Top Cross Drain
	AQ
	Each
	77
	$                        
	$                        

	60201A
	18-inch Pipe Culvert, .064 inch thickness steel, .075 inch thickness aluminum
	AQ
	LF
	398
	$                        
	$                        

	60201B
	24-inch Pipe Culvert, .064 inch thickness steel, .075 inch thickness aluminum
	AQ
	LF
	96
	$                        
	$                        

	60201C
	36-inch Pipe Culvert, .064 inch thickness steel, .075 inch thickness aluminum
	AQ
	LF
	30
	$                        
	$                        

	62501
	Seeding, Dry Method
	DQ
	Acre
	14
	$                        
	$                        

	Total Estimate  (all items)
	$                        

	 * Designated Method of Measurement:  DQ=Design Quantity;  AQ= Actual Quantity

	                                                                    LSQ=Lump Sum Quantity   VQ=Vehicle Quantity


B-2  NOTE:  Payment for bond premiums in accordance with Clause 52.232-5, Payments under Fixed-Price Construction Contracts, shall not be in addition to the contract price.  Include bond payments under 151.01 Mobilization.

B-3  -   BASIS  OF  AWARD  The Government anticipates making one award on the basis of the contractor's past performance; production schedule (work plan); experience and qualifications of the supervisor, lead employees, and proposed subcontractors;  and price. Technical and price proposals are required for evaluation of quotations.  See Sections L and M for proposal instructions and evaluation/award information.  Commitments made in proposals will become part of the requirements of the awarded contract. You may use the following form as your technical proposal.
B-4 – Idaho Use Tax:  Under clause 52.236-7, Permits and Responsibilities, Contractors shall be responsible for complying with any Federal, State, and municipal laws, codes and regulation applicable to the performance of the work.  Questions regarding the applicability of the Idaho Use Tax to the performance of this contract should be directed to the Idaho State Tax Commission at (208) 799-3491.

IMPORTANT: This acquisition has been set-aside for HUBZone Concerns (see FAR 52.219-3, Notice of Total HUBZone Set-Aside in Section I).  Offeror must be a certified HUBZone Concern with the U.S. Small Business Administration.  For information regarding the on-line application process, go to the following website at https://eweb1.sba.gov/hubzone/internet/.  This process can take 30-45 days to complete.

TECHNICAL PROPOSAL
Crooked River Road Reconstruction

AG-0295-S-08-0024
CONTRACTOR NAME:

(1)  Past Performance.  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.

_______________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

(2)  Production Schedule (work plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved. 
__________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(3)  Experience and qualifications of the supervisor, lead employees, and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  Specifically highlight road building and reconstruction projects performed in remote areas.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract. 

______________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

SECTION C--DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 – Project Description and Location 

(a) Description of Work:   This project consists of road reconditioning, drainage system reconstruction, and road stabilization of 7.2 miles of Forest Road 233.  This project begins at the junction with Forest Road 311 and ends at Wildhorse Bridge.
(b) Project location:   This project is located approximately 15 miles south of Elk City on Forest Road 233 towards Orogrande Town site.  Project start is at the intersection with Forest Road 311.
(c) Price Range: Between $100,000 and $250,000.

(d) Pre bid Tour:   none
(e) Pre bid Conference: no

(f) Start of Work:  The count of contract time shall begin on the date of award and the work shall proceed in accordance with the Contractor’s approved work schedule. 
(g) Period of Performance (See Part I, section F, Clause 52.211-10)
(h) Government-Furnished Property ( Also See Section I, FAR 52.245-1)

**Rip rap for item 25202 will be available within the project area.

C-2 - STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS  FP-03 U.S. Customary Units  (U.S. DEPARTMENT OF TRANSPORTATION, Federal Highway Administration) (2003)

Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are included by reference only.  The requirements contained in these Standard Specifications are hereby made a part of this solicitation and any resultant contract.

Copies of the Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are available in PDF format on the Western Federal Lands Highway Division website at www.wfl.fha.dot.gov/design/specs/fp03.htm.

C-3 – Special Project Specifications

The Special Project Specifications listed on the Specification list are applicable to this contract and are physically included in this Section (C).

Note that the specification list includes the major specifications applicable to this project.  Other specifications referred to within these specifications (even though not specifically listed herein) are also fully applicable to this invitation for bids and any resultant contract.

C-4 – Drawings (entitled “CROOKED RIVER ROAD RECONSTRUCTION PROJECT)”. The following drawings, dated 7/08 are a part of this solicitation and any resulting contract.  They are physically located in an attachment to this solicitation.
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SPECIAL PROJECT Specification List

CROOKED RIVER ROAD RECONSTRUCTION PROJECT 

Nez Perce National Forest

	SPEC. No.
	SPECIFICATION TITLE
	LATEST REVISION DATE

	100-157
	General Requirements
	FP-03

	FSSS101
	Terms, Format, and Definitions
	6/2007

	FSSS102
	Bid, Award, and Execution of Contract
	6/2007

	FSSS103
	Scope of Work
	6/2007

	FSSS104
	Control of Work
	6/2007

	FSSS105
	Control of Materials
	6/2007

	FSSS106
	Acceptance of Work
	6/2007

	FSSS107
	Legal Relations and Responsibility to the Public
	6/2007

	FSSS108
	Prosecution and Progress
	6/2007

	FSSS109
	Measurement & Payment
	6/2007

	FSSS151
	Mobilization
	6/2007

	FSSS155
	Schedules for Construction Contracts
	6/2007

	FSSS156
	Public Traffic
	6/2007

	FSSS157
	Soil Erosion Contol
	6/2007

	203
	Removal of Structures and Obstructions
	FP-03

	FSSS203
	Removal of Structures and Obstructions
	6/2007

	204
	Excavation and Embankment
	FP-03

	FSSS204
	Excavation and Embankment
	6/2007

	252
	Special Rock Embankment and Rock Buttress
	FP-03

	FSSS252
	Special Rock Embankment and Rock Buttress
	6/2007

	303
	Road Reconditioning
	FP-03

	FSSS303
	Road Reconditioning
	03/05

	FSSS570
	Timber Cross Drains
	03/05

	602
	Culverts and Drains
	FP-03

	FSSS602
	Culverts and Drains
	09/05

	625
	Turf Establishment
	FP-03

	FSSS625
	Turf Establishment
	6/2007

	635
	Temporary Traffic Control
	FP-03

	FSSS635
	Temporary Traffic Control
	04/04

	705
	Rock
	FP-03

	FSSS705
	Rock
	05/04
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Preface

Preface_wo_03_15_2004_m
Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of National Forest System Roads.   

101 - Terms, Format, and Definitions

101.01_nat_us_02_17_2005

101.01 Meaning of Terms. 

Add the following:

Delete all references in FP-03 to Transportation Acquisition Regulations (TAR). 

101.01_nat_us_02_22_2005

101.01 Meaning of Terms

Delete all references to the FAR (Federal Acquisition Regulations) in the specifications.

101.03_nat_us_02_17_2005

101.03 Abbreviations. 

Add the following to (a) Acronyms:

	AFPA
MSHA
NIST
NESC
WCLIB
	American Forest and Paper Association
Mine Safety and Health Administration
National Institute of Standards and Technology
National Electrical Safety Code
West Coast Lumber Inspection Bureau 


. 

Add the following to (b) SI Symbols:

	mp
	Milepost 

	ppm
	Part Per Million


101.04_nat_us_02_22_2005

101.04 Definitions. 

Delete the following definitions and substitute the following:

Bid Schedule--The Schedule of Items.

Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of prescribed work.  In a timber sale contract, the contractor is the “purchaser”.  

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular line (including easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as used in the Timber Sale Contract.

Design Quantity--  “Design quantity” is a Forest Service method of measurement from the FS-96 Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP specifications this term is replaced by the term “Contract Quantities”.  

Forest Service--The United States of America, acting through the Forest Service, U.S. Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.

Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the Government under the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of construction items, quantities, units of measure, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the specifications to determine merchantable timber.
Add Figure 101-1—Illustration of road structure terms:

Figure 101-1—Illustration of road structure terms.

[image: image1.wmf]Right - of - Way

Roadside

Roadside

Clearing Width

Roadway

Clearing

Limit

X

Y

Ground Line

Traveled

Way

C

L

Berm

Surface Course

Base Course

Fill

Slope

Back Slope

Drainage Ditch

Ground Line

Subgrade

Road Bed

Shapes and dimensions will vary to fit local conditions.

See drawings for typical sections.

X and Y denote clearing outside of roadway.

Note:

Right - of - Way Line

Right - of - Way Line

Clearing Limit

Shoulder

Shoulder


101.04_nat_us_03_11_2005

102 - Bid, Award, and Execution of Contract

102.00_nat_us_02_16_2005

102 Bid, Award, and Execution of Contract

Delete Section 102 in its entirety.

103 - Scope of Work

103.00_nat_us_02_16_2005

Deletions

Delete all but subsection 103.01 Intent of Contract.

104 - Control of Work

104.00_nat_us_02_17_2005

Deletions

Delete sections 104.01, 104.02, 104.03, and 104.04.

104.06 Use of Roads by Contractor 

Add the following subsection:

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all activities necessary to complete this contract, subject to the limitations and authorizations designated in the Road Order(s) or described in the contract, when such use will not damage the roads or national forest resources, and when traffic can be accommodated safely.

The lower portion of this road is controlled by Idaho County, all hauling operations are subject to all county restrictions.

105 - Control of Material

105.02_01_us_08_20_2004

105.02  Material Sources

Under (a) Government provided sources add the following:


Riprap for Item 25202 will be available along the project area.

Under (b) Contractor-located sources add the following:

Prior to any pit development or use of materials, the pit site shall be approved by the CO that the pit site is free of noxious weed as listed on the "All States Noxious Weeds List”.

105.05_nat_us_05_12_2004

105.05 Use of Material Found in the Work. 

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the following:

Materials produced or processed from Government lands in excess of the quantities required for performance of this contract are the property of the Government. The Government is not obligated to make reimbursement for the cost of producing these materials.

106 - Acceptance of Work

106.01_nat_us_03_29_2005

106.01 Conformity with Contract Requirements.  

Delete Subsection 106.01 and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied with as the design values from which any deviations are allowed.  Perform work and provide material that is uniform in character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not rely on the availability of Government test results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time it is found by any of the methods not to comply with the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards where no specific contract requirements are noted, at no cost to the Government.

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed resolution protocol that addresses the following: 

(1)  Sampling method; 

(2)  Number of samples;

(3)  Sample transport;

(4) Test procedures;

(5) Testing laboratories; 

(6) Reporting;

(7)  Estimated time and costs; and 

(8) Validation process. 

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or that produced the test results used as a basis for the dispute.  

The CO will review the proposed resolution protocol and may modify it before final approval and execution.  

The Government will use the approved resolution protocol test results to determine the validity of the disputed testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated with developing and performing the resolution protocol.  If the Government test results are not validated, the Government will be responsible for all costs associated with developing and performing the resolution protocol.  If the validity of the Government test results cannot be determined, the Contractor and Government will equally share all costs associated with developing and carrying out the resolution protocol.
(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation.  Include references or data justifying the proposal based on an evaluation of test results, effect on service life, value of material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work.

106.07_nat_us_05_11_2004

106.07 Partial and Final Acceptance

Delete subsection 106.07.

107 - Legal Relations and Responsibility to the Public 

107.05_nat_us_05_11_2004

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06_nat_us_04_27_2005

107.06 Contractor’s Responsibility for Work.

Delete the following:

“except as provided in Subsection 106.07”.

107.09_nat_us_05_11_2004

107.09 Legal Relationship of the Parties. 

Delete the entire subsection:

107.10_nat_us_02_23_2005

108 - Prosecution and Progress

108.00_nat_us_02_16_2005

Delete Section 108 in its entirety.

109 - Measurement and Payment

109.00_nat_us_02_17_2005

109 Deletions

Delete the following entire subsections: 

109.06 Pricing of Adjustments.

109.07 Eliminated Work. 

109.08 Progress Payments.

109.09 Final Payment. 

109.02_nat_us_02_23_2005

109.02  Measurement Terms and Definitions. 

Add the following to (b) Contract Quantity:

Contract quantities will be adjusted only when there are errors in the original design of 15% or more.

Change the following:

“(b) Cubic yard” to “(c) Cubic yard”.

Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and extreme usable length of each piece of lumber or timber actually incorporated in the job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each piece actually incorporated in the job.

109.03_0117_us_02_21_2006

109.03 Weighing Procedures and Devices.

Add the following to (c)  Project weighing system:

For aggregates weighed for payment, adjust scale weights of material to deduct the daily average moisture content in excess of 5 percent.  Payment for aggregates having moisture content exceeding 5 percent will be adjusted by the percentage in excess of 5 percent. Moisture content will be determined in accordance with AASHTO T 255.

109.10_0117_us_02_21_2006

Add the following Subsection:

109.10
 Methods of Measurement.

One of the following methods of measurement for determining final payment is designated in the bid schedule for each pay item:

(a)  Designed Quantities (DQ).  These quantities denote the final number of units to be paid for under the terms of the contract.  They are based upon the original design data available prior to advertising the project.  Original design data include the preliminary survey information, design assumptions, calculations, drawings, and the presentation in the contract.  Changes in the number of units designated in the bid schedule may be authorized under any of the following conditions:

1. Changes in the work authorized by the CO.

2. A determination by the CO that errors exist in the original design that cause a pay item quantity to change by 15 percent or more.

3. A written request submitted to the CO showing evidence of errors in the original design that cause the quantity of a pay item to change by 15 percent or more.  The evidence must be verifiable and consist of calculations, drawings, or other data that show how the designed quantity is in error.

(b)  Staked Quantities (SQ).  These quantities are determined from staked measurements prior to construction.

(c)  Actual Quantities (AQ).  These quantities are determined from measurements of completed work.

(d)  Vehicle Quantities (VQ).  These quantities are measured or weighed in hauling vehicles.

(e)  Lump Sum Quantities (LSQ).  These quantities denote one complete unit of work as required by or described in the contract, including necessary materials, equipment, and labor to complete the job.

151 - Mobilization
151.01_0117_us_02_17_2006

151.01 Description

Add the following at the end of the last sentence:

“Work includes cleaning of all equipment used at the project site.  Clean all construction equipment prior to entry on the project site.   Remove all dirt, plant parts and material that may carry noxious weed seeds into the area.  Only construction equipment inspected by the Forest Service will be allowed to operate within the project area.  Treat subsequent move-ins of equipment the same as the initial move-in.  Clean truck beds and dump boxes hauling to the project site prior to entering the work area.  Contractor shall give the Forest Service at least 24 hours advance notification when equipment is ready for inspection.  Location for inspection shall be as agreed.”

“Work also includes the removal of all logs and windfall from within the clearing limits.” 

155 - Schedules for Construction Contracts

155.00_nat_us_05_11_2004

Delete Section 155 in its entirety.

156 - Public Traffic

156.00_nat_us_04_06_2005

Delete Section 156 in its entirety and replace with the following:

Description

156.01  This work consists of controlling and protecting public traffic adjacent to and within the project location.  Contractor must submit a traffic control plan to the CO for approval at least 7 days prior to the start of work.  An example would consist of a road map with the location and type of traffic control devices used as per the Manual on Uniform Traffic Control Devices (MUTCD).

Material

156.02 Conform to the MUTCD and the following Sections and Subsections:


Construction sign panels




633


Retroreflective sheeting




718.01


Temporary concrete barrier




618


Temporary plastic fence




710.11


Temporary traffic control devices 



718.22

156.03  General.  Contractor shall be allowed to delay traffic for up to 2 hours per day.  Road 233 shall be open to traffic on all weekends and federally recognized holidays.

Perform no work that interferes or conflicts with traffic or existing access to the roadway surface until a traffic control plan has been approved.  Post construction signs and traffic control devices in conformance with MUTCD.  All required signs will be in place and approved prior to beginning work on project. 

156.04  Temporary Traffic Control.  Install and maintain temporary traffic control devices adjacent to and within the project as required by the approved traffic control plan and the MUTCD.  Install and maintain traffic control devices as follows:

(a) Furnish and install traffic control devices before the start of construction operations.
(b) All detours outside of clearing limits will be approved in writing by the Contracting Officer as part of the traffic control plan.
(c) Install only those traffic control devices needed for each stage or phase.
(d) Relocate temporary traffic control devices as necessary.
(e) Remove devices that no longer apply to the existing conditions.
(f) Immediately replace any device that is lost, stolen, destroyed, or inoperative.
(g) Keep temporary traffic control devices clean.
(h) Remove all temporary traffic control devices upon contract completion or when approved.
(i) When required, use flaggers certified by the American Traffic Safety Services Association, the National Safety Council, the International Municipal Signal Association, a state agency, or other acceptable organization.  Perform the work described under MUTCD Part 6.  Use type III, VII, VIII, or IX retroreflective sheeting on flagger paddles.  Do not use flags.  Flaggers must wear high visibility safety apparel as required by MUTCD 6E.02.
156.05  Temporary Closures.  Road segments may be closed temporarily for items such as culvert/opentop installation.  Appropriate barricades and signs will be erected and maintained as shown in the traffic control plan or as otherwise designated.  Private property owners are to be allowed reasonable access to their property.

156.06 Acceptance.  Public traffic work will be evaluated under Subsection 106.02.

All work shall be incidental to mobilization (Item 15101).

157 - Soil Erosion Control

157.03_17_01_15_2005

Construction Requirements

157.03  General

Delete the first two paragraphs and add the following:

This work shall include submitting an Erosion Control Plan detailing permanent and temporary control measures to minimize erosion and sedimentation during and after construction according to the contract specifications, contract permits, Section 107, and this section.  Contract permits amend the requirements of this section.  Do not modify the type, size, or location of any control or practice without approval.  Submit the erosion control plan proposal at least 7 days before operations begin to the Contracting Officer for approval.  

The erosion control plan reflects special concerns and measures necessary to protect resources.  The Erosion Control Plan shall, at a minimum:

1.
Describe the construction activities and sequence of implementation relating to specific erosion control measures. 

2.
Describe the location and type of permanent controls to be implemented during construction.

3.
Describe the location and type of temporary controls to be implemented during construction.

4.
For work in stream channels with flowing water include a detailed dewatering plan.

5.
Describe what monitoring will take place for the duration of the contract.

Add to the third paragraph:

“Upon completion of construction at the site, all temporary dewatering materials and equipment are to be removed from Government property."

157.04 Controls and Limitations on Work.

Delete the second paragraph and replace with the following:

Temporary erosion control measures will be in place at the end of each day’s operation. All permanent erosion control measures will be in place within 5 days of completion of earthwork in the location.

Work during wet conditions shall be ceased if rutting and erosion cannot be controlled. Prior to move-out, any rutted areas and other damaged areas shall be smoothed, sloped and graded to drain and all erosion control features required under this contract shall be constructed and functional. Temporary or permanent road closure devices shall be constructed when access has been opened on a closed road for work on this project. Erosion control features and road closures shall be approved by the C.O. prior to the contractor moving off the project.

Payment

157.16  General

Delete this section and replace with the following:

Erosion control work required under this specification and not shown on the Schedule of Items is considered incidental to and included in the payment of the pay items in the Schedule of Items (Reference Section 109, Measurement and Payment).

203 - Removal of Structures and Obstructions

203.01_nat_us_02_25_2005

203.01 Description.

Delete and replace with the following:

This work consists of disposing of construction slash and debris, salvaging, removing, and disposing of buildings, fences, structures, pavements, culverts, utilities, opentops, sidewalks, and other obstructions.

203.04_nat_us_02_18_2005

203.04 Removing Material. 

Replace the fourth and fifth paragraphs with the following:

Where part of an existing culvert is removed, remove the entire culvert upstream from the removal. The remaining downstream culvert may be left in place if no portion of the culvert is within 12 inches of the subgrade, embankment slope, or new culvert or structure; and the culvert ends are sealed with concrete. 

Remove structures and obstructions in the roadbed to 12 inches below subgrade elevation. Remove structures and obstructions outside the roadbed to 12 inches below finished ground or to the natural stream bottom.

203.05 Disposing of Material 

 (a) Remove from project. Add the following:

Unless otherwise specified in the Plans, all drainage structures, cattleguards, and gates to be removed shall become the property of the contractor and shall be removed from National Forest land.

204 – Excavation and Embankment

Delete Section 204 in its entirety and replace with the following.

Description

204.01  This work consists of excavating material, constructing embankments and drainage excavation. This includes furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing earthen and rocky material.

204.02  Definitions.

(a) Excavation.  Excavation consists of the following:

(1) Roadway excavation.  All material excavated from within the right-of-way or easement areas, except subexcavation covered in (2) below and structure excavation covered in Sections 208 and 209.  Roadway excavation includes all material encountered regardless of its nature or characteristics.

(2) Subexcavation.  Material excavated from below subgrade elevation in cut sections or from below the original groundline in embankment sections.  Subexcavation does not include the work required by Subsections 204.05, 204.06(b), and 204.06(c).

(3) Borrow excavation.  Material used for embankment construction that is obtained from outside the roadway prism.  Borrow excavation includes unclassified borrow, select borrow, and select topping.

(b) Embankment construction.  Embankment construction consists of placing and compacting roadway or borrow excavation.  This work includes:

(1) Preparing foundation for embankment;

(2) Constructing roadway embankments;

(3) Benching for side-hill embankments;

(4) Constructing dikes, ramps, mounds, and berms; and

(5) Backfilling subexcavated areas, holes, pits, and other depressions.

(c) Conserved topsoil.  Excavated material conserved from the roadway excavation and embankment foundation areas that is suitable for growth of grass, cover crops, or native vegetation.

(d) Waste.  Excess and unsuitable roadway excavation and subexcavation that cannot be used.

Material

204.03  Conform to the following Subsections:

Backfill material






704.03

Select borrow






704.07

Select topping






704.08

Topping







704.05

Unclassified borrow





704.06

Water







725.01

Construction Requirements

204.04  Preparation for Roadway Excavation and Embankment Construction.  Clear the area of vegetation and obstructions according to Sections 201 and 203.

204.05  Reserved.

204.06  Roadway Excavation.  Excavate as follows:

(a) General.  Do not disturb material and vegetation outside the construction limits.

Incorporate only suitable material into embankments.  Replace any shortage of suitable material caused by premature disposal of roadway excavation

At the end of each day's operations, shape to drain and compact the work area to a uniform cross-section.  Eliminate all ruts and low spots that could hold water.

Retrieve material deposited outside of the clearing limits as directed by the CO.

(b) Rock cuts.  Blast rock according to Section 205.  Excavate rock cuts to 6 inches below subgrade within the roadbed limits.  Backfill to subgrade with topping or with other suitable material.  Compact the material according to Subsection 204.11 When blasting rock, use blasting methods according to Subsection 205.08.

(c) Earth cuts.  Scarify earth cuts to 6 inches below subgrade within the roadbed limits.  Compact the scarified material according to Subsection 204.11.

(d) Pioneer Roads.  Road pioneering, slash disposal, and grubbing of stumps may proceed concurrently with excavation. Conduct excavation and placement operations so material to be treated under Section 201 will not be incorporated into the roadway unless specified in the slash treatment method.  Maintain drainage during pioneering operations.

Remove snow and ice in advance of the work and deposit beyond the roadway limits in a manner that will not waste material or generate sediment. Do not incorporate snow and ice into embankments.  Place snow or ice in a manner to prevent resource damage.

(e )  Drainage Excavation.  Drainage excavation includes construction of all ditches, minor channel changes, drainage dips, catchbasins, surface water deflectors, and other minor drainage structures.  Compact  by Method (f) unless otherwise shown on the plans. Excavate on a uniform grade between control points.

204.07  Subexcavation.  Excavate material to the limits as designated.  Take cross-sections according to Section 152.  Prevent unsuitable material from becoming mixed with the backfill.  Dispose of unsuitable material according to Subsection 204.14.  Backfill the subexcavation with topping, or other suitable material.  Compact the material according to Subsection 204.11.

204.08  Borrow Excavation.  Use all suitable roadway excavation in embankment construction.  Do not use borrow excavation when it results in excess roadway excavation.  Deduct excess borrow excavation from the appropriate borrow excavation quantity.

Obtain borrow source acceptance according to Subsection 105.02.  Develop and restore borrow sources according to Subsection 105.03.  Do not excavate beyond the established limits.  When applicable, shape the borrow source to permit accurate measurements when excavation is complete.

204.09  Preparing Foundation for Embankment Construction.  Prepare foundation for embankment construction as follows:

(a) Embankment less than 4 feet high over natural ground. Unless otherwise designated by the CO, remove topsoil. Break up the ground surface to a minimum depth of 6 inches by plowing or scarifying. Compact the ground surface according to Subsection 204.11.

(b) Embankments over an existing asphalt, concrete, or gravel road surface.  Scarify gravel roads to a minimum depth of 6 inches.  Scarify or pulverize asphalt and concrete roads to 6 inches below the pavement.  Reduce all particles to a maximum size of 6 inches and produce a uniform material.  Compact the surface according to Subsection 204.11.

(c) Embankment across ground not capable of supporting equipment.  Dump successive loads of embankment material in a uniformly distributed layer to construct the lower portion of the embankment.  Limit the layer thickness to the minimum depth necessary to support the equipment.

(d) Embankment on an existing slope steeper than 1V:3H.  Cut horizontal benches in the existing slope to a sufficient width to accommodate placement and compaction operations and equipment.  Bench the slope as the embankment is placed and compacted in layers.  Begin each bench at the intersection of the original ground and the vertical cut of the previous bench.

204.10  Embankment Construction.  Incorporate only suitable roadway excavation material into the embankment.  When the supply of suitable roadway excavation is exhausted, furnish unclassified borrow to complete the embankment. Obtain written approval before beginning construction of embankments over 6 feet high at subgrade centerline.  Construct embankments as follows:

(a) General.  At the end of each day's operations, shape to drain and compact the embankment surface to a uniform cross-section.  Eliminate all ruts and low spots that could hold water.

During all stages of construction, route and distribute hauling and leveling equipment over the width and length of each layer of material.

Compact embankment side slopes flatter than 1V:1.75H with a tamping type roller or by walking with a dozer. For slopes 1V:1.75H or steeper, compact the slopes as construction of the embankment progresses.

Where placing embankment on one side of abutments, wing walls, piers, or culvert headwalls, compact the material using methods that prevent excessive pressure against the structure.

Where placing embankment material on both sides of a concrete wall or box structure, conduct operations so compacted embankment material is at the same elevation on both sides of the structure.

Where structural pilings are placed in embankment locations, limit the maximum particle size to 4 inches.

(b) Embankment within the roadway prism.  Place embankment material in horizontal layers not exceeding 12 inches in compacted thickness.  Incorporate oversize boulders or rock fragments into the 12-inch layers by reducing them in size or placing them individually as required by (c) below.  Compact each layer according to Subsection 204.11 before placing the next layer.

Material composed predominately of boulders or rock fragments too large for 12‑inch layers may be placed in layers up to 24 inches thick.  Incorporate oversize boulders or rock fragments into the 24-inch layer by reducing them in size or placing them individually according to (c) below.  Place sufficient earth and smaller rocks to fill the voids.  Compact each layer according to Subsection 204.11 before placing the next layer.

(c) Individual rock fragments and boulders.  Place individual rock fragments and boulders greater than 24 inches in diameter as follows:

(1) Reduce rock to less than 48 inches in the largest dimension.

(2) Distribute rock within the embankment to prevent nesting.

(3) Place layers of embankment material around each rock to a depth not greater than that permitted by (b) above.  Fill all the voids between rocks.

(4) Compact each layer according to Subsection 204.11 before placing the next layer.

(d) Embankment outside of roadway prism.  Where placing embankment outside the staked roadway prism, place material in horizontal layers not exceeding 24 inches in compacted thickness.  Compact each layer according to Subsection 204.11.

204.11  Compaction.  Compact the embankment using one of the following methods as specified:

(a) Compaction A.  Use AASHTO T 27 to determine the amount of material retained on a Number 4 sieve.  If there is more than 80 percent retained on the No. 4 sieve use procedure (1).  If there is 50 to 80 percent retained on the No. 4 sieve use procedure (2).  If there is less than 50 percent retained on the No. 4 sieve use procedure (3).

(1) Adjust the moisture content to a level suitable for compaction.  Fill the interstices around rock with earth or other fine material as practical.  Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at speeds less than 3 feet per second.  Compact each layer of material full width with one of the following and until there is no visible evidence of further consolidation.
(a) Four roller passes of a vibratory roller having a minimum dynamic force of 40,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per minute.

(b) Eight roller passes of a 20-ton compression-type roller.

(c) Eight roller passes of a vibratory roller having a minimum dynamic force of 30,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per minute.

Increase the compactive effort for layers deeper than 12 inches as follows:

(  For each additional 6 inches or fraction thereof, increase the number of roller passes in (a) above by four passes.

(  For each additional 6 inches or fraction thereof, increase the number of roller passes in (b) and (c) above, by eight passes.

(2) Use AASHTO T 99 to determine the optimum moisture content of the portion of the material passing a No. 4 sieve.  Multiply this number by the percentage of material passing a No. 4 sieve, and add 2 percent to determine the optimum moisture content of the material.  Adjust the moisture content of material classified A-1 through A-5 to a moisture content suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to within 2 percent of the optimum moisture content. 

Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at speeds less than 3 feet per second.  Compact each layer of material full width according to (1) above.
(3) Classify the material according to AASHTO M 145.  For material classified A-1 or A-2-4, determine the maximum density according to AASHTO T 180, method D.  For other material classifications, determine the optimum moisture content and maximum density according to AASHTO T 99, method C.

Adjust the moisture content of material classified A-1 through A-5 to a moisture content suitable for compaction.  Adjust the moisture content of material classified A‑6 and A-7 to within 2 percent of the optimum moisture content.

Use compression-type or vibratory rollers.  Compact each layer of material full width to at least 95 percent of the maximum density.  Determine the in-place density and moisture content according to AASHTO T 310 or other approved test procedures.  When required, use AASHTO T 224 to correct for coarse particles.

(b) Compaction B.  Place material by end dumping to the minimum depth needed for operation of spreading equipment.  Adjust the moisture content of the material to a level suitable for compaction.  Operate compaction equipment over the full width of each layer until there is no visible evidence of further consolidation or, if when a sheepsfoot roller is used, the roller “walks out” of the layer. Make at least three complete passes.

(c) Compaction C.  Place material by end dumping to the minimum depth needed for operation of spreading equipment. Level and smooth each embankment layer before placing the next layers. Operate hauling and spreading equipment uniformly over the full width of each layer. Construct a solid embankment with adequate compaction by working smaller rock and fines in with the larger rocks to fill the voids, and by operating hauling and spreading equipment uniformly over the full width of each layer as the embankment is constructed. 

(d) Compaction D.  Hauling and Spreading Equipment.  Adjust the moisture content to a level suitable for compaction.  Compact the material by operating equipment over the full width of the roadway.

(e) Compaction E. Roller Compaction.  Adjust the moisture content to a level suitable for compaction. Operate Rollers over the full width of each layer until visual displacement ceases, but not fewer than three complete passes. Use rollers that meet the following requirements:

(1) Steel wheeled rollers, other than vibratory, capable of exerting a force of not less than 250 pounds per inch of width of the compression roll or rolls.

(2) Vibratory steel wheeled rollers equipped with amplitude and frequency controls with a minimum weight of 6 tons, specifically designed to compact the material on which it is used. 

(3) Pneumatic-tired rollers with smooth tread tires of equal size that will provide a uniform compacting pressure for the full width of the roller and capable of exerting a ground pressure of at least 80 psi.

(4) Sheepsfoot, tamping, or grid rollers capable of exerting a force of 250 lbs/inch of width of roller drum.

(f)  Compaction F. Mechanical Tamper.  Adjust the moisture content of the backfill material to a moisture content suitable for compaction. Compact each 6 inch layer with a minimum of three complete passes with a mechanical tamper.

204.12  Ditches.  Slope, grade, and shape ditches.  Remove all projecting roots, stumps, rock, or similar matter.  Maintain all ditches in an open condition and free from leaves, sticks, and other debris.

Form furrow ditches by plowing or using other acceptable methods to produce a continuous furrow.  Place all excavated material on the downhill side so the bottom of the ditch is approximately 18 inches below the crest of the loose material.  Clean the ditch using a hand shovel, ditcher, or other suitable method.  Shape to provide drainage without overflow.

204.13  Sloping, Shaping, and Finishing.  Complete slopes, ditches, culverts, riprap, and other underground minor structures before placing aggregate courses.  Slope, shape, and finish as follows:

(a) Sloping.  Leave all earth slopes with uniform roughened surfaces, except as described in (b) below, with no noticeable break as viewed from the road.  Except in solid rock, round tops and bottoms of all slopes including the slopes of drainage ditches.  Round material overlaying solid rock to the extent practical.  Scale all rock slopes.  Slope rounding is not required on tolerance class D though M roads.

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and repair or restore all damage to the work.  Bench or key the slope to stabilize the slide.  Reshape the cut or embankment slope to an acceptable condition.

(b) Stepped slopes.  Where required by the contract, construct steps on slopes of 1⅓V:1H to 1V:2H.  Construct the steps approximately 18 inches high.  Blend the steps into natural ground at the end of the cut.  If the slope contains nonrippable rock outcrops, blend steps into the rock. Remove loose material found in transitional area.  Except for removing large rocks that may fall, scaling stepped slopes is not required.

(c) Shaping.  Shape the subgrade to a smooth surface and to the cross-section required.  Shape slopes to gradually transition into slope adjustments without noticeable breaks.  At the ends of cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical planes to blend into each other or into the natural ground.

(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the typical sections. Remove unsuitable material from the roadbed and replace it with suitable material. Finish roadbeds to the tolerance class shown in table 204-2.Ensure that the subgrade is visibly moist during shaping and dressing. Scarify to 6 inches below the bottom of low sections, holes, cracks, or depressions and bring back to grade with suitable material. Maintain proper ditch drainage.

For surfaced roads, remove all material larger than 6 inches from the top 6 inches of the roadbed.
For unsurfaced roads, use one of the following methods to finish the roadbed:

(1) Method A. Remove all material larger than 6 inches from the top 6 inches of the roadbed and replace with suitable material.

(2) Method B. Use a vibratory grid roller or approved equal with a minimum weight of 10 tons.  Roll at least 5 full-width passes or until there is no visible evidence of further consolidation.
(3) Method C. For roads designated as Construction Tolerance Class K, L, or M, finish the roadbed by spreading the excavation.  Eliminate rock berms.
204.14 Disposal of Unsuitable or Excess Material.  Dispose of unsuitable or excess material at designated sites or legally off of the project.

When there is a pay item for waste, shape and compact the waste material in its final location.  Do not mix clearing or other material not subject to payment with the waste material.

204.15  Acceptance.  See Table 204-1 for sampling and testing requirements.

Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and 106.04.

Excavation and embankment construction will be evaluated under Subsections 106.02 and 106.04.

Clearing and removal of obstructions will be evaluated under Sections 201 and 203.

Measurement

204.16  Measure the Section 204 items listed in the bid schedule according to Subsection 109.02 and the following as applicable.

(a) Roadway excavation.  Measure roadway excavation in its original position as follows:

(1) Include the following volumes in roadway excavation:

(a) Roadway prism excavation;

(b) Rock material excavated and removed from below subgrade in cut sections;

(c) Unsuitable material below subgrade and unsuitable material beneath embankment areas when a pay item for subexcavation is not shown in the bid schedule;

(d) Ditches, except furrow ditches measured under a separate bid item;

(e)Topsoil;

(f) Borrow material used in the work when a pay item for borrow is not shown in the bid schedule;

(g) Loose scattered rocks removed and placed as required within the roadway;

(h) Conserved material taken from stockpiles and used in Section 204 work; and

(i) Slide and slipout material not attributable to the Contractor's method of operation.

(2) Do not include the following in roadway excavation:

(a) Overburden and other spoil material from borrow sources;

(b) Overbreakage from the backslope in rock excavation;

(c) Water or other liquid material;

(d) Material used for purposes other than required;

(e) Roadbed material scarified in place and not removed;

(f) Material excavated when stepping cut slopes;

(g) Material excavated when rounding cut slopes;

(h) Preparing foundations for embankment construction;

(i) Material excavated when benching for embankments;

(j) Slide or slipout material attributable to the Contractor's method of operation;

(k) Conserved material taken from stockpiles constructed at the option of the Contractor; and

(l) Material excavated outside the established slope limits.

(3) When both roadway excavation and embankment construction pay items are shown in the bid schedule, measure the following as roadway excavation only:

(a) Unsuitable material below subgrade in cuts and unsuitable material beneath embankment areas when a pay item for subexcavation is not shown in the bid schedule;

(b) Slide and slipout material not attributable to the Contractor’s method of operations; and

(c) Drainage ditches, channel changes, and diversion ditches.

(b) Unclassified borrow, select borrow, and select topping.  When measuring by the cubic yard measure in its original position.  If borrow excavation is measured by the cubic yard in place, take initial cross-sections of the ground surface after stripping overburden.  Upon completion of excavation and after the borrow source waste material is returned to the source, retake cross-sections before replacing the overburden.

Do not measure borrow excavation used in place of excess roadway excavation.

(c) Embankment construction.  Measure embankment construction in its final position.  Do not make deductions from the embankment construction quantity for the volume of minor structures.

(1) Include the following volumes in embankment construction:

(a) Roadway embankments;

(b) Material used to backfill subexcavated areas, holes, pits, and other depressions;

(c) Material used to restore obliterated roadbeds to original contours; and

(d) Material used for dikes, ramps, mounds, and berms.

(2) Do not include the following in embankment construction:

(a) Preparing foundations for embankment construction;

(b) Adjustments for subsidence or settlement of the embankment or of the foundation on which the embankment is placed; and

(c) Material used to round fill slopes.

(d) Rounding cut slopes.  Measure rounding cut slopes horizontally along the centerline of the roadway if a pay item for slope rounding is included in the bid schedule. If a pay item for slope rounding is not included in the bid schedule slope rounding will be considered subsidiary to excavation.

(e) Waste.  Measure waste by the cubic yard in its final position.  Take initial cross-sections of the ground surface after stripping over burden.  Upon completion of the waste placement, retake cross-sections before replacing overburden.

(f) Slope scaling.  Measure slope scaling by the cubic yard in the hauling vehicle.

Payment

204.17  The accepted quantities will be paid at the contract price per unit of measurement for the Section 204 pay items listed in the bid schedule.  Payment will be full compensation for the work prescribed in this Section.  See Subsection 109.05.

	Table 204-1

Sampling and Testing Requirements
	Reporting Time
	Before using in work
	“
	Before placing next layer
	Before using in work
	“
	“
	“
	Before placing next layer
	(1)  Minimum of 5 points per proctor

	
	Split 

Sample
	Yes, when requested
	“
	—
	Yes, when requested
	“
	“
	“
	—
	

	
	Point of Sampling
	Processed material before incorporating in work
	“
	In-place
	Processed material before incorporating in work
	“
	“
	“
	In-place
	

	
	Sampling 

Frequency
	1 per soil type
	1 per soil type but not less than 1 per 

13,000 yd3
	1 per 6000 yd2 but not less than 1 per layer
	1 per soil type but not less than 1 for each day of production
	“
	“
	1 per soil type but not less than 1 per 

13,000 yd3
	1 per 6000 yd2 but not less than 1 per layer
	

	
	Test Methods Specifications
	AASHTO M 145
	AASHTO T 180, method D(1) or T 99, method C(1)
	AASHTO T 310 or other approved procedures
	AASHTO M 145
	AASHTO T 27 

& T 11
	AASHTO T 89
	AASHTO T 180, method D(1) or T 99, method C(1)
	AASHTO T 310 or other approved procedures
	

	
	Category
	—
	—
	—
	—
	—
	—
	—
	—
	

	
	Characteristic
	Classification
	Moisture-density
	Compaction
	Classification
	Gradation
	Liquid limit
	Moisture-density
	Compaction
	

	
	Type of Acceptance (Subsection)
	Measured and tested for conformance (106.04)
	Measured and tested for conformance (106.04)
	

	
	Material or Product
	Topping 

(704.05) & unclassified  borrow (704.06)
	Select borrow (704.07 & Select topping (704.08)
	


	Table 204-1 (continued)

Sampling and Testing Requirements
	Reporting Time
	Before using 

in work
	“
	Before placing next layer
	Before placing next layer
	(1)  Minimum of 5 points per proctor.

	
	Split 

Sample
	Yes, when requested
	“
	—
	—
	

	
	Point of Sampling
	Source of 

Material
	“
	In-place
	In-place
	

	
	Sampling 

Frequency
	1 per soil type
	1 per soil type but not 

less than 1 per 

13,000 yd3
	1 per 3500 yd2 but not 

less than 1 per layer
	1 per 2500 yd2
	

	
	Test Methods Specifications
	AASHTO M 145
	AASHTO T 180, 

method D(1) or T 99, method C(1)
	AASHTO T 310 or 

other approved procedures
	AASHTO T 310 or 

other approved procedures
	

	
	Category
	—
	—
	—
	—
	

	
	Characteristic
	Classification
	Moisture-

density
	Compaction
	Compaction
	

	
	Type of  Acceptance (Subsection)
	Measured and tested 

for conformance (106.04)
	Measured and tested 

for conformance (106.04)
	

	
	Material or Product
	Earth embankment (204.11,
 Compaction A)
	Top of subgrade (204.11
Compaction A)
	


	Table 204-2 

Construction Tolerances
	Tolerance Class (a)
	M
	+2.0
	(c)
	(c)
	+20
	(a) Maximum allowable deviation from construction stakes and drawings.

(b) Maximum allowable deviation from staked slope measured from slope stakes or hinge points.

(c) Unless otherwise shown the centerline alignment and subgrade elevation, as built, have no horizontal curves with a radius of less than 80 feet, and no vertical curves with a curve length of less than 80 feet when the algebraic difference in the grade change is less than 10 percent, or a curve length of less than 100 feet when the algebraic difference of the grade change is greater than or equal to 10 percent. The centerline grade is not to exceed 20 percent in 100 feet of length.


	
	
	L
	+2.0
	+3.0
	+5.0
	+20
	

	
	
	K
	+2.0
	+2.0
	+3.0
	+20
	

	
	
	J
	+2.0
	+3.0
	+3.0
	+10
	

	
	
	I
	+2.0
	+2.0
	+2.0
	+10
	

	
	
	H
	+1.0
	+1.5
	+1.5
	+10
	

	
	
	G
	+1.5
	+1.0
	+1.5
	+10
	

	
	
	F
	+1.0
	+1.0
	+1.0
	+5
	

	
	
	E
	+1.0
	+0.5
	+1.0
	+5
	

	
	
	D
	+1.0
	+0.5
	+0.5
	+5
	

	
	
	C
	+1.0
	+0.2
	+0.5
	+5
	

	
	
	B
	+0.5
	+0.2
	+0.2
	+5
	

	
	
	A
	+0.5
	+0.1
	+0.2
	+3
	

	
	
	Roadbed width (ft)
	Subgrade elevation

(ft)
	Centerline alignment (ft)
	Slopes, excavation, and embankment 

(% slope(b))
	


252 – Special Rock Embankment and Rock Buttress

252.01 Description

Add the following:

Riprap class for rock buttresses are designated as shown in Table 705-1.

303 - Road Reconditioning

303.01_nat_us_03_02_2005

303.01 Work.

Delete and add the following:

This work consists of reconditioning ditches, shoulders, roadbeds, cattleguards, asphalt surfaces, and aggregate surfaces.










      303.05_01_17_02_15_2006

303.05 Roadbed Reconditioning. 

Delete the last sentence and replace with the following:

Compact according to Subsection 204.11(E).










303.06_nat_us_05_17_2005

303.06 Aggregate Surface Reconditioning. 

Delete and replace with the following:

Repair soft and unstable areas to the full depth of the aggregate surface and according to Subsection 204.07.  Scarify to the depth of the aggregate surface or to a depth of 6 inches, whichever is less, and remove surface irregularities.  Reshape, finish, and compact the entire aggregate surface according to Subsection 204.11(E), Subsection 321.05, or Subsection 322.05 as applicable.

303.07_nat_us_03_02_2005

303.07 Roadway Reconditioning. 

Add the following:

Remove cattleguard decks. Clean the deck and the area beneath the cattleguard of soil and other material to the bottom of the original foundation over the entire width of the installation.  Reinstall the cattleguard deck.

303.11_01_17_02_15_2006

303.09 Acceptance

Delete this section and table 303-1 and replace with the following:

Road reconditioning work will be evaluated under Subsection 106.02.

303.11_nat_us_03_29_2005

303.10 Measurement

Modify the second paragraph as follows:

Measure ditch reconditioning and shoulder reconditioning by the mile, station, or foot horizontally along the centerline of the roadway for each side of the roadway.

570 – Timber Cross Drains

Description
570.01  This work consists of furnishing and installing cross drains of the types SHOWN ON THE DRAWINGS.

Materials
570.02 Requirements

Use Western Woods, Grade No. 1 for all lumber.  All lumber shall be completely and accurately fabricated prior to treatment.  Splices shall not be permitted unless shop drawings of the splice are approved by the Engineer prior to fabrication.

Incise timber members thicker than 2 inches in accordance with AWPA standard C-1.

Machine bolts shall meet the requirements of ASTM A 307 and have square or hexagonal heads and nuts.  Washers shall be American Standard Plain washers.  Spikes and ring shank nails shall be of the sizes and types SHOWN ON THE DRAWINGS.

When DESIGNATED IN THE SCHEDULE OF ITEMS, lumber shall be treated by pressure treating for soil contact in accordance with AWPA Standard C-14.

The contractor shall furnish the following compliance certificates to the Engineer upon delivery of the materials to the job site:

(a) Verification of compliance with grading rules and species of lumber by suppliers certification.

(b) Verification of preservative and treatment by a qualified inspection agency or by supplier certification.

570.03 Storage & Handling of Material

All materials shall be so handled stacked and protected as to prevent breaking, warping, or weathering.  All field cuts or abrasions made in fabricated lumber after treatment shall be carefully trimmed and given three brush coats of the same type of preservative used in the original treatment.  Field coats shall be limited to holes and minor trimming.                 
Construction
570.04 Workmanship

All lumber shall be cut and framed so all joints will have even bearing over the entire contact surface.  Spikes shall be driven to set the heads flush with the wood surface.  Holes for bolts shall be drilled with a bit of the diameter SHOWN ON THE DRAWINGS.  Before driving bolts, all holes bored after treatment shall be treated as specified in Subsection 557A.03.  Any holes drilled, but not used after being treated shall be plugged with treated plugs.

570.05 Bolts & Washers

Washers of the size and type SHOWN ON THE DRAWINGS shall be placed under all bolt heads, nuts, and pipe spacers.  All nuts shall be firmly tightened to provide proper bearing and excess bolt lengths of more than 1 inch shall be cut off.  After being tightened, all nuts shall be checked or burred effectively with a pointing tool to prevent loosening.

570.06 Excavation

Excavation shall be to the lines and grades SHOWN ON THE DRAWINGS and of sufficient size to permit the placing and backfilling of the cross drain.  When cross drains are installed in a gravel surfaced road, the aggregate shall be removed and stockpiled separately from the subgrade material to prevent contamination of the finished gravel surface.

570.07 Backfill

Excavated areas around cross drains shall be backfilled in layers not exceeding 6 inches loose thickness and compacted with a minimum of two passes with a mechanical tamper  to the level of the finished road surface.  The moisture shall be suitable for obtaining compaction.

Measurement
570.08   Measure the Section 570 items listed in the bid schedule according to Subsection 109.02. 

Payment

570.09  The accepted quantities will be paid for at the contract unit price per unit of measure for the Section 570 pay items listed in the bid schedule.  Payment will be full compensation for the work prescribed in this Section. See Subsection 109.05.

602 - Culverts and Drains

602.03_nat_us_09_06_2005

602.03 General. 

Add the following:

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit horizontal and vertical alignments to vary from a straight line drawn from center of inlet to center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less.

Backfill, with suitable material in layers not exceeding 6 inches prior to compaction. Obtain compaction by operating compaction equipment over the full width of each layer until visible deformation of the layer ceases.

625 - Turf Establishment

625.03_01_us_03_29_2005

625.03 General.

Delete the first subsection and add the following:

Apply turf establishment to finished slopes and ditches between _June 1st___ and  __October 31st_. Do not seed during windy weather or when the ground is excessively wet, frozen, snow covered, extremely dry, cloddy, hard pan, or is otherwise untillable. 

Application Methods for Seed, Fertilizer, & Limestone 

"Furnish the kinds of Certified weed-free seed and the amounts to be applied in terms of pure live seed as follows: 

Quantity of Pure 

Kind of Seed                                         
Live Seed (Lbs/Acre)
1.  ______Annual Rye_______      
_________15__________

2.  
Yarrow(Achillium millifolium)          _________1__________

3.  ___Nezperce Idaho fescue___      
_______ _6___________

4.  __________________________      
_______________________

Total    
__________22________

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed required per acre by the product of the percent purity and percent germination. 

	Example
	5 lbs. pure live seed/acre =
	6.55 lbs. commercial

	
	0.90 x 0.85 x 5  = 3.8 lbs seed
	


seed per acre; purity = 90% and germination = 85% 

Apply seed by the ___________Dry___________method.  Fertilizer shall be applied at a rate of _______100_______ pounds per acre in ________1_________ application by the _________Dry___________ method and have a chemical analysis as listed below: 

Nutrient                             

 Percent
Nitrogen, N   . . . . . . . . . . . . .     
___16____

Phosphorus, P205  . . . . . . . . .     
___16____

Potassium, K  . . . . . . . . . . . . .    
___16____

625.07_nat_us_02_25_2005

625.07 Seeding. (a) Dry method.

Remove the last sentence “Lightly compact the seedbed within 24 hours after seeding.”

635 - Temporary Traffic Control

635.03_nat_us_05_13_2004

635.03 General. 

Add the following:

Install temporary traffic control signs to temporary posts or approved temporary sign mounts.

705 - Rock


 705.02  Riprap Rock.  Delete Table 705-1 and replace it with the following:
                             Gradation Requirements for Riprap                      

	Class
	Percent of Rock by Mass
	Mass

(pounds)
	Approximate Cubic Dimension b,c (inches)

	1
	20
	22 to 33
	6 to 8

	
	30
	11 to 22
	5 to 6

	
	40
	1.1 to 11
	2 to 5

	
	10a
	0 to 1.1
	0 to 2

	2
	20
	55 to 110
	8 to 10

	
	30
	22 to 55
	6 to 8

	
	40
	2.2 to 22
	3 to 6

	
	10a
	0 to 2.2
	0 to 3

	3
	20
	220 to 330
	14 to 16

	
	30
	110 to 220
	10 to 14

	
	40
	11 to 110
	5 to10

	
	10a
	0 to11
	0 to 5

	4
	20
	550 to 770
	18 to 20

	
	30
	220 to 570
	14 to 18

	
	40
	22 to 220
	6 to 14

	
	10a
	0 to 22
	0 to 6

	4a
	20
	770 to1353
	20 to 24

	
	30
	330 to 770
	16 to 20

	
	40
	33 to 330
	7 to16

	
	10a
	0 to 33
	0 to 7

	5
	20
	1540 to 2200
	26 to 28

	
	30
	770 to 1540
	20 to 26

	
	40
	55 to 1100
	8 to 20

	
	10a
	0 to 55
	0 to 8

	6
	20
	1870 to 3520
	28 to 34

	
	30
	1100 to 1870
	22 to 28

	
	40
	110 to 1100
	10 to 22

	
	10a
	0 to 110
	0 to 10

	7
	20
	4400 to 5940
	35 to 39

	
	30
	2200 to 4400
	28 to 35

	
	40
	220 to 2200
	14 to 28

	
	10a
	0 to 220
	0 to 14

	8
	20
	7000 to 10000
	42 to 47

	
	30
	4000 to 7000
	35 to 42

	
	40
	400 to 4000
	16 to 35

	
	10a
	0 to 400
	0 to 16


(a)  Furnish spall and rock fragments graded to provide a stable dense mass.

(b)  The volume of a rock with these cubic dimensions has a mass approximately    equal to the specified rock mass.

(c)  Furnish rock with breadth and thickness at least one-third its length.

SECTION E--INSPECTION AND ACCEPTANCE

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): www.arnet.gov/far/
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.246-12
Inspection of Construction (AUG 1996)

SECTION F--DELIVERIES OR PERFORMANCE
FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  www.arnet.gov/far/
 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
52.242-14
Suspension of Work (APR 1984)

FAR 52.211-10   Commencement, Prosecution, and Completion of Work (APR 1984) Alternate I (APR 1984) 
Upon receipt and Contracting Officer approval of payment and performance bonds, the Contractor shall be required to (a) commence work in accordance with the accepted work plan (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than November 1, 2008. The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the contract will be awarded by August 29, 2008. If award is made after this date, the completion date will be extended by the equivalent number of calendar days.
SECTION G--CONTRACT ADMINISTRATION DATA
G-1 - CONTRACTING OFFICER'S REPRESENTATIVE

The Contracting Officer will designate a representative, hereinafter referred to as the Contracting Officer's Representative (COR) or, alternatively, as the Engineer, who will provide on-the-ground administration for the Government.  The COR will be designated in writing and a copy of the designation will be furnished to the Contractor before or at the prework conference.  The Contractor is cautioned to read the COR designation because certain authority under the contract is reserved solely for the Contracting Officer.  The term "Contracting Officer" as used throughout the Specifications, shall be interpreted to include the Contracting Officer's designated representative(s) acting within the limits of their delegation of authority.

GOVERNMENT-FURNISHED PROPERTY 
The Government will provide the following item(s) of Government property to the Contractor for use in the performance of this contract.  This property shall be used and maintained by the Contractor in accordance with the provisions of the "Government Property" FAR clause contained elsewhere in the contract.

**Rip rap for Item 25202 will be available from within the project area.

SECTION H--SPECIAL CONTRACT REQUIREMENTS

H-1  CONDITIONS ON USE OF PREMISES  (Camping)

(a) Camping will be allowed only at the sites designated on the project maps or approved in advance by the District Ranger.

(b) No improvements of a permanent nature shall be constructed without prior written approval of the  C.O.R.

Temporary structures such as tent frames, hitch racks, tents and tent pegs shall be removed at the end of the period of use, all evidence of the camp eliminated, and the site restored to its original condition.  Final payment will not be authorized until the campsite has been cleaned up and the site is approved by the Contracting Officer or his designated representative.  Reusable native material may be neatly stacked for future use.

(c) Livestock will not be permitted without written approval from the Contracting Officer.

(d) Vegetation shall be undisturbed to the maximum extent possible.  The Contractor will be permitted to cut only those trees designated by the COR.

(e) Storage of petroleum products in excess of 50 gallons at the campsite will require the approval of the COR.  All petroleum spills shall be immediately cleaned up. All spills will be reported immediatly to the CO or COR. Spills over 25 gallons will be reported to the Idaho State Department of Enviromental Quality. No waste disposal of petroleum product will be permitted on National Forest land.

(f) Chemical toilets are preferred for all campsites, however, the Contractor may be permitted to construct a slit trench when conditions warrant.  Any slit trench constructed shall not be located closer than 400 feet to any live stream and is subject to approval of the COR.  The trench shall be covered and the area restored to as natural a condition as possible when the camp is closed.

(g) Refuse including waste materials, garbage, and rubbish of all kinds, shall be disposed of in the following manner, and shall guard the purity of streams and living waters:

Garbage, trash, sewage waste, and other litter shall be kept in closed fly-proof containers and periodically hauled to an approved disposal facility located outside of the National Forest.

(h) Waste water shall be disposed of in a leach pit located at least 300 feet from springs, streams, and lakes.  The pit shall be a minimum of 2 x 2 x 2 feet and shall be filled with rock two to eight inches in diameter.  The leach pit shall be covered with at least two feet of compacted soil when the camp is closed.

(i) No waste or by-products shall be discharged if it contains any substances in concentrations which will result in substantial harm to fish and wildlife, or to human water supplies.

Storage facilities for materials capable of causing water pollution, if accidentally discharged, shall be located so as to prevent any spillage into waters, or channels leading into water, that would result in substantial harm to fish and wildlife or to human water supplies.

(j) The camp area shall be maintained to present a clean, neat, and orderly appearance.  Disposal of trash and debris, unusable machinery, Forest Service authorized improvements, etc., shall be kept current.  Building materials, firewood, etc., shall be neatly stacked.

The campsite shall be left in a clean condition.  Any clean-up work not accomplished by the Contractor at time of camp closure will be done by the Forest Service, and the actual cost of such clean-up will be deducted from payment otherwise due the Contractor.

H-2  PHYSICAL DATA (FAR 52.236-4) (APR 1984)

Data and information furnished or referred to below is for the contractor's information.  The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by the U.S. Department of  Agriculture, Forest Service.  Features shown on the plan & profile sheets were identified by visual observation during the preliminary location and survey and during a "plans in hand" review.

(b) Weather Conditions - The project is subject to seasonal limitations from November thru June. Wet weather commonly limits construction operations in October and June.

H-3  OTHER FACTORS AFFECTING THE WORK

PETROLEUM PRODUCTS

Storage of more than 200 gallons of petroleum products on the project must be done under the rules and regulations of the State of Idaho Forest Practices Act (IDAPA 20.02.01) and Pacfish Standard RA-4.  A partial list of these requirements are listed below.

(a) Storage containers shall be sited within a constructed dike of sufficient size to contain 125% of the volume of the petroleum products stored in the tanks.  Containment areas shall be lined with an impermeable membrane.

(b) The storage areas shall be located more than 300 feet from any existing stream courses.

Fueling of equipment shall be done in a manner to eliminate potential spills.

(a) Transfer trucks shall be limited to 200 gallons maximum.

(b) Fueling of equipment shall take place a minimum of 300 feet from any stream course.  If this requirement cannot be met a written spill plan must be approved by the COR.

(c) All spills shall be reported immediately to the COR.  Spills over 25 gallons must be reported to the Idaho Division of Environmental Quality.

NOXIOUS WEED CONTROL.  (2/96)  In order to prevent the potential spread of noxious weeds into work areas, Contractor shall be required to use weed-free equipment.

The following is considered proof of weed-free equipment:

The Contractor will be required to clean all construction equipment prior to entry on to the work area. This cleaning shall remove all dirt and plant parts and material that could carry noxious weed seeds into the work area. Only construction equipment so cleaned and inspected by the Forest Service will be allowed to operate within the work area. All subsequent move-ins of construction equipment shall be treated in the same manner as initial move-in. "Construction equipment" does not include pickup trucks and personal vehicles.

Prior to the initial move-in, and all subsequent move-ins, the Contractor shall make all construction equipment available for inspection by the Forest Service at an agreed upon location. The Contractor shall give the Forest Service at least 24 hours advance notification when equipment is ready for inspection.

Each commercial aggregate or material source shall be certified as “Weed Free”.  The source shall be inspected and certified by the county extension agent from the county that the source is in.  The contractor shall furnish the forest service with a statement of certification.

Straw/Hay Bales shall be certified as “Weed Free”.  The source field shall be inspected and certified by the county extension agent from the county that the straw/hay is grown.  Each shipment onto the forest shall be accompanied by a certification tag stating that it is weed free.  The contractor shall furnish the forest service with a statement of certification.

H-4  FIRE CONTROL 

(a) - Contractor's Responsibility for Contractor-Caused Fires.  The Contractor, whether or not directed by the Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a result of Contractor operations.  The Contractor may be held liable for all damages and costs of additional labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Contractor's employees or resulting from contract operations.

(b) - Other Fires.  For the purpose of fighting forest fires on or in the vicinity of the project which are not caused by the Contractor or his employees, the Contractor when requested by the Contracting Officer shall place his employees and equipment temporarily at the disposal of the Forest Service. Payment for such services will be made by the Government at not less than the current rate for fire-fighting services established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from fire fighting as soon as the Forest Service finds that it is practicable to employ other labor and equipment adequate for the protection of the area.

An equitable adjustment in contract time may be made for this period.

(c) - Fire Protection Requirements - Fire Plan.  At all times during closed fire season period, as specified by State law, the Contractor shall comply with each of the following provisions to the extent applicable to his operation under the contract.

(1) Fire Tools.  The Contractor will provide for each employee in the contract area at least one approved handtool of a type appropriate in the contract area, such as shovel, pulaski, or ax.  Tools required and furnished under (2) and (4) below, shall count toward fulfillment of the above requirement.  Where additional tools, beyond those required under (2) and (4) below, are to be provided, the Contractor shall seal such tools in one or more boxes painted red and marked "Tools for Fire Only."  All tools required herein shall be kept sharp and in good serviceable condition and maintained at locations to be designated by the Forest Service.

(2) Fire Extinguishers and Tools on Mobile or Stationary Equipment.  Each unit of powered equipment used in connection with this contract, including automobiles, trucks, tractors, etc., shall be equipped with serviceable tools and fire extinguishers as follows:

    One - fire extinguisher, dry chemical type of not less than 2-1/2 pound capacity with 4 BC or higher rating.

    One - shovel, round point #0 lady or equal.

    One - ax, 2 pounds or over, 26-inch minimum length, or one pulaski.

    One - water container (at least 1-gallon capacity), not required with stationary equipment.

(3) Spark Arresters.  Each internal combustion engine shall be provided with a spark arrester or spark arresting device approved by the Forest Service.  Exceptions where the Forest Service may approve mufflers, or other equipment in lieu of spark arresters qualified and rated under Forest Service Standard 5100-1a are:  (a) small multiposition engines, such as chain saws, shall meet Society of Automotive Engineers J335b standards; (b) passenger-carrying vehicles and light trucks may have baffle-type mufflers with tail pipe; (c) heavy-duty trucks may have a vertical stack exhaust system and muffler, provided the exhaust stack extends above the cab of the vehicle.  An exhaust-driven turbocharger is considered to be a satisfactory spark arrester. Internal combustion engine exhaust systems, arresters, and other devices must be properly installed and maintained.

(4) Powersaws.  For each powersaw used in connection with this contract, the following will be provided:

One - shovel, round point #0 lady or equal.  Shovel must be immediately available for use.

One - Fire extinguisher, containing not less than 8 ounces of extinguisher fluid, or a dry chemical powder-type of not less than 1-pound capacity. The extinguisher must be immediately accessible to the saw operator at all times.

 Any fueling or refueling of a powersaw shall only be done in an area which has first been cleared or is free of all material capable of carrying fire; powersaw shall be moved at least 10 feet from place of fueling before starting.

(5) Blasting.  Fuse or prima cord shall not be used unless authorized in writing by the COR with special precautions stated.

(6) Smoking.  Smoking shall not be permitted within the contract area except on surfaced or dirt roads, at landings, within closed vehicles, in camps, or at other posted places, and shall never be allowed while working or traveling on foot.

(7) Storage of Petroleum and Other Highly Flammable Products.  Gasoline, oil, grease, or other highly flammable material will be stored either in a separate building used exclusively for such storage, or at a site where all combustible debris and vegetation is cleared away within a radius of 25 feet. Fire extinguishers and/or sand barrels may be required at such locations specified by the Forest Service when unusually hazardous conditions exist.

(8) Debris Burning and Warming Fires.  Burning permits will be required for all debris burning fires.  Lunch and warming fires may be allowed in fireproofed areas during periods of low fire danger if and as specified in the fire plan.  Such fires must not be left burning unattended.

(9) Precautions for Stoves.  Stovepipes on all temporary buildings, trailers, and tents using wood burning stoves, will be equipped with roof jacks and serviceable spark arresters of mesh with openings no larger than 5/8 inch.

All stovepipes, inside and out, will not be closer than 2 feet from any wood or other flammable material or 1 foot if the combustible material is protected by a metal or asbestos shield.

(10) Welding.  Welding or use of cutting torches will be permitted only in areas that have been cleared or are free of all material capable of carrying fire.  Flammable debris and vegetation must be removed from within a minimum of 10 feet radius of all welding and cutting torch operations.  A shovel and a 5-gallon standard backpack water container (filled) with handpump attached, shall be immediately available for use in the event of a fire start.

(11) Fire Plan. Prior to initiating work on the contract area, during the closed fire season period, a fire prevention and suppression plan will usually be prepared.  The Contractor and the Forest Service will jointly prepare this plan.  Such plan shall include a detailed list of men and equipment at the Contractor's disposal for implementing the plan.  The fire plan shall also specify additional measures and/or special requirements, such as Hoot Owl restrictions, necessary during periods of critical fire weather conditions.

When Hoot Owl restrictions are invoked, the Forest Service may curtail or shut down all or portions of a Contractor's operations.  The following requirements may be imposed:

(i) All high fire risk operations could be terminated at 1300 local time.

(ii) All burning could be stopped, including debris burning fires.

(iii) Patrolman may be required for a period of 2 hours after high fire risk operations and 1 hour after end of work shift.  The Contractor shall provide the patrolman unless the contract is for equipment rental, in which case the Government will provide the patrolman.

(12) Pump and Trailer.  The Contractor shall provide at a location satisfactory to the Contracting Officer, a serviceable truck or trailer, equipped with a fire fighting tanker unit to be kept ready for instant use for suppressing forest fires.  The unit shall consist of a tank of not less than 100-gallon capacity upon which shall be mounted a live hose reel or live hose basket with 250 feet of at least 3/4-inch I.D. heavy-duty rubber hose; a portable or power takeoff pump with discharge capacity of at least 10 gallons per minute at 150 P.S.I. pressure.  Gear type pumps shall be provided with a bypass or pressure relief valve so that the hose nozzle may be shut while the pump is operating.  Each tanker unit shall have a hose nozzle of the shut-off type, adjustable for straight stream, spray or fog, at least 12 feet of 1-inch suction hose with an intake screen, an additional 250 feet of 3/4-inch heavy-duty rubber hose or 1-inch cotton jacket rubber-lined or linen hose to be carried on the unit for use as needed.  Tools, adapters, accessories and fuel necessary to operate the pump and truck or trailer shall be provided.  If a trailer is used, a serviceable vehicle with the proper trailer tow hitch shall be located at a point satisfactory to the Contracting Officer.  Where water is available, a supply sufficient for rapidly filling the water tank shall be provided at one or more accessible points along or adjacent to the main truck roads.

(13) Burning.  Before starting any open burning, the Contractor shall comply with the following:

(i) Submit a burning plan, subject to approval by the Contracting Officer, designed to minimize the impact on air quality and to lessen any fire damage.

(ii) Obtain a burning permit from the District Ranger.

(iii) Use weather forecasts as far as possible in scheduling burning for more favorable dispersal of smoke.

(iv) Fuel shall be reasonably free of dirt and piled to facilitate rapid and complete combustion.  Piles shall be tended during burning operations to maintain combustion and to eliminate unnecessary smudges.  Piles shall be patrolled during off-work hours to avoid wildfires.

(v) Unless fire season controls dictate otherwise, burning shall be scheduled, as far as practicable, for the most favorable conditions during the burning period.

(vi) Under certain atmospheric conditions, smoke accumulations may become excessive and in these cases, the Regional Forester may, at his discretion, prohibit all open burning for definite periods within specific areas of the National Forest.

PART II--CONTRACT CLAUSES

SECTION I--CONTRACT CLAUSES

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): 

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.202-1      
Definitions (JUL 2004)
52.203-3      
Gratuities (APR 1984)

52.203-5      
Covenant Against Contingent Fees (APR 1984)

52.203-6      
Restrictions on Subcontractor Sales to the Government (SEP 2006)

52.203-7      
Anti-Kickback Procedures (JUL 1995)

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity (JAN 1997)

52.203-10        Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997)

52.203-12
Limitation on Payments to Influence Certain Federal Transactions (SEP 2007)

52.204-4      
Printed or Copied Double-Sided on Recycled Paper (AUG 2000)

52.204-7   
Central Contractor Registration (JUL 2006)
52.209-6 Protecting the Government's Interest when Subcontracting 

with Contractors Debarred, Suspended, or Proposed for Debarment (MAY 2008)

52.211-18     
Variation in Estimated Quantity (APR 1984) 

52.215-2      
Audit and Records -- Negotiation (JUN 1999)

52.219-3
Notice of Total HUBZone Set-Aside (JAN 1999) 
52.219-8      
Utilization of Small Business Concerns (MAY 2004)
52.219-14
Limitations on Subcontracting (DEC 1996) 

52.222-3      
Convict Labor (JUN 2003)

52.222-4      
Contract Work Hours and Safety Standards Act -- Overtime Compensation (JUL 2005)

52.222-6
Davis-Bacon Act (JUL 2005)
52.222-7
Withholding of Funds (FEB 1988)

52.222-8
Payrolls and Basic Records (FEB 1988)

52.222-9
Apprentices and Trainees (JUL 2005)

52.222-10
Compliance with Copeland Act Requirements (FEB 1988)

52.222-11
Subcontracts (Labor Standards) (JUL 2005)
52.222-12
Contract Termination - Debarment (FEB 1988)

52.222-13
Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)

52.222-14
Disputes Concerning Labor Standards (FEB 1988)

52.222-15
Certification of Eligibility (FEB 1988)

52.222-21
Prohibition of Segregated Facilities (FEB 1999)

52.222-26     
Equal Opportunity (MAR 2007)

52.222-27
Affirmative Action Compliance Requirements for Construction (FEB 1999)

52.222-35     
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (SEP 2006)

52.222-36     
Affirmative Action for Workers with Disabilities (JUN 1998)

52.222-37     
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (SEP 2006)

52.222-50
Combating Trafficking in Persons (SEP 2007)

52.223-5      
Pollution Prevention and Right-to-Know Information (AUG 2003) 

52.223-6      
Drug-Free Workplace (MAY 2001)

52.223-14    
Toxic Chemical Release Reporting (AUG 2003)

52.223-15
Energy Efficiency in Energy-Consuming Products (DEC 2007)

52.225-13     
Restrictions on Certain Foreign Purchases (JUN 2008)

52.227-1      
Authorization and Consent (DEC 2007)

52.227-2      
Notice and Assistance Regarding Patent and Copyright Infringement (DEC 2007)

52.227-4
Patent Indemnity -- Construction Contracts (DEC 2007)

52.228-2
Additional Bond Security (OCT 1997)

52.228-11
Pledges of Assets (FEB 1992)

52.228-12
Prospective Subcontractor Requests for Bonds (OCT 1995) 

52.228-14
Irrevocable Letter of Credit (DEC 1999)

52.229-3      
Federal, State, and Local Taxes (APR 2003) 

52.232-5
Payments Under Fixed-Price Construction Contracts (SEP 2002)

52.232-17     
Interest (JUN 1996)

52.232-23     
Assignment of Claims (JAN 1986)

52.232-27 Prompt Payment for Construction Contracts (SEP 2005)

52.232-33
Payment by Electronic Funds Transfer – Central Contractor Registration (OCT 2003)

52.233-1      
Disputes (JULY 2002) 
52.233-3      
Protest After Award (AUG 1996)

52.233-4
Applicable Law for Breach of Contract Claim (OCT 2004)

52.236-2      
Differing Site Conditions (APR 1984)

52.236-3      
Site Investigation and Conditions Affecting the Work (APR 1984)

52.236-5      
Material and Workmanship (APR 1984)

52.236-6
Superintendence by the Contractor (APR 1984)

52.236-7 Permits and Responsibilities (NOV 1991)

52.236-8 Other Contracts (APR 1984)

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements  (APR 1984)

52.236-10 Operations and Storage Areas (APR 1984)

52.236-11 Use and Possession Prior to Completion (APR 1984)

52.236-12 Cleaning Up (APR 1984)

52.236-13     
Accident Prevention (NOV 1991) 
52.236-15
Schedules for Construction Contracts (APR 1984)

52.236-16
Quantity Surveys (APR 1984) 
52.236-17
Layout of Work (APR 1984)

52.236-21
Specifications and Drawings for Construction (FEB 1997) 

52.236-26
Preconstruction Conference (FEB 1995)

52.242-13     
Bankruptcy (JUL 1995)

52.243-4
Changes (AUG 1987)

52.244-6
Subcontracts for Commercial Items (MAR 2007)

52.245-1
Property Records (JUN 2007)
52.245-1      
Government Property (Fixed-Price Contracts) (JUN 2007) 
52.248-3
Value Engineering – Construction (SEP 2006)

52.249-2
Termination for Convenience of the Government  (Fixed-Price) (MAY 2004)--Alternate I (SEP 1996)

52.249-10     
Default (Fixed-Price Construction) (APR 1984) 
52.253-1
Computer Generated Forms (JAN 1991)

AGRICULTURE ACQUISITION REGULATION (48 CFR CHAPTER 4) CLAUSES

452.232-70
Reimbursement for Bond Premiums – Fixed-Price Construction Contracts (NOV 1996)

452.236-71
Prohibition Against the Use of Lead-Paint (NOV 1996)

452.236-72
Use of Premises (NOV 1996)

452.236-73
Archeological or Historic Sites (FEB 1988)

452.236-74
Control of Erosion, Sedimentation and Pollution (NOV 1996)

452.236-76
Samples and Certificates (FEB 1988)

452.236-77
Emergency Response (NOV 1996)

52.222-39   Notification of Employee Rights Concerning Payment Of Union Dues Or Fees (Dec 2004)
(a) Definition. As used in this clause- 
"United States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment. 

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments. 

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 

National Labor Relations Board 
Division of Information
1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to- 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that- 

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall- 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.
FAR 52.225-9 Buy American Act-Construction Materials (JAN 2005)
(a) Definitions. As used in this clause—

"Component" means an article, material, or supply incorporated directly into a construction material.
"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.
"Cost of components" means—

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.
"Domestic construction material" means—

(1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
"Foreign construction material" means a construction material other than a domestic construction material.
"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.
(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows: NONE.
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;
(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.
(a) Request for determination of inapplicability of the Buy American Act. 
(1)
(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:
Foreign and Domestic Construction Materials Price Comparison
	Construction material description
	Unit of measure
	Quantity
	Price (dollars) *

	Item 1
	
	
	

	Foreign construction material
	
	
	

	Domestic construction material
	
	
	

	Item 2
	
	
	

	Foreign construction material
	
	
	

	Domestic construction material
	
	
	


[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.]
[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]
FAR 52.228-1   Bid Guarantee (SEP 1996) (Applicable over $100,000) 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.  The Contracting Officer will return bid guarantees, other than bid bonds – 

(1) To unsuccessful bidders as soon as practicable after the opening of bids, and (2) To the successful bidder upon execution of contractual documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, fails to execute all contractual documents or furnish  executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

FAR 52.228-13   Alternative Payment Protections (JUL 2000) (Applicable to Contracts>$25,000 but  < $100,000)  
The Contractor shall submit one of the following payment protections:

Payment Bond or Irrevocable Letter of Credit.

(b) The amount of the payment protection shall be 100 percent of the contract price. 

(c) The submission of the payment protection is required within 7 days of contract award. 

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period. 

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or judicial proceedings or mutual agreement of the parties. 

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that signed the escrow agreement. 
52.228-15 Performance and Payment Bonds—Construction (NOV 2006) 

 (a) Definitions. As used in this clause— 

“Original contract price” means the award price of the contract; or, for requirements contracts, the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not include the price of any options, except those options exercised at the time of contract award. 

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish performance and payment bonds to the Contracting Officer as follows: 

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25A). The penal amount of payment bonds at the time of contract award shall be 100 percent of the original contract price. 

(3) Additional bond protection. 

(i) The Government may require additional performance and payment bond protection if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price. 

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the: 

U.S. Department of the Treasury
Financial Management Service
Surety Bond Branch
3700 East West Highway, Room 6F01
Hyattsville, MD 20782.
Or via the internet at http://www.fms.treas.gov/c570/. 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on the payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material for use in the performance of the contract. 

AGAR 452.228-70   Alternative Forms of Security (NOV 1996) 

If furnished as security, money orders, drafts, cashier's checks, or certified checks shall be drawn payable to:  USDA Forest Service.

Order of Precedence--Construction
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: 

(1) The Schedule (excluding the specifications)

(2) Representations and Other Instructions

(3) Contract Clauses

(4) Other Documents, Exhibits, and Attachments

(5) The Specifications
(6) Drawings
PART III--LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J--LIST OF ATTACHMENTS

J-1 
GENERAL DECISION  ID080012, ID12, DATED 6/27/2008, 5 
pages.

J-2
 DRAWINGS, 10 pages.

***PACKET OF DRAWINGS IS ATTACHED AT THE END OF THE    SOLICITATION.
General Decision Number: ID080012 dated 06/27/2008  ID12

Superseded General Decision Number: ID20070017

State: Idaho

Construction Type: Heavy

Counties: Adams, Bear Lake, Benewah, Bingham, Blaine, Boise,  Bonner, Bonneville, Boundary, Butte, Camas, Caribou, Cassia, Clark, Clearwater, Custer, Elmore, Franklin, Fremont, Gem, Gooding, Idaho, Jefferson, Jerome, Kootenai, Latah, Lemhi, Lewis, Lincoln, Madison, Minidoka, Nez Perce, Oneida, Owyhee, Payette, Power, Shoshone, Teton, Twin Falls, Valley and Washington Counties in Idaho.

HEAVY CONSTRUCTION PROJECTS

Superseeds General Decision ID020030001

Modification Number     Publication Date

          0              02/08/2008

          1              06/06/2008

          2              06/13/2008

          3              06/27/2008

CARP0808-004 01/01/2008

ADAMS, BEAR LAKE, BINGHAM, BOISE, BUTTE, BONNEVILLE, CAMAS, CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GEM, GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, OWYHEE, PAYETTE, POWER, TETON, TWIN FALLS, VALLEY AND WASHINGTON COUNTIES

ZONE 1

                                  

Rates          Fringes

CARPENTER (Including Cement   

Form Work)......................

.$ 23.92             8.10

  If a project is located in more than one zone the lower zone rate shall apply

Zone Differential (Add to Zone 1 rates):

Zone 2 - $1.50

Zone 1: That area within the state of Idaho located within 30  miles on either side of 1-84 from the Oregon-Idaho state line on the west to the intersection of 1-84 and 1-86 in Cassia County, then following I-86 to Pocatello, then

following 1-15 norht to Idaho falls, then following U.S  Highway 20 10 miles south from the City of Pocatello to a point 10 miles south of the southern boundary of Bannock County extending to the West.

Zone 2: The remaining area of theat portion of the state of Idaho south of Parallel 46 (the Washington-Oregon line extended eastward to Montana) that is not included in Zone 1 described above.

----------------------------------------------------------------

* ELEC0073-007 01/01/2008

IDAHO (SOUTH OF THE 46TH PARALLEL) COUNTY

                                 

 Rates          Fringes

CABLE SPLICER....................$ 26.82         3%+12.08

ELECTRICIAN......................  $ 26.42         3%+12.08

----------------------------------------------------------------

ENGI0370-013 01/01/2008

ADAMS, BEAR LAKE, BINGHAM, BLAINE, BOISE, BONNEVILLE, BUTTE, CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GEM, GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, OWYHEE, PAYETTE, POWER, TETON, TWIN FALLS, VALLEY AND WASHINGTON COUNTIES

ZONE 1 

(Anyone working on HAZMAT jobs working with supplied air shall receive $1.00 per hour above classification)

                               


   Rates          Fringes

Power equipment operator -   

bulldozer    

     Including all attachments..

$ 24.19             8.35

Power equipment operator -   

crane  

     Over 50 tons................

$ 24.56             8.35

     Tower Crane Operator........

$ 24.56             8.35

     Up to and including 50 tons

$ 24.19             8.35

Power equipment operator -   

oiler...........................

$ 23.17             8.35

Power equipment operator -   

scraper  

     ALL SCRAPERS UP TO AND 

     INCLUDING 40 YARDS..........
$ 24.19             8.35

     All scrapers, pulling 

     wagons, belly dumps and 

     attachments, over 40 yards 

     to and including 60 yards...

$ 24.56             8.35

     Elclid and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 60 yards to and 

     including 80 yards..........

$ 24.79             8.35

     Euclid and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 80 yards to and 

     including 100 yards.........

$ 25.02             8.35

     Euclids and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 100 yards..............

$ 25.27             8.35

  If a project is located in more than one zone the lower zone rate shall apply

  Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50  

  Zone 1:  That area within the State of Idaho located within 30 miles on either side of I-84 from the Oregon-Idaho   State Line on the West to the Intersection of I-84 and I-86 in Cassia County, then following I-86 to Pocatello, then

following I-15 to Idaho Falls, then following State Highway #20 - 10 miles north to the intersection with Moody Road then following I-15 south from the city of Pocatello to a point 10 miles South of the Southern Boundary of Bannock County extended to the West.

  Zone 2:  The remaining area of that portion of the State of  Idaho south of Parallel 46 (the Washington-Oregon State Line extended eastward to Montana) that is not included in Zone 1 as described

BOOM PAY:  All Cranes and Concrete Pump Boom Trucks      

100 ft to 150 ft      $.15 over scale      

150 ft to 200 ft      $.30 over scale      

Over 200 ft           $.45 over scale  

  NOTE: When the crane operator receives additional pay for long boom, the Oiler Shall also receive such additional pay.  In computing the length of the boom on Tower Cranes, they shall be measured from the base of the tower to the point of the boom.

----------------------------------------------------------------

IRON0014-009 07/01/2007

ADAMS (REMAINDER OF COUNTY), IDAHO (SOUTH OF THE 46TH PARALLEL), LEMHI (NORTHWEST CORNER), VALLEY (NORTHEASTERN 1/3) AND WASHINGTIN (NORTHWESTERN 1/2) COUNTIES

                                  Rates          Fringes

Ironworkers: Rebar,   

Structural, Fence Erector........$ 28.22            15.52

----------------------------------------------------------------

LABO0155-003 01/01/2008

ADAMS, BEAR LAKE, BINGHAM, BLAINE, BOISE, BONNEVILLE, BUTTE, CAMAS, CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GEM, GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA,

OWYHEE, PAYETTE, POWER, TETON, TWIN FALLS, VALLEY AND WASHINGTON COUNTIES

ZONE 1 (Anyone working on HAZMAT jobs working with supplied air shall receive $1.00 per hour above classification)

                         
                 Rates          Fringes

Laborer: General/Cleanup.........$ 22.23             7.40

  If a project is located in more than one zone the lower zone rate shall apply

 Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50

  Zone 1:  That area within the State of Idaho located within 30 miles on either side of I-84 from the Oregon-Idaho State Line on the West to the Intersection of I-84 and I-86 in Cassia County, then following I-86 to Pocatello, then

following I-15 to Idaho Falls, then following State Highway #20 - 10 miles north to the intersection with Moody Road then following I-15 south from the city of Pocatello to a point 10 miles South of the Southern Boundary of Bannock County extended to the West.

  Zone 2:  The remaining area of that portion of the State of  Idaho south of Parallel 46 (the Washington-Oregon State Line extended eastward to Montana) that is not included in Zone 1 as described above.

----------------------------------------------------------------

  SUID2003-007 09/03/2003

                                 


 Rates          Fringes

Cement Mason/Finisher...........

$20.22             7.98

LABORER:  Tamper.................
$  8.00             2.84

Pipe layer.......................

$ 14.26             0.00

Power equipment operator -   

backhoe.........................

$ 18.96             4.42

Power Equipment Operator   

(Gradall).......................

$ 22.84             3.62

Power Equipment Operator   

(Loader).........................

$ 21.33             3.43

Power Equipment Operator  

     Excavator..................

$ 20.24             0.00

TRUCK DRIVER (6 Axle Dump).......
$ 24.70             3.90

Truck Driver, Dump...............

$ 17.82             0.00

TRUCK DRIVER:  Water Truck......
.$ 20.89             4.06

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates.  Other designations indicate unions whose rates have been determined to be prevailing. 

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices

Have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations.  Write to: 


Branch of Construction Wage Determinations


Wage and Hour Division


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).

Write to: 


Wage and Hour Administrator


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to  the Administrative Review Board (formerly the Wage Appeals Board).  Write to:


Administrative Review Board


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

                   END OF GENERAL DECISION

PART IV--REPRESENTATIONS AND INSTRUCTIONS

SECTION K--REPRESENTATIONS, CERTIFICATIONS, AND

OTHER STATEMENTS OF OFFERORS OR RESPONDENTS

NOTE:  Offerors should address questions concerning VETS-100 reporting and reporting requirements to the Office of Veterans Employment and Training Services offices at the following address:






U. S. Department of Labor






VETS-100 Reporting






4200 Forbes Blvd., Suite 202






Lanham, MD  20703






Telephone:  (301) 306-6752


Website: www.vets100.cudenver.edu

Reporting Questions: HelpDesk@vets100.com






Reporting Verification:  Verify@vets100.com
52.204-8   ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990, Other Heavy and Civil Engineering Construction. 

(2) The small business size standard is 31 million.
(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

[  ] (i) Paragraph (c) applies. 

[  ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

 FAR Clause #            Title            Date      Change 

      ____________        _________       _____      _______ 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA. 

FAR 52.209-5 Certification Regarding Responsibility Matters (May 2008)
(a)

(1) The Offeror certifies, to the best of its knowledge and belief, that --

(i) The Offeror and/or any of its Principals --

(A) Are * are not * presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have * have not *, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving stolen property; and

(C) Are * are not * presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision; and

(D) Have [ ], have not [ ], within a three-year period preceding this offer, been notified of any delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally determined until all judicial appeal rights have been exhausted.

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection action is precluded.

(2) Examples.
(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. §6212, which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been issued a notice under I.R.C. §6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. §6159. The taxpayer is making timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(ii) The Offeror has [ ] has not [ ], within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.
FAR 52.219-28 Post-Award Small Business Program Rerepresentation.  (June 2007) 

(a) Definitions. As used in this clause— 

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. 

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts— 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been validated or updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it ( ) is, ( ) is not a small business concern under NAICS Code ______________ assigned to contract number ______________. 

[Contractor to sign and date and insert authorized signer’s name and title].

52.223-13  Certification of Toxic Chemical Release Reporting (Aug 2003) 

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental Management, requires submission of this certification as a prerequisite for contract award. 

(b) By signing this offer, the offeror certifies that— 

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: [Check each block that is applicable.] 

[  ] (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 

[  ] (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 

[  ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA); 

[  ] (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding North American Industry Classification System sectors: 

(A) Major group code 10 (except 1011, 1081, and 1094. 

(B) Major group code 12 (except 1241). 

(C) Major group codes 20 through 39. 

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating power for distribution in commerce). 

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), or 5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or fee basis); or 

[  ] (v) The facility is not located in the United States or its outlying areas.  

SECTION L--INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS
FAR 52.252-1   Solicitation Provisions Incorporated by Reference (FEB 1998)
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):  

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

52.204-6
Data Universal Numbering System (DUNS) (APR 2008)  

52.215-1
Instructions to Offerors--Competitive Acquisition (JAN 2004) 
52.236-28 Preparation of Proposals – Construction (OCT 1997)

AGRICULTURE ACQUISITION REGULATIONS (48 CFR CHAPTER 4) CLAUSES

452.204-70     
Inquiries (FEB 1988)  

FAR 52.216-1   Type of Contract (APR 1984) 
The Government contemplates award of a firm fixed price contract resulting from this solicitation.

FAR 52.222-5    Davis-Bacon Act—Secondary Site of the Work (JUL 2005)

(a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror shall request a determination from the Contracting Officer.

(b)(1) If the wage determination provided by the Government for work at the primary site of the work is not applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a wage determination for a secondary site of the work.
FAR 52.222-23   Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity for Construction (FEB 1999) 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate workforce in each trade on all construction work in the covered are, are as follows:

Goals for minority participation for each trade
  Goals for female participation for each trade

_____________3.0%_________________


___________6.9%_________________

These goals are applicable to all the Contractor's construction work performed in the covered area.  If the Contractor performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the goals established for the geographical area where the work is actually performed.  Goals are published periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative actions obligations required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts to meet the goals.  The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance, U. S. Department of Labor, within 10 working days following award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.  The notification shall list the--


(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Idaho County, Idaho.
FAR 52.225-10   Notice of Buy American Act Requirement--Construction Materials (May 2002)
(a) Definitions. "Construction material," "domestic construction material," and "foreign construction material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act--Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.
(c) Evaluation of offers. 
(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not request an exception based on unreasonable cost.
(d) Alternate offers. 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet determined an exception applies.
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for which an exception was requested-
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations. 

FAR 52.233-2   Service of Protest (SEP 2006) 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Contracting Officer, Nez Perce National Forest, 104 Airport Road, Grangeville, ID 83530.
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.
FAR 52.236-27   Site Visit (Construction) (FEB 1995) 
(a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b)  Site visits may be arranged during normal duty hours by contacting:

       Name:        Red River Ranger District                                  

       Address:    P.O. Box 416  Elk City, Idaho 83525                               

       Telephone: 208-843-2245                       

SECTION M--EVALUATION FACTORS FOR AWARD

EVALUATION CRITERIA

(a)  Technical Proposal:  Your proposal should include a technical portion that clearly and fully addresses each of the following criteria. The criteria are approximately equal in importance.  
(1)  Record of past performance of the firm, supervisor, and employees:  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.
(2)  Production Schedule (Work Plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved.  
(3)  Experience and qualifications of the supervisor, lead employees, and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  Specifically highlight road building and reconstruction projects performed in remote areas.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract.
(b)  Price Proposal: The completed Schedule of Items, Section B, will suffice for a price proposal. The price proposal will be evaluated on the basis of reasonableness of price.

***The technical criteria, when combined, are approximately equal in importance to price in the award decision.

(c)  Award Statement.  Award will be made to that offeror whose offer is technically acceptable and whose technical/cost relationship is the most advantageous to the Government.  Business and technical proposals are equally important.  Award may not necessarily be made for technical capabilities that would appear to exceed those needed for fulfilling the requirements of this contract.  The Government reserves the right to make cost/technical trade-offs that are in the best interest and to the advantage of the Government.

Award may be made without further negotiations.  Offers should be submitted without expectation of further negotiations.  Offers should be submitted initially on the most favorable terms, from a price and technical standpoint, which the offeror can submit to the Government.
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