

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES		
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 11/26/07		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable) PRA-NATR 3D30, E12	
6. ISSUED BY Eastern Federal Lands Highway Division 21400 Ridgetop Circle Sterling, VA 20166		7. ADMINISTERED BY (If other than Item 6)		CODE			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NO. DTFH71-08-B-00003	
				X		9B. DATED (SEE ITEM 11) 10/31/07	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

- ☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.
- Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
- (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
- or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of Amendment 001 is to:

- 1) Revise the Standard Form 1442 Continuation, Page A-3, Block 11 of the Solicitation to change the maximum number of calendar days allowed.
- 2) Revise the Special Contract Requirements as follows:
 - a) Section 303 to clarify turf establishment requirements for reconditioned shoulders.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION

Amendment No. 0001
Natchez Trace Parkway
Project PRA-NATR 3D30, E12
DTFH71-07-B-00003

The purpose of this Amendment is to:

- 1) Revise the Standard Form 1442 Continuation, Page A-3, Block 11 of the Solicitation to change the maximum number of calendar days allowed.
- 2) Revise the Special Contract Requirements as follows:
 - a) Section 303 to clarify turf establishment requirements for reconditioned shoulders.

1) Block 11:

The maximum time for **Schedule A** is **234 198** calendar days, **Schedule B** is **170 93** calendar days, **Schedule C** is **94 138** calendar days, **Schedule D** is **6 10** calendar days, **Schedule E** is **6 10** calendar days, and **Schedule F** is **6 10** calendar days.

Total time for this contract, ~~shall not exceed~~ Schedule A plus Schedule B plus Schedule C plus Schedule D plus Schedule E plus Schedule F, shall not exceed *516 459 calendar days.

The completion time for the contract will be the time offered by the successful bidder, **not to exceed** the maximum time above.

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days following receipt of acceptable performance and payment bonds.

2) Special Contract Requirement changes

1. Add the following to Section 303 of the Special Contract Requirements, page J-15:

303.01. Add the following:

This work includes seeding and turf establishment of the reconditioned shoulders and all areas disturbed during the reconditioning of the shoulders.

303.04. Add the following:

Establish vegetation on the reconditioned shoulders according to Section 625. Reestablish vegetation at all disturbed areas according to Section 625.

2. Add the following to Subsection 303.10 of the Special Contract Requirements, page J-15:

Do not measure seeding and turf establishment used for reconditioned shoulders for payment.