OMB APPROVAL NO. 2700-0042

	SOLICITATION, OFFER,

AND AWARD

(Construction, Alteration, or Repair)
	1.  SOLICITATION NO.

AG-0295-S-08-0008
	2.  TYPE OF SOLICITATION

 FORMCHECKBOX 
  SEALED BID (IFB)

 FORMCHECKBOX 
  NEGOTIATED (RFP)
	3.  DATE ISSUED

3/17/08
	PAGE OF PAGES

1 OF 84

	IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.

	4.  CONTRACT NO.

     
	5.  REQUISITION/PURCHASE REQUEST NO.

IAS # 160341
	6.  PROJECT NO.

     

	7.  ISSUED BY
CODE
	     
	8.  ADDRESS OFFER TO

	NORTH IDAHO KOOTENAI ACQUISITION ZONE
NEZ PERCE NATIONAL FOREST

104 AIRPORT ROAD

GRANGEVILLE, ID 83530
	  BID DRAWER - CONTRACTING
NEZ PERCE NATIONAL FOREST

104 AIRPORT ROAD

GRANGEVILLE, ID 83530

	9. FOR INFORMATION


CALL:
	A.  NAME

KAREN RUKLIC
	B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS)
208-983-5144 email:  kruklic@fs.fed.us

	SOLICITATION

	NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

	10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date):
MERTON CREEK FISH PASSAGE CULVERT REPLACEMENT
CLEARWATER  RANGER DISTRICT; NEZ PERCE NATIONAL FOREST

IDAHO COUNTY, IDAHO

PLEASE COMPLETE AND RETURN THE SMALL PACKAGE FOR EVALUATION.
FAXED OFFERS ARE NOT ACCEPTABLE.  OFFERS MUST BE MAILED OR HAND-CARRIED AND RECEIVED BY APRIL 15, 2008 AT 4:00 PM LOCAL TIME.
Price Range:  The Government's estimate is between $25,000 and $100,000.
       

	11.  The Contract time shall begin upon receipt of contract  FORMCHECKBOX 
 award,     FORMCHECKBOX 
 notice to proceed and the work shall be completed not later than September 30, 2008.  This performance period is   FORMCHECKBOX 
 mandatory,     FORMCHECKBOX 
 negotiable.  (See Section F: Deliveries and Performance.)

	12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If “YES,” indicate within how many calendar days after award in Item 12B.)
 FORMCHECKBOX 
  YES
 Performance bonds only required if awarded contract exceeds $100,000. See Section I.  FORMCHECKBOX 
  NO 
	12B.  CALENDAR DAYS

20

	13.  ADDITIONAL SOLICITATION REQUIREMENTS:

A.
Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 4:00 (hour) local time April 15, 2008.  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B.
An offer guarantee
 FORMCHECKBOX 
 is,
 FORMCHECKBOX 
 is not    required if the offer price exceeds $100,000.  See Section I, FAR 52.228-1.
C.
All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.
Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.


NSN 7540-01-155-3212
1442-101
STANDARD FORM 1442 (REV. 4-85)

Computer Generated


Prescribed by GSA



FAR (48 CFR) 53.236-1(e)

	OFFER  (Must be fully completed by offeror)

	14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)

	15.  TELEPHONE NO.  (Include area code)
     

	     
	16.  REMITTANCE ADDRESS  (Include only if different than Item 14)

     

	CODE      
FACILITY CODE      
	

	17.
The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government within       calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.
AMOUNTS      

	18.  The offeror agrees to furnish any required performance and payment bonds.

	19.  ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

	AMENDMENT NO.
	     
	     
	     
	     
	     
	     
	     
	     
	     
	     

	DATE
	     
	     
	     
	     
	     
	     
	     
	     
	     
	     

	20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  (Type or print)
     
	20B.  SIGNATURE

     
	20C.  OFFER DATE

     

	AWARD  (To be completed by Government)

	21.  ITEMS ACCEPTED:

	22.  AMOUNT      

	23. ACCOUNTING AND APPROPRIATION DATA

     


	24.  SUBMIT INVOICES TO ADDRESS SHOWN IN


(4 copies unless otherwise specified)
	ITEM

     
	25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

 FORMCHECKBOX 
 10 U.S.C. 2304(c)(    )
 FORMCHECKBOX 
 41 U.S.C. 253(c)(    )

	26.  ADMINISTERED BY
CODE
	     
	27.  PAYMENT WILL BE MADE BY

	
	
	     

	CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

	 FORMCHECKBOX 

28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this document and return ____ copies to issuing office.)  Contractor agrees to furnish and deliver all items or perform all work, requirements identified on this form and any continuation sheets for the consideration stated in this contract.  The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.
	 FORMCHECKBOX 

29.  AWARD  (Contractor is not required to sign this document.)  Your offer on this solicitation is hereby accepted as to the items listed.  This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award.  No further contractual document is necessary.

	30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)
     
	31A.  NAME OF CONTRACTING OFFICER  (Type or print)
     

	30B.  SIGNATURE

     
	30C.  DATE

     
	31B.  UNITED STATES OF AMERICA

     
BY
	31C.  AWARD DATE

     


Computer Generated
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PART I—THE SCHEDULE

SECTION B--SUPPLIES OR SERVICES AND PRICES/COSTS

MERTON CULVERT (No. 309 – MP 15.10) 

Clearwater Ranger District; Nez Perce National Forest
Idaho County, Idaho

B-1     SCHEDULE OF ITEMS FOR MERTON CREEK CULVERT 

	
ITEM
NO.
	
DESCRIPTION
	
METH. OF

MEAS.
	
PAY
UNIT
	
EST.
QTY.
	
UNIT
PRICE
	
TOTAL
PRICE

	
15101
	
Mobilization
	
LSQ     
	
Lump Sum
	
1
	
$________
	
$________

	
15221
	
Construction Surveying and Staking
	
LSQ
	
Lump Sum
	
1
	
$________
	
$________

	
15713
	
Soil Erosion and Pollution Control
	
LSQ
	
Lump Sum
	
1
	
$________
	
$________

	
20304
	
Removal of Existing Corrugated Metal Pipe
	
LSQ
	
Lump Sum
	
1
	
$________
	
$________

	20806
	Structure Excavation
	
LSQ
	Lump Sum
	1
	
$________
	
$________

	
25101
	
Placed Riprap, Class 3 (Commercial Source)
	
DQ
	
Cubic Yard
	51
	$________
	$________

	
	
	
	
	
	
	

	25118
	Grade Control Structure (Commercial Source)
	AQ
	Each
	5
	$________
	$________

	
27250
	
Geocell Abutment Stabilization, 6 inch Depth
	
AQ
	
Square Yard
	48
	
$________
	
$________

	
30115
	
Aggregate Surface Course, Nominal Grading H, Compaction Method E (Gov’t Furnished, Adams Material Source)
	DQ
	Tons
	113
	$________
	$________

	
55305
	
Precast Concrete Member, Footings
	
LSQ
	
Lump Sum
	
1
	
$________
	
$________

	
60304
	
Steel Structural Plate Arch, 13’ Span, 5’-1” Rise, 0.138” Thickness
	
DQ
	Linear Foot
	60
	$________
	$________

	
62201
	
Hydraulic Excavator with Thumb
	
AQ
	
Hour
	8
	$________
	$________

	62501
	Seeding, Dry Method
	
DQ
	Acre
	0.11
	
$________
	
$________








TOTAL  (all items)    $________________

**The above pay items are contract quantities unless noted. 
* Designated Method of Measurement:  DQ=Design Quantity; AQ= Actual Quantity

                                                                    LSQ=Lump Sum Quantity  

B-2  NOTE:  Payment for bond premiums in accordance with Clause 52.232-5, Payments under Fixed-Price Construction Contracts, shall not be in addition to the contract price.  Include bond payments under 151.01 Mobilization.

B-3  -   BASIS  OF  AWARD  The Government anticipates making one award on the basis of the contractor's past performance; production schedule (work plan); experience and qualifications of the supervisor, lead employees, and proposed subcontractors;  and price. Technical and price proposals are required for evaluation of quotations.  See Sections L and M for proposal instructions and evaluation/award information.  Commitments made in proposals will become part of the requirements of the awarded contract. You may use the following form as your technical proposal.
B-4 – Idaho Use Tax:  Under clause 52.236-7, Permits and Responsibilities, Contractors shall be responsible for comploying with any Federal, State, and municipal laws, codes and regulation applicable to the performance of the work.  Questions regarding the applicability of the Idaho Use Tax to the performance of this contract should be directed to the Idaho State Tax Commission at (208) 799-3491.

TECHNICAL PROPOSAL FORM:
CONTRACTOR NAME:

(1)  Past Performance.  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.

_______________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(2)  Production Schedule (work plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved. 
____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(3)  Experience and qualifications of the supervisor, lead employees, and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  Specifically highlight large culvert and stream channel projects.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract. 

____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(PAGE LEFT BLANK)

SECTION C--DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 – Project Description and Location 

(a) Description of Work:  The project consists of the construction of a Structural-Plate Arch culvert on Forest Service Road No. 309 at mile post 15.1.  This project involves the removal of an existing culvert and the replacement with a new 13’ span by 5’-1” rise Steel Structural Plate Arch culvert.  Improvements consist of but are not limited to structural excavation, excavation and reshaping of the channel, placement of grade control structures, placement of riprap, installation of cast-in-place or precast concrete footings, embankment and excavation of the roadway approaches, and road surfacing.  

(b) Project location:  The project is located in the Clearwater Ranger District of the Nez Perce National Forest, approximately 33 miles from Grangeville in Idaho County, Idaho (Section 33, Township 29 north, Range 4 east).  Refer to the location map on the title sheet of the plans
(c) Price Range: $25,000 - $100,000.

(d) Pre bid Tour:   None

(e) Pre bid Conference: None

(f) Start of Work:  The count of contract time shall begin on the date of award and the work shall proceed in accordance with the Contractor’s approved work schedule. Instream work shall be limited to the period of July 1st  to September 15th.

(g) Period of Performance (See Part I, section F, Clause 52.211-10)

(h) Government-Furnished Property    Crushed aggregate for Item 30115 is available at the Adams Material Source in S25, T27N, R3E, B.M., near the intersection of the Road 221 and Road 9350.  ( Also See Section I, FAR 52.245-2)

C-2 - STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS  FP-03 U.S. Customary Units  (U.S. DEPARTMENT OF TRANSPORTATION, Federal Highway Administration) (2003)

Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are included by reference only.  The requirements contained in these Standard Specifications are hereby made a part of this solicitation and any resultant contract.

Copies of the Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are available in PDF format on the Western Federal Lands Highway Division website at www.wfl.fha.dot.gov/design/specs/fp03.htm.

C-3 – FOREST SERVICE SUPPLEMENTAL Specifications
The Supplemental Specifications listed on the Specification list are applicable to this contract and are physically included in this Section (C).

Note that the specification list includes the major specifications applicable to this project.  Other specifications referred to within these specifications (even though not specifically listed herein) are also fully applicable to this invitation for bids and any resultant contract.

C-4 – Drawings - Entitled “MERTON CREEK CULVERT REPLACEMENT” The following drawings are a part of this solicitation and any resulting contract.  They are physically located in an attachment to this solicitation.
	nO.
	dESCRIPTION

	
	title sheet

	1
	typical section and estimated quanitites

	2
	road plan and profile

	3
	stream plan and profile

	4
	culvert details

	5
	stream details

	6-7
	roadway cross-sections
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Preface

Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of National Forest System Roads.   

101 - Terms, Format, and Definitions

101.01 Meaning of Terms. 

Add the following:

Delete all references in FP-03 to Transportation Acquisition Regulations (TAR).  

101.03 Abbreviations. 

Add the following to (a) Acronyms:

	AFPA
MSHA
NIST
NESC
WCLIB
	American Forest and Paper Association
Mine Safety and Health Administration
National Institute of Standards and Technology
National Electrical Safety Code
West Coast Lumber Inspection Bureau 


Add the following to (b) SI Symbols:

	mp
	Milepost 

	ppm
	Part Per Million


Delete (d) Slope notation (vertical  : horizontal) and add the following:

Express the slope as the ratio of a number of units horizontal to one unit vertical (1H:1V).

101.04 Definitions. 

Delete the following definitions and substitute the following:

Bid Schedule--The Schedule of Items.

Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of prescribed work.  In a timber sale contract, the contractor is the “purchaser”.  

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular line (including easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as used in the Timber Sale Contract.

Forest Service--The United States of America, acting through the Forest Service, U.S. Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.

Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the Government under the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of construction items, quantities, units of measure, methods of measurement, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the specifications to determine merchantable timber.

Add Figure 101-1—Illustration of road structure terms:

Figure 101-1—Illustration of road structure terms.
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102 - Bid, Award, and Execution of Contract

102 Delete

Delete Section 102 in its entirety.

103 - Scope of Work

103 Delete

Delete all but subsection 103.01 Intent of Contract.

The project consists of the construction of a Structural-Plate Arch culvert on Forest Service Road No. 309 at mile post 15.1.  This project involves the removal of an existing culvert and the replacement with a new 13’ span by 5’-1” rise Steel Structural Plate Arch culvert.  Improvements consist of but are not limited to structural excavation, excavation and reshaping of the channel, placement of grade control structures, placement of riprap, installation of cast-in-place or precast concrete footings, embankment and excavation of the roadway approaches, and road surfacing.  

The project is located in the Clearwater Ranger District of the Nez Perce National Forest, approximately 33 miles from Grangeville in Idaho County, Idaho (Section 33, Township 29 north, Range 4 east).  Refer to the location map on the title sheet of the plans.

Work within the stream channel will not be allowed to begin prior to July 1 and must be completed prior to September 15 unless otherwise approved by the Contracting Officer. 

104 - Control of Work

104 Control of Work. 

Delete sections 104.01, 104.02, and 104.04.

Add the following subsection:

104.06 Use of Roads by Contractor 

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all activities necessary to complete this contract, subject to the limitations and authorizations designated in the Road Order(s) or described in the contract, when such use will not damage the roads or national forest resources, and when traffic can be accommodated safely.

105 - Control of Material

105.02 Material Sources.

Add the following before the first paragraph.

Sources have been designated for this project as follows:  

Riprap Source – Commercial Source 

Crushed Aggregate Source- Government Source – Crushed aggregate for Item 30115 is available at the Adams Material Source in S25, T27N, R3E, B.M., near the intersection of the Road 221 and Road 9350. 

Coarse Granular Backfill – Commercial Source

Waste Site – Government Furnished – Contractor may waste excess and unsuitable material along the Road 309 as designated by the CO. These areas are to be used for the disposal of unsuitable or excess excavated material only. All other materials designated for removal and disposal must be disposed of away from Forest Land as per FSSS Section 203.05.

Materials Stockpile Site- Government Furnished – Prior to the closure of Road 309 the Contractor will be allowed to stockpile material, except crushed aggregate, but including riprap, and culvert components, at the culvert site adjacent to the existing culvert.  Materials must be stockpiled in such a manner as to allow for safe passage of the general public along Road 309 and to avoid damage to any trees at the culvert site.  Provide the CO 72 hours advance notification prior to stockpiling any materials at the construction sites.  

Under (b) Contractor-located sources add the following:

Prior to any pit development or use of materials, the pit site shall be approved by the CO that the pit site is free of noxious weed as listed on the "All States Noxious Weeds List”.

105.02(a) Government Provided Sources.

Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for aggregate regardless of size unless otherwise designated. When required, re-establish vegetation in disturbed areas according to section 625.

105.05 Use of Material Found in the Work. 

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the following:

Materials produced or processed from Government lands in excess of the quantities required for performance of this contract are the property of the Government. The Government is not obligated to make reimbursement for the cost of producing these materials.
106 - Acceptance of Work

106.01 Conformity with Contract Requirements.

Delete Subsection 106.01 and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied with as the design values from which any deviations are allowed.  Perform work and provide material that is uniform in character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not rely on the availability of Government test results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time it is found by any of the methods not to comply with the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards where no specific contract requirements are noted, at no cost to the Government.

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed resolution protocol that addresses the following: 

(1)  Sampling method; 

(2)  Number of samples;

(3)  Sample transport;

(4) Test procedures;

(5) Testing laboratories; 

(6) Reporting;

(7)  Estimated time and costs; and 

(8) Validation process. 

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or that produced the test results used as a basis for the dispute.  

The CO will review the proposed resolution protocol and may modify it before final approval and execution.  

The Government will use the approved resolution protocol test results to determine the validity of the disputed testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated with developing and performing the resolution protocol.  If the Government test results are not validated, the Government will be responsible for all costs associated with developing and performing the resolution protocol.  If the validity of the Government test results cannot be determined, the Contractor and Government will equally share all costs associated with developing and carrying out the resolution protocol.
(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation.  Include references or data justifying the proposal based on an evaluation of test results, effect on service life, value of material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work.

106.07 Delete 

Delete subsection 106.07.

107 - Legal Relations and Responsibility To the Public 

107.02 Protection and Restoration of Property and Landscape. 

Add the following:

Do not work within the wetted perimeter of streams before July 1 or after September 15.

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06 Contractor’s Responsibility for Work.

Delete the following.

“except as provided in Subsection 106.07”

107.09 Legal Relationship of the Parties. 

Delete the entire subsection:

107.10 Environmental Protection. 

Add the following:  

Design and locate equipment repair shops, stationary refueling sites, or other facilities to minimize the potential and impacts of hazardous material spills on Government land.

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling facilities, storage and handling of hazardous materials, and similar information. Immediately notify the CO of all hazardous material spills. Provide a written narrative report form no later than 24 hours after the initial report and include the following:
· Description of the item spilled (including identity, quantity, manifest number, and other identifying information). 

· Whether amount spilled is EPA or state reportable, and if so whether it was reported, and to whom.

· Exact time and location of spill including a description of the area involved.

· Containment procedures.

· Summary of any communications contractor had with news media, Federal, state and local regulatory agencies and officials, or Forest Service officials.

· Description of clean-up procedures employed or to be employed at the site including final disposition and disposal location of spill residue.

When available provide copies of all spill related clean up and closure documentation and correspondence from regulatory agencies. 

The Contractor is solely responsible for all spills or leaks that occur during the performance of this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies with Federal, state, and local laws and regulations. 

108 - Prosecution and Progress

108 Delete

Delete Section 108 in its entirety.

109 - Measurement and Payment

109 Deletions. 

Delete the following entire subsections: 

109.06 Pricing of Adjustments.

109.07 Eliminated Work. 

109.08 Progress Payments.

109.09 Final Payment. 

109.02 Measurement Terms and Definitions. 

(b) Contract quantity. 

Add the following:

Contract quantities will be adjusted only when there are errors in the original design of 15% or more.

Change the following:

“(b) Cubic yard” to “(c) Cubic yard”.

109.02 Measurement Terms and Definitions. 

Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and extreme usable length of each piece of lumber or timber actually incorporated in the job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each piece actually incorporated in the job.

Add the following Subsection:

109.10 Methods of Measurement.

One of the following methods of measurement for determining final payment is DESIGNATED IN THE SCHEDULE OF ITEMS for each PAY ITEM:

(a)  Designed Quantities (DQ).  These quantities denote the final number of units to be paid for under the terms of the contract.  They are based upon the original design data available prior to advertising the project.  Original design data include the preliminary survey information, design assumptions, calculations, drawings, and the presentation in the contract.  Changes in the number of units DESIGNATED IN THE SCHEDULE OF ITEMS may be authorized under any of the following conditions:


(1)
Changes in the work authorized by the CO.


(2)
A determination by the CO that errors exist in the original design that cause a PAY ITEM quantity to change by 15 percent or more.


(3)
A written request submitted to the CO showing evidence of errors in the original design that cause the quantity of a PAY ITEM to change by 15 percent or more.  The evidence must be verifiable and consist of calculations, drawings, or other data that show how the designed quantity is in error.

(b)  Stake Quantities (SQ).  These quantities are determined from staked measurements prior to construction.

(c) Actual Quantities (AQ).  These quantities are determined from measurements of completed work.

(d) Vehicle Quantities (VQ).  These quantities are measured or weighed in hauling vehicles.

(e)  Lump Sum Quantities (LSQ).  These quantities denote one complete unit of work as required by or described in the contract, including necessary materials, equipment, and labor to complete the job.

151 - Mobilization

151.01 Description

Add the following at the end of the last sentence:

Work also includes cleaning of all equipment used at the project site.  Clean all construction equipment prior to entry on the project site.   Remove all dirt, plant parts and material that may carry noxious weed seeds into the area.  Only construction equipment inspected by the Forest Service will be allowed to operate within the project area.  Inspection will occur before moving onto the forest.  The contractor must provide a minimum of 24 hours notification prior to inspection.  Treat subsequent move-ins of equipment the same as the initial move-in.  Clean truck beds and dump boxes hauling to the project site prior to entering the work area.
152 – Construction Survey And Staking

152.03 Survey and Staking Requirements

Add the following:

Conduct all construction staking under the direction of a licensed professional engineer or land surveyor who is closely associated and familiar with the construction staking.
155 - Schedules for Construction Contracts

155 Delete

Delete Section 155 in its entirety.

156 - Public Traffic

156.03 Accommodating Traffic During Work. 

Delete the following from the last paragraph:

According to Subsection 106.07(b)

Delete the first paragraph and replace with the following:

Accommodate traffic according to the requirements set forth below, MUTCD, and Section 635.  Submit a traffic control plan and a sign plan per the requirements in section H of the contract, for acceptance at least 30 days before intended use.

Add the following project specific requirements:  

The contractor will be allowed to close Road No. 309 at the construction site, to through traffic for 5 continuous weeks.  All road closures shall be limited to the period beginning the weekend after July 4th and ending prior to Labor Day weekend.  It is the responsibility of the Contractor to schedule delivery of materials, equipment and all necessary supplies to the sites, to ensure that the culvert can be substantially completed within the specified contract time.  The Contractor shall not begin excavation until all culvert materials are on-site, unless approved by the CO.  Contractor will work with private property owners to allow access to properties with minimal delays.

156.08 Traffic and Safety Supervisor. 

Delete this subsection in its entirety.

157 - Soil Erosion Control

157.02 Materials.

Add the following:

Provide bales, wattles, logs and rolls from a certified noxious weed free source.

157.03 General.

Add the following:

Prior to the start of construction, submit a written plan for review that provides permanent and temporary erosion control measures to minimize erosion and sedimentation during and after construction.  Include methods to minimize disturbance to the stream and prevent runoff from the construction site entering directly into the stream.  The “Erosion Control Plan” must address construction activities that have the potential for stream sedimentation including, but not limited to, dewatering the site.

201 - Clearing and Grubbing

201.01 Description.

Delete the first sentence and replace with the following:

This work consists of clearing and grubbing within clearing limits and other designated areas.  Clearing limits shall be limited to all construction areas necessary for roadway and stream work as well as areas necessary to process the clearing and grubbing slash.  All clearing limits must be clearly delineated and then approved by the CO before any clearing and grubbing can take place.

203 – Removal of Structures and Obstructions
203.05 Disposing of Material.

This work consists of disposing of clearing slash, salvaging, removing and disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and other obstructions.

203.05 Disposing of Material.

Modify this subsection as follows:

(a) Remove from project. Add the following:
All culverts designated for removal become property of the Contractor and are to be disposed of by removing off of Forest Service Lands in accordance with all local, state, and federal requirements.
(b) Burn. Delete this section.
(c) Bury. Delete this section.
(e) Placing Slash on Embankment Slopes. Place construction slash on completed embankment slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed slope. Do not place slash on embankment slopes closer than 2 feet, slope distance, from the road surface.  Priority for use of available slash is for: (1) through fills; (2) insides of curves; and (3) ditch relief outlets.

204 - Excavation and Embankment

204.11 Compaction. 

Delete the first paragraph and replace it with the following:

For compaction method (e) no sieve test is required.
Add the following compaction method:

(e) Roller Compaction Method.  Place material by end dumping to the minimum depth needed for operation of spreading equipment.  Adjust the moisture content of the material to a level suitable for compaction.  Operate compaction equipment over the full width of each layer until visible deformation of the layer ceases.  Make at least three complete passes.

204.13 Sloping, Shaping, and Finishing. 

Delete section (d) and add the following:

(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the typical sections. Remove unsuitable material from the roadbed and replace it with suitable material. Remove all material larger than 6 inches from the top 6 inches of the roadbed and replace with suitable material.
Ensure that the embankment material is visibly moist during shaping and dressing. Bring low sections, holes, cracks, or depressions to grade with suitable material. Maintain proper ditch drainage.

204.14 Disposal of Unsuitable or Excess Material. 

Delete the text of the first paragraph and substitute the following:

Dispose of unsuitable or excess material at designated sites or as directed by the Contracting Officer.

208 - Structure Excavation And Backfill For Selected Major Structures

208.04 General. 

Add the following:

Use all suitable material in the construction of the roadway embankment and for structural backfill.  Field drain and dry excessively wet material that is otherwise suitable for embankment before placement.  Place and shape unsuitable or excess material in the designated sites or as directed by the Contracting Officer.
208.11 Compacting. 

Delete this section and add the following:

Each layer shall be compacted with mechanical tampers until surface deformation is no longer visible.  Adjust the moisture content of the backfill material to a moisture content suitable for compaction.  Compact backfill material per FSSS 208 to a depth of 2 feet over new culvert.  Compact backfill material above this point per FSSS 204.

208.12 Acceptance. 

Delete reference to Table 208-1.

Delete Table 208-1.
251 - Riprap

251.01 Description.

Replace with the following: 

This work consists of furnishing and placing riprap for bank protection, slope protection, drainage structures, erosion control, and grade control structures.

251.07 Acceptance.

Delete reference to Table 251-1.

Delete the fourth sentence and add the following: 

Structure excavation and backfill will be evaluated under section 208.

Delete Table 251-1.
251.10 Grade Control Structure.

Furnish rock meeting the requirements of section 705.02 at the size shown in the grade control structure details.  Place or rearrange individual rocks by mechanical methods to obtain a shape matching grade control details.  Fill all voids left during placement of grade control structures adjacent to concrete footings or corrugated pipes with excess structural excavation material.  All grade control structure locations must be approved by the CO prior to the excavation or placement of any rock.  

Delete Table 251-1.  

272 - Geocell Abutment Stabilization

Description

272.01
This work consists of constructing geocell abutment stabilization under each footing using a cellular confinement system such as Presto Geoweb Cellular Confinement System or Webtec TerraCell in accordance with the plans and manufacturers recommendations. 

Materials

272.02 Requirements.  Ensure that material conforms to specifications in the following subsections:


Granular Backfill Type (a)



703.03


Geotextile, Type II (A, B, C)



714.01


Geocell





736


Construction Requirements

272.03 General.  Perform the work specified in Section 208. Use ditches, grading or similar methods to prevent surface runoff that may occur during inclement weather from ponding in the foundation excavation.

272.04 Storage and Handling of Material.  During shipment and storage, wrap geotextile materials in heavy-duty protective covering.  Protect the material from mud, soil, dust, debris and sunlight prior to installation.

272.05 Geotextile Installation.  Place the geotextile according to Section 207. Ensure that the surface upon which the geotextile is to be placed is uniform and is reasonably smooth and free of obstructions, depressions, and debris that could damage the geotextile. Have the surface approved by the CO prior to placing geotextile.

Lay the geotextile without tension, stress, wrinkles or creases. Sew or overlap adjacent strips a minimum of 12” at joints. Insert securing pins through both strips of overlapped geotextile at minimum intervals of 3 feet, but no closer than 2 inches to each edge, to prevent the geotextile from being displaced.

Have the installed geotextile approved by the CO prior to setting the geocells.

272.06 Geocell Installation.  Furnish the CO with product literature and certification as required in Section 106.03 for review and approval prior to installation.  When requested by the CO, furnish a sample of the geocell from each lot for verification testing.

Place the geocell sections directly on the prepared subgrade.  Expand the geocell sections into position at the grades and lines as shown on the plans. Hold the expanded geocell sections with suitable “stretcher frames”, steel stakes driven inside selected outer cell walls, or other similar methods as allowed by the manufacturer prior to filling.  Ensure that the individual cells have expanded to the minimum dimensions required by the manufacturer.  If necessary field cut sections as per the manufacturer’s recommendations to the lines shown on the plans.

Connect geocell panels in accordance with the manufacturer’s recommendations.

272.07 Infill Placement.  Furnish the CO with the manufacturer’s specific recommendations for backfilling 7 days prior to placement of the geocells.

Place coarse granular backfill meeting Subsection 703.03 into the expanded cells with equipment appropriate for the site conditions such as a backhoe or a front-end loader. Do not drop infill material more than 3 feet to avoid damage or displacement of the cell walls.

Overfill the geocell cells and level to a minimum of 2 inches above the top of the cell walls.  A front-end loader may be used to place the infill provided that it only traffics above geocell sections that have been filled and covered with the minimum 2 inches of additional material.  Compact the infill material with a vibratory plate compacter.  Operate compaction equipment over the full width of the geocell until visible deformation of the infill ceases.  Make at least three complete passes. Grade the surface to be ½ inch above the top of the cells.  Ensure that the cell walls are not exposed after fine grading is completed.  The Contractor may add a finer grade material, to a maximum depth of 2 inches on top of the infill material to use as a leveling course.

Use the geocell manufacturer’s specific recommendations for backfilling if they are more stringent than stated above.

272.08 Acceptance.  Geotextile will be evaluated under Subsections 106.02 and 106.03 and 714.01.
Material for geocell will be evaluated under Subsections 106.2 and 106.03.

Granular backfill material will be evaluated under Section 106.02 and 106.04.

Measurement

272.08 Method.  Measure the items listed in the bid schedule according to Subsection 109.02 and the following. 

Measure geocell by the square yard in place, exclusive of wastage.

Payment
272.09 Basis. The accepted quantities will be paid for at the contract price per unit of measurement for the Section 272 pay items listed in the bid schedule.  Payment will be full compensation for the work prescribed in this Section. See Subsection 109.05.

The cost for furnishing and placing the granular backfill required for geocell infill is incidental to this pay item and no separate payment will be made.

The cost for furnishing and placing geotextile for the geocell installation is incidental to this pay item and no separate payment will be made.

301 - Untreated Aggregate Courses

301.05 Compacting. 

Delete and replace with the following:

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the road.  Along curbs, headers, walls, and all places not accessible to the roller, compact the material with approved tampers or compactors.

Compact the aggregate using the following method as specified:

Compaction E. Roller Compaction Method.  Place material by end dumping to the minimum depth needed for operation of spreading equipment.  Adjust the moisture content of the material to a level suitable for compaction.  Operate compaction equipment over the full width of each layer until visible deformation of the layer ceases.  Make at least three complete passes

301.06 Surface Tolerance. 

Add the following:

Thickness and Width requirements: 

The maximum variation from the compacted specified thickness is ½ inch.  The compacted thickness is not consistently above or below the specified thickness and the average thickness of 4 random measurements for any ½ mile of road segment is within + ¼ inch of the specified thickness.

The maximum variation from the specified width will not exceed +12 inches at any point.  The compacted width is not consistently above the specified width and the average of any four random measurements along any ½ mile of road segment is within +4 inches of the specified width.

301.08 Acceptance.
Delete reference to Table 301-1. 

Delete Table 301-1.
603 - Structural Plate Structures

603.03 General.

Delete the first sentence and add the following: 

Excavation and backfill will be evaluated under Section 208.

603.05 Acceptance.

Delete the third sentence and add the following: 

Excavation and backfill will be evaluated under Section 208. 

622 - Rental Equipment

622.02 Rental Equipment.

Delete the first two sentences of the first paragraph and add the following:

Hydraulic Excavator.  Provide a track mounted hydraulic excavator, In acceptable operating condition.  Bucket must be equipped with a hydraulic "thumb".  It is anticipated that an excavator of a size capable of performing the excavation needs for the project, i.e. structure excavation, riprap construction, in-stream structures, etc., will be of an adequate size to be acceptable for any work that the Contractor may be directed to perform under this section.  Contractor is required to get approval of the size of the Hydraulic Excavator from the Contracting Officer prior to any work taking place. 

622.04 & 622.05 Measurement and Payment.

Add the following:

Adjustment of contract prices as described in Section I, FAR 52.211-18 Variation in Estimated Quantities,  shall not apply to Section 622…. The government reserves the right to reduce or eliminate entirely the work under Item No. 62201 with no adjustment in the contract unit price.
625 - Turf Establishment

625.07 Seeding.

Add the following:

The application of seed and fertilizer to cut & fill slopes shall be within fourteen (14) days after the road has been constructed to final grade, unless otherwise agreed by the CO.  Cut & Fill slopes damaged by construction activities such as surface blading or additional excavation shall be reseeded within ten (10) days of the damage.
Application Methods for Seed and Fertilizer:
Apply seed by the Dry Method.  The kind of seed to be furnished and the amounts to be applied in terms of pure live seed shall be as follows:


Kind of seed


        Quantity of Pure Live Seed (Pounds/ Acre)

1. Annual Rye Grass(Lolium multiflorum)

24


2. Slender Wheatgrass(Elymus trachycaulus)

20


Total ..............................................................................44 Pounds/ Acre
Pounds of seed to be furnished per acre shall be obtained by dividing the pounds of pure live seed (PLS) required per acre by the product of the percent purity & percent germination.


Example:
(5 lbs. PLS/acre) = 6.55 lb.




(0.90 x 0.85)


where purity = 90% & germination = 85%

Fertilizer shall be applied at a rate of 100 pounds per acre in one application by the Dry Method and have a chemical analysis as listed below:


Nutrient


Percent

Nitrogen (N)

   16


Phosphorus (P2O5)
   16


Potassium  (K)

   16

635 – Temporary Traffic Control

635.26 & 635.27 Measurement & Payment.

Delete sections 635.26 and 635.27 and add the following:

Payment for this item will be incidental to mobilization.

703 - Aggregate

703.05 Subbase, Base, & Surface Course Aggregate.

Replace (1) under 703.05(c) with the following:

(1) Gradation 



Table 703-3
Replace Table 703-3 with the following: 

Table 703-3. Gradation TV ranges for surface courses.

	% by Mass Passing Designated Sieve (AASHTO T 27 and T 11)
Grading Designation

	Sieve Size
	F
	G
	H
	S
	T
	U

	1 ½ in.
	100
	
	
	100
	
	

	1 in.
	97-100
	100
	
	72-92 (6)
	100
	

	¾ in.
	76-89 (6)
	97-100
	97-100
	-
	-
	100

	½ in.
	-
	-
	-
	-
	71-91 (6)
	-

	3/8 in.
	56-68 (6)
	70-80 (6)
	80-92 (6)
	51-71 (6)
	-
	71-90 (6)

	No. 4
	43-53 (7)
	51-63 (7)
	58-70 (7)
	36-53 (7)
	43-60 (7)
	50-68 (7)

	No. 8
	-
	-
	-
	26-40 (6)
	30-46 (6)
	34-51 (6)

	No. 16
	23-32 (6)
	28-39 (6)
	28-40 (6)
	-
	-
	-

	No. 30
	15-23 (5)
	19-27 (5)
	16-26 (5)
	-
	-
	-

	No. 40
	-
	-
	-
	14-25 (5)
	16-28 (5)
	19-30 (5)

	No. 200
	10-16 (4)
	10-16 (4)
	9 14 (4)
	8-15 (4)
	8-15 (4)
	8-15 (4)


Note: Allowable deviations (±) from TV are shown in parentheses. If the plasticity index (PI) is greater than 0, the TV range for the No. 200 sieve size is 6-12 (4).
705 - Rock

705.02  Riprap Rock.

Add the following:

All riprap material to be used throughout the project shall be approved by the CO prior to placement. 

Delete the following:
Conform to the following:

(a) Apparent specific gravity, AASHTO T 85       2.50 min.

(b) Absorption, AASHTO T 85                              4.2% max.
(c) Coarse durability index, AASHTO T 210         50 min.
725 - Miscellaneous Material

Add the following section:

725.40  High-Strength Nonshrink Grout.

Furnish grout that is packaged and ready for use with the addition of water at the construction site.  Ensure that each bag is stamped to show the last date on which it may be used.  Use grout that consists of a hydraulic cementitious system, graded and processed natural fine aggregate, and additional technical components such that the product meets the following conditions:

(d) Free of inorganic accelerators, including chlorides.

(e) Free of oxidizing catalysts.

(f) Free of gas-producing agents.

(g) When mixed to 130 percent flow on flow table (ASTM C 230 at 10 drops), it does not reduce in linear dimension when tested in accordance with ASTM C157.  Take measurements at 72 hours and 7 days.

(h) Produces no bleeding for the first 2 hours after mixing when mixed to 130 percent flow on flow table (ASTM C 230 at 10 drops), as tested in accordance with ASTM C232.

(i) Has a minimum strength as follows when tested in accordance with ASTM C 109:

(1)
After 72 hours, 25 MPa (3500 psi).

(2)
At 7 days, 40 MPa (6000 psi).

(3)
After 28 days, 50 MPa (7200 psi).

Provide performance characteristics at 115 to 120 percent flow on flow table (ASTM C 230 at 10 drops).

(g)
It must be designed, as stated by the manufacturer, to be mixed, placed, and cured at atmospheric temperatures of 5O C to 30O C (40O F to 85O F).  Submit products proposed for use for approval by the CO and accompany them with manufacturer’s submittals substantiating all requirements in this subsection, including graphs or charts showing the time, temperature, and humidity requirements for curing to achieve the specified grout strengths; and recommendations for storage, mixing, application, and curing procedures. 

As specified as grout on the contract plans, the following products meet the above requirements.  

1. MASTERFLOW 928 GROUT, manufactured by Chemrex.

2. CRYSTEX GROUT, manufactured by L&M Construction Chemicals, Inc.

3. CEMENT ALL, manufactured by CTS Cement Manufacturing Co.

4. SURE-GRIP HIGH PERFORMANCE GROUT manufactured by Dayton Superior.

736 - Geocell

736.01  Geocell. 

Furnish geocell material consisting of sheet strips fabricated from high-density polyethylene (H.D.P.E.), connected in series at off-set, full-depth ultrasonic seams aligned perpendicular to the longitudinal axis of the strips.  When expanded, the interconnected strips form the walls of a flexible, three-dimensional cellular confinement structure into which the specified infill material is placed.

736.02  Requirements.

Furnish geocells consisting of polyethylene material treated to resist ultraviolet degradation and conforming to the requirements shown in table 736-1.  

	Table 736-1 – requirements for geocells.

	Density
	ASTM D 1505
	0.935 to 0.965 g/cm3 (58.4 to 60.2 pounds per cubic foot).

	Environmental Stress Crack Resistance
	ASTM D 1693
	3000 hour

	Strip Sheet Thickness
	ASTM D 5199
	1.27 mm (50 mil), minus 5 percent, plus 10 percent.  Determine thickness in the flat before any surface texturing or other surface disruption.

	Short-term peel strength
	U.S. Army Corps of Engineers Technical Report GL-86-19, Appendix A
	2000 N (450 pound) minimum for 203 mm (8.0 inch) depth cell

	Seam Hang Strength
	101.6 mm (4”) weld joint supporting load of 72.5 kg (160 pounds)

or

101.6 mm (4”) weld joint supporting load of 72.5 kg (160 pounds) while undergoing temperature change from 23O C to 54O C (74O F to 130O F) on 1 hour cycles.
	30 days minimum

7 days minimum


SECTION E--INSPECTION AND ACCEPTANCE

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): www.arnet.gov/far/
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.246-12
Inspection of Construction (AUG 1996)

(a) Definition. “Work” includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components. 

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them available to the Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to Government inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the contract. 

(c) Government inspections and tests are for the sole benefit of the Government and do not— 

(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 

(3) Constitute or imply acceptance; or 

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section. 

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the inspector authorized to change any term or condition of the specification without the Contracting Officer’s written authorization. 

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the contract. 

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements, unless in the public interest the Government consents to accept the work with an appropriate adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises. 

(g) If the Contractor does not promptly replace or correct rejected work, the Government may— 

(1) By contract or otherwise, replace or correct the work and charge the cost to the Contractor; or 

(2) Terminate for default the Contractor’s right to proceed. 

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable adjustment for the additional services involved in the examination and reconstruction, including, if completion of the work was thereby delayed, an extension of time. 

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection, all work required by the contract or that portion of the work the Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government’s rights under any warranty or guarantee.

SECTION F--DELIVERIES OR PERFORMANCE 
FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  www.arnet.gov/far/
 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.242-14
Suspension of Work (APR 1984)

FAR 52.211-10   Commencement, Prosecution, and Completion of Work (APR 1984) Alternate I (APR 1984) 
After the payment bond is received and approved by the Contracting Officer, the Contractor shall be required to (a) commence work in accordance with the accepted work plan (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than September 30, 2008. The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the contract will be awarded by May 15, 2008. If award is made after this date, the completion date will be extended by the equivalent number of calendar days.
SECTION G--CONTRACT ADMINISTRATION DATA

G-1 - CONTRACTING OFFICER'S REPRESENTATIVE

The Contracting Officer will designate a representative, hereinafter referred to as the Contracting Officer's Representative (COR) or, alternatively, as the Engineer, who will provide on-the-ground administration for the Government.  The COR will be designated in writing and a copy of the designation will be furnished to the Contractor before or at the prework conference.  The Contractor is cautioned to read the COR designation because certain authority under the contract is reserved solely for the Contracting Officer.  The term "Contracting Officer" as used throughout the Specifications, shall be interpreted to include the Contracting Officer's designated representative(s) acting within the limits of their delegation of authority.

G-2 GOVERNMENT-FURNISHED PROPERTY 
The Government will provide the following item(s) of Government property to the Contractor for use in the performance of this contract.  This property shall be used and maintained by the Contractor in accordance with the provisions of the "Government Property" FAR clause contained elsewhere in the contract.

**Crushed aggregate for Item 30115 is available at the Adams Material Source in S25, T27N, R3E, B.M., near the intersection of the Road 221 and Road 9350. 

SECTION H--SPECIAL CONTRACT REQUIREMENTS

SECTION H--SPECIAL CONTRACT REQUIREMENTS

H-1  CONDITIONS ON USE OF PREMISES  (Camping)

(a) Camping will be allowed only at the sites designated on the project maps or approved in advance by the District Ranger.

(b) No improvements of a permanent nature shall be constructed without prior written approval of the  C.O.R.

Temporary structures such as tent frames, hitch racks, tents and tent pegs shall be removed at the end of the period of use, all evidence of the camp eliminated, and the site restored to its original condition.  Final payment will not be authorized until the campsite has been cleaned up and the site is approved by the Contracting Officer or his designated representative.  Reusable native material may be neatly stacked for future use.

(c) Livestock will not be permitted without written approval from the Contracting Officer.

(d) Vegetation shall be undisturbed to the maximum extent possible.  The Contractor will be permitted to cut only those trees designated by the COR.

(e) Storage of petroleum products in excess of 50 gallons at the campsite will require the approval of the COR.  All petroleum spills shall be immediately cleaned up. All spills will be reported immediatly to the CO or COR. Spills over 25 gallons will be reported to the Idaho State Department of Enviromental Quality. No waste disposal of petroleum product will be permitted on National Forest land.

(f) Chemical toilets are preferred for all campsites, however, the Contractor may be permitted to construct a slit trench when conditions warrant.  Any slit trench constructed shall not be located closer than 400 feet to any live stream and is subject to approval of the COR.  The trench shall be covered and the area restored to as natural a condition as possible when the camp is closed.

(g) Refuse including waste materials, garbage, and rubbish of all kinds, shall be disposed of in the following manner, and shall guard the purity of streams and living waters:

Garbage, trash, sewage waste, and other litter shall be kept in closed fly-proof containers and periodically hauled to an approved disposal facility located outside of the National Forest.

(h) Waste water shall be disposed of in a leach pit located at least 300 feet from springs, streams, and lakes.  The pit shall be a minimum of 2 x 2 x 2 feet and shall be filled with rock two to eight inches in diameter.  The leach pit shall be covered with at least two feet of compacted soil when the camp is closed.

(i) No waste or by-products shall be discharged if it contains any substances in concentrations which will result in substantial harm to fish and wildlife, or to human water supplies.

Storage facilities for materials capable of causing water pollution, if accidentally discharged, shall be located so as to prevent any spillage into waters, or channels leading into water, that would result in substantial harm to fish and wildlife or to human water supplies.

(j) The camp area shall be maintained to present a clean, neat, and orderly appearance.  Disposal of trash and debris, unusable machinery, Forest Service authorized improvements, etc., shall be kept current.  Building materials, firewood, etc., shall be neatly stacked.

The campsite shall be left in a clean condition.  Any clean-up work not accomplished by the Contractor at time of camp closure will be done by the Forest Service, and the actual cost of such clean-up will be deducted from payment otherwise due the Contractor.

H-2  PHYSICAL DATA (FAR 52.236-4) (APR 1984)

Data and information furnished or referred to below is for the contractor's information.  The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by the U.S. Department of  Agriculture, Forest Service.  Features shown on the plan & profile sheets were identified by visual observation during the preliminary location and survey and during a "plans in hand" review.

(b) Weather Conditions - The project is subject to seasonal limitations from November thru June. Wet weather commonly limits construction operations in October and June.

H-3 BARRICADES, WARNING SIGNS, AND OTHER DEVICES 
The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient lights, danger signals, signs, and other traffic control devices, and shall take all necessary precautions for the protection of the work and safety of the public.  Roads closed to traffic shall be protected by effective barricades, and obstructions shall be illuminated during the hours of darkness.  Suitable warning signs shall be provided to properly control and direct traffic.

The Contractor shall erect warning signs in advance to any place on the project where operations may interfere with the use of the road or trail by traffic and at all intermediate points where the new work crosses or coincides with an existing road or trail.  All road barricades, warning signs, lights, temporary signals, flagmen and pilot car operators and equipment, and other protective devices, except for special devices, shall conform with Part VI of the Manual on Uniform Traffic Control Devices for Streets and Highways, published by the Federal Highway Administration and applicable safety codes.  Necessary warning signs and guards shall be posted during blasting operations to safeguard the public.

As a minimum, it is anticipated that the following type and number of signs will be required: 

	SIGN LOCATION
	SIGN NO.
	SIGN MESSAGE
	QUANT.
	SIZE

	At each end of project work
	W21-4A
	ROAD WORK AHEAD
	2
	36”X36”

	At each end of project work
	R11-2
	ROAD CLOSED AHEAD
	2
	30"X30”

	At each end of work and where roads junction with haul route
	W11-9
	Heavy truck traffic
	5
	30”X30”


See FSSS 156, Maintenance for Traffic and requirements for the signing plan..

H-4  OTHER FACTORS AFFECTING THE WORK

***IN-STREAM WORK ON THIS PROJECT WILL BE LIMITED TO THE PERIOD BETWEEN JULY 1 AND SEPTEMBER 15 OF ANY YEAR.

 PETROLEUM PRODUCTS

Storage of more than 200 gallons of petroleum products on the project must be done under the rules and regulations of the State of Idaho Forest Practices Act (IDAPA 20.02.01) and Pacfish Standard RA-4.  A partial list of these requirements are listed below.

(a) Storage containers shall be sited within a constructed dike of sufficient size to contain 125% of the volume of the petroleum products stored in the tanks.  Containment areas shall be lined with an impermeable membrane.

(b) The storage areas shall be located more than 300 feet from any existing stream courses.

Fueling of equipment shall be done in a manner to eliminate potential spills.

(a) Transfer trucks shall be limited to 200 gallons maximum.

(b) Fueling of equipment shall take place a minimum of 300 feet from any stream course.  If this requirement cannot be met a written spill plan must be approved by the COR.

(c) All spills shall be reported immediately to the COR.  Spills over 25 gallons must be reported to the Idaho Division of Environmental Quality.

NOXIOUS WEED CONTROL.  (2/96)  In order to prevent the potential spread of noxious weeds into work areas, Contractor shall be required to use weed-free equipment.

The following is considered proof of weed-free equipment:

The Contractor will be required to clean all construction equipment prior to entry on to the work area. This cleaning shall remove all dirt and plant parts and material that could carry noxious weed seeds into the work area. Only construction equipment so cleaned and inspected by the Forest Service will be allowed to operate within the work area. All subsequent move-ins of construction equipment shall be treated in the same manner as initial move-in. "Construction equipment" does not include pickup trucks and personal vehicles.

Prior to the initial move-in, and all subsequent move-ins, the Contractor shall make all construction equipment available for inspection by the Forest Service at an agreed upon location. The Contractor shall give the Forest Service at least 24 hours advance notification when equipment is ready for inspection.

Each commercial aggregate or material source shall be certified as “Weed Free”.  The source shall be inspected and certified by the county extension agent from the county that the source is in.  The contractor shall furnish the forest service with a statement of certification.

Straw/Hay Bales shall be certified as “Weed Free”.  The source field shall be inspected and certified by the county extension agent from the county that the straw/hay is grown.  Each shipment onto the forest shall be accompanied by a certification tag stating that it is weed free.  The contractor shall furnish the forest service with a statement of certification.

H-5  FIRE CONTROL 

(a) - Contractor's Responsibility for Contractor-Caused Fires.  The Contractor, whether or not directed by the Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a result of Contractor operations.  The Contractor may be held liable for all damages and costs of additional labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Contractor's employees or resulting from contract operations.

(b) - Other Fires.  For the purpose of fighting forest fires on or in the vicinity of the project which are not caused by the Contractor or his employees, the Contractor when requested by the Contracting Officer shall place his employees and equipment temporarily at the disposal of the Forest Service. Payment for such services will be made by the Government at not less than the current rate for fire-fighting services established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from fire fighting as soon as the Forest Service finds that it is practicable to employ other labor and equipment adequate for the protection of the area.

An equitable adjustment in contract time may be made for this period.

(c) - Fire Protection Requirements - Fire Plan.  At all times during closed fire season period, as specified by State law, the Contractor shall comply with each of the following provisions to the extent applicable to his operation under the contract.

(1) Fire Tools.  The Contractor will provide for each employee in the contract area at least one approved handtool of a type appropriate in the contract area, such as shovel, pulaski, or ax.  Tools required and furnished under (2) and (4) below, shall count toward fulfillment of the above requirement.  Where additional tools, beyond those required under (2) and (4) below, are to be provided, the Contractor shall seal such tools in one or more boxes painted red and marked "Tools for Fire Only."  All tools required herein shall be kept sharp and in good serviceable condition and maintained at locations to be designated by the Forest Service.

(2) Fire Extinguishers and Tools on Mobile or Stationary Equipment.  Each unit of powered equipment used in connection with this contract, including automobiles, trucks, tractors, etc., shall be equipped with serviceable tools and fire extinguishers as follows:

    One - fire extinguisher, dry chemical type of not less than 2-1/2 pound capacity with 4 BC or higher rating.

    One - shovel, round point #0 lady or equal.

    One - ax, 2 pounds or over, 26-inch minimum length, or one pulaski.

    One - water container (at least 1-gallon capacity), not required with stationary equipment.

(3) Spark Arresters.  Each internal combustion engine shall be provided with a spark arrester or spark arresting device approved by the Forest Service.  Exceptions where the Forest Service may approve mufflers, or other equipment in lieu of spark arresters qualified and rated under Forest Service Standard 5100-1a are:  (a) small multiposition engines, such as chain saws, shall meet Society of Automotive Engineers J335b standards; (b) passenger-carrying vehicles and light trucks may have baffle-type mufflers with tail pipe; (c) heavy-duty trucks may have a vertical stack exhaust system and muffler, provided the exhaust stack extends above the cab of the vehicle.  An exhaust-driven turbocharger is considered to be a satisfactory spark arrester. Internal combustion engine exhaust systems, arresters, and other devices must be properly installed and maintained.

(4) Powersaws.  For each powersaw used in connection with this contract, the following will be provided:

One - shovel, round point #0 lady or equal.  Shovel must be immediately available for use.

One - Fire extinguisher, containing not less than 8 ounces of extinguisher fluid, or a dry chemical powder-type of not less than 1-pound capacity. The extinguisher must be immediately accessible to the saw operator at all times.

 Any fueling or refueling of a powersaw shall only be done in an area which has first been cleared or is free of all material capable of carrying fire; powersaw shall be moved at least 10 feet from place of fueling before starting.

(5) Blasting.  Fuse or prima cord shall not be used unless authorized in writing by the COR with special precautions stated.

(6) Smoking.  Smoking shall not be permitted within the contract area except on surfaced or dirt roads, at landings, within closed vehicles, in camps, or at other posted places, and shall never be allowed while working or traveling on foot.

(7) Storage of Petroleum and Other Highly Flammable Products.  Gasoline, oil, grease, or other highly flammable material will be stored either in a separate building used exclusively for such storage, or at a site where all combustible debris and vegetation is cleared away within a radius of 25 feet. Fire extinguishers and/or sand barrels may be required at such locations specified by the Forest Service when unusually hazardous conditions exist.

(8) Debris Burning and Warming Fires.  Burning permits will be required for all debris burning fires.  Lunch and warming fires may be allowed in fireproofed areas during periods of low fire danger if and as specified in the fire plan.  Such fires must not be left burning unattended.

(9) Precautions for Stoves.  Stovepipes on all temporary buildings, trailers, and tents using wood burning stoves, will be equipped with roof jacks and serviceable spark arresters of mesh with openings no larger than 5/8 inch.

All stovepipes, inside and out, will not be closer than 2 feet from any wood or other flammable material or 1 foot if the combustible material is protected by a metal or asbestos shield.

(10) Welding.  Welding or use of cutting torches will be permitted only in areas that have been cleared or are free of all material capable of carrying fire.  Flammable debris and vegetation must be removed from within a minimum of 10 feet radius of all welding and cutting torch operations.  A shovel and a 5-gallon standard backpack water container (filled) with handpump attached, shall be immediately available for use in the event of a fire start.

(11) Fire Plan. Prior to initiating work on the contract area, during the closed fire season period, a fire prevention and suppression plan will usually be prepared.  The Contractor and the Forest Service will jointly prepare this plan.  Such plan shall include a detailed list of men and equipment at the Contractor's disposal for implementing the plan.  The fire plan shall also specify additional measures and/or special requirements, such as Hoot Owl restrictions, necessary during periods of critical fire weather conditions.

When Hoot Owl restrictions are invoked, the Forest Service may curtail or shut down all or portions of a Contractor's operations.  The following requirements may be imposed:

(i) All high fire risk operations could be terminated at 1300 local time.

(ii) All burning could be stopped, including debris burning fires.

(iii) Patrolman may be required for a period of 2 hours after high fire risk operations and 1 hour after end of work shift.  The Contractor shall provide the patrolman unless the contract is for equipment rental, in which case the Government will provide the patrolman.

(12) Pump and Trailer.  The Contractor shall provide at a location satisfactory to the Contracting Officer, a serviceable truck or trailer, equipped with a fire fighting tanker unit to be kept ready for instant use for suppressing forest fires.  The unit shall consist of a tank of not less than 100-gallon capacity upon which shall be mounted a live hose reel or live hose basket with 250 feet of at least 3/4-inch I.D. heavy-duty rubber hose; a portable or power takeoff pump with discharge capacity of at least 10 gallons per minute at 150 P.S.I. pressure.  Gear type pumps shall be provided with a bypass or pressure relief valve so that the hose nozzle may be shut while the pump is operating.  Each tanker unit shall have a hose nozzle of the shut-off type, adjustable for straight stream, spray or fog, at least 12 feet of 1-inch suction hose with an intake screen, an additional 250 feet of 3/4-inch heavy-duty rubber hose or 1-inch cotton jacket rubber-lined or linen hose to be carried on the unit for use as needed.  Tools, adapters, accessories and fuel necessary to operate the pump and truck or trailer shall be provided.  If a trailer is used, a serviceable vehicle with the proper trailer tow hitch shall be located at a point satisfactory to the Contracting Officer.  Where water is available, a supply sufficient for rapidly filling the water tank shall be provided at one or more accessible points along or adjacent to the main truck roads.

(13) Burning.  Before starting any open burning, the Contractor shall comply with the following:

(i) Submit a burning plan, subject to approval by the Contracting Officer, designed to minimize the impact on air quality and to lessen any fire damage.

(ii) Obtain a burning permit from the District Ranger.

(iii) Use weather forecasts as far as possible in scheduling burning for more favorable dispersal of smoke.

(iv) Fuel shall be reasonably free of dirt and piled to facilitate rapid and complete combustion.  Piles shall be tended during burning operations to maintain combustion and to eliminate unnecessary smudges.  Piles shall be patrolled during off-work hours to avoid wildfires.

(v) Unless fire season controls dictate otherwise, burning shall be scheduled, as far as practicable, for the most favorable conditions during the burning period.

(vi) Under certain atmospheric conditions, smoke accumulations may become excessive and in these cases, the Regional Forester may, at his discretion, prohibit all open burning for definite periods within specific areas of the National Forest.

PART II--CONTRACT CLAUSES

SECTION I--CONTRACT CLAUSES

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): 

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.202-1      
Definitions (JUL 2004)
52.203-3      
Gratuities (APR 1984)

52.203-5      
Covenant Against Contingent Fees (APR 1984)

52.203-6      
Restrictions on Subcontractor Sales to the Government (SEP 2006)

52.203-7      
Anti-Kickback Procedures (JUL 1995)

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity (JAN 1997)

52.203-10        Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997)

52.203-12
Limitation on Payments to Influence Certain Federal Transactions (SEP 2007)
52.204-4      
Printed or Copied Double-Sided on Recycled Paper (AUG 2000)

52.204-7
Central Contractor Registration (JUL 2006)

52.209-6 Protecting the Government's Interest when Subcontracting 

with Contractors Debarred, Suspended, or Proposed for Debarment (SEP 2006)

52.211-18     
Variation in Estimated Quantity (APR 1984) 

52.215-2      
Audit and Records -- Negotiation (JUN 1999)

52.219-8      
Utilization of Small Business Concerns (MAY 2004)
52.222-3      
Convict Labor (JUN 2003)

52.222-4      
Contract Work Hours and Safety Standards Act -- Overtime Compensation (JUL 2005)

52.222-6
Davis-Bacon Act (JUL 2005)
52.222-7
Withholding of Funds (FEB 1988)

52.222-8
Payrolls and Basic Records (FEB 1988)

52.222-9
Apprentices and Trainees (JUL 2005)

52.222-10
Compliance with Copeland Act Requirements (FEB 1988)

52.222-11
Subcontracts (Labor Standards) (JUL 2005)
52.222-12
Contract Termination - Debarment (FEB 1988)

52.222-13
Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)

52.222-14
Disputes Concerning Labor Standards (FEB 1988)

52.222-15
Certification of Eligibility (FEB 1988)

52.222-21
Prohibition of Segregated Facilities (FEB 1999)

52.222-26     
Equal Opportunity (MAR 2007)

52.222-27
Affirmative Action Compliance Requirements for Construction (FEB 1999)

52.222-35     
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (SEP 2006)

52.222-36     
Affirmative Action for Workers with Disabilities (JUN 1998)

52.222-37     
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (SEP 2006)

52.222-50
Combating Trafficking in Persons (SEP 2007)
52.223-6      
Drug-Free Workplace (MAY 2001)

52.223-14    
Toxic Chemical Release Reporting (AUG 2003)

52.225-13     
Restrictions on Certain Foreign Purchases (FEB 2006)

52.227-1      
Authorization and Consent (JUL 1995)

52.227-2      
Notice and Assistance Regarding Patent and Copyright Infringement (AUG 1996)

52.227-4
Patent Indemnity -- Construction Contracts (APR 1984)

52.228-2
Additional Bond Security (OCT 1997)

52.228-11
Pledges of Assets (FEB 1992)

52.228-12
Prospective Subcontractor Requests for Bonds (OCT 1995) 

52.228-14
Irrevocable Letter of Credit (DEC 1999)

52.229-3      
Federal, State, and Local Taxes (APR 2003) 

52.232-5
Payments Under Fixed-Price Construction Contracts (SEP 2002)

52.232-17     
Interest (JUN 1996)

52.232-23     
Assignment of Claims (JAN 1986)

52.232-27 Prompt Payment for Construction Contracts (SEP 2005)

52.232-33
Payment by Electronic Funds Transfer – Central Contractor Registration (OCT 2003)

52.233-1      
Disputes (JULY 2002) 
52.233-3      
Protest After Award (AUG 1996)

52.233-4
Applicable Law for Breach of Contract Claim (OCT 2004)

52.236-2      
Differing Site Conditions (APR 1984)

52.236-3      
Site Investigation and Conditions Affecting the Work (APR 1984)

52.236-5      
Material and Workmanship (APR 1984)

52.236-6
Superintendence by The Contractor (APR 1984)

52.236-7 Permits and Responsibilities (NOV 1991)

52.236-8 Other Contracts (APR 1984)

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements  (APR 1984)

52.236-10 Operations and Storage Areas (APR 1984)

52.236-11 Use and Possession Prior to Completion (APR 1984)

52.236-12 Cleaning Up (APR 1984)

52.236-13     
Accident Prevention (NOV 1991) 
52.236-15
Schedules for Construction Contracts (APR 1984)

52.236-16
Quantity Surveys (APR 1984) 
52.236-17
Layout of Work (APR 1984)

52.236-21
Specifications and Drawings for Construction (FEB 1997) 

Alternate I (APR 1984)

52.236-26
Preconstruction Conference (FEB 1995)

52.242-13     
Bankruptcy (JUL 1995)

52.243-4
Changes (AUG 1987)

52.244-6
Subcontracts for Commercial Items (MAR 2007)

52.245-1
Government Property (JUN 2007) 
52.248-3
Value Engineering – Construction (SEP 2006)

52.249-2
Termination for Convenience of the Government  (Fixed-Price) (MAY 2004)--Alternate I (SEP 1996)

52.249-10     
Default (Fixed-Price Construction) (APR 1984) 
52.253-1
Computer Generated Forms (JAN 1991)

AGRICULTURE ACQUISITION REGULATION (48 CFR CHAPTER 4) CLAUSES

452.232-70
Reimbursement for Bond Premiums – Fixed-Price Construction Contracts (NOV 1996)

452.236-71
Prohibition Against the Use of Lead-Paint (NOV 1996)

452.236-72
Use of Premises (NOV 1996)

452.236-73
Archeological or Historic Sites (FEB 1988)

452.236-74
Control of Erosion, Sedimentation and Pollution (NOV 1996)

452.236-76
Samples and Certificates (FEB 1988)

452.236-77
Emergency Response (NOV 1996)

52.222-39   Notification Of Employee Rights Concerning Payment Of Union Dues Or Fees (Dec 2004)
(a) Definition. As used in this clause- 
"United States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment. 

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments. 

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 

National Labor Relations Board 
Division of Information
1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to- 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that- 

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall- 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.
FAR 52.225-9  Buy American Act-Construction Materials (JAN 2005)
(a) Definitions. As used in this clause—
"Component" means an article, material, or supply incorporated directly into a construction material.
"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.
"Cost of components" means—

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.
"Domestic construction material" means—

(1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
"Foreign construction material" means a construction material other than a domestic construction material.
"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.
(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows: NONE.
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;
(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.
(a) Request for determination of inapplicability of the Buy American Act. 
(1)
(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:
Foreign and Domestic Construction Materials Price Comparison
	Construction material description
	Unit of measure
	Quantity
	Price (dollars) *

	Item 1
	
	
	

	Foreign construction material
	
	
	

	Domestic construction material
	
	
	

	Item 2
	
	
	

	Foreign construction material
	
	
	

	Domestic construction material
	
	
	


[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]
FAR 52.228-1   Bid Guarantee (SEP 1996)
***THIS CLAUSE IS APPLICABLE IF THE OFFER PRICE EXCEEDS $100,000.
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.  The Contracting Officer will return bid guarantees, other than bid bonds – 

(1) To unsuccessful bidders as soon as practicable after the opening of bids, and (2) To the successful bidder upon execution of contractual documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, fails to execute all contractual documents or furnish  executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

FAR 52.228-13   Alternative Payment Protections (JUL 2000) 

***THIS CLAUSE IS APPLICABLE IF THE VALUE OF THE CONTRACT AWARD DOES NOT EXCEED $100,000.
(a) The Contractor shall submit one of the following payment protections:
Payment Bond or Irrevocable Letter of Credit.
(b) The amount of the payment protection shall be 100 percent of the contract price. 

(c) The submission of the payment protection is required within 20 days of contract award. 

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period. 

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or judicial proceedings or mutual agreement of the parties. 

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that signed the escrow agreement. 
FAR 52.228-15 Performance and Payment bonds – Construction (SEPT 2005)

***THIS CLAUSE IS APPLICABLE IF THE VALUE OF THE CONTRACT AWARD 
EXCEEDS $100,000.

(a) Definitions. As used in this clause— 

“Original contract price” means the award price of the contract; or, for requirements contracts, the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not include the price of any options, except those options exercised at the time of contract award. 

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish performance and payment bonds to the Contracting Officer as follows: 

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25A). The penal amount of payment bonds at the time of contract award shall be 100 percent of the original contract price. 

(3) Additional bond protection. 

(i) The Government may require additional performance and payment bond protection if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price. 

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the: 

U.S. Department of the Treasury
Financial Management Service
Surety Bond Branch
3700 East West Highway, Room 6F01
Hyattsville, MD 20782.
Or via the internet at http://www.fms.treas.gov/c570/. 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on the payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material for use in the performance of the contract.

AGAR 452.228-70   Alternative Forms of Security (NOV 1996) 

If furnished as security, money orders, drafts, cashier's checks, or certified checks shall be drawn payable to:  USDA Forest Service.

Order of Precedence--Construction
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: 

(1) The Schedule (excluding the specifications)

(2) Representations and Other Instructions

(3) Contract Clauses

(4) Other Documents, Exhibits, and Attachments

(5) The Specifications
(6) Drawings
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General Decision Number: ID080012 02/08/2008 ID12

Superseded General Decision Number: ID20070017

State: Idaho

Construction Type: Heavy

Counties: Adams, Bear Lake, Benewah, Bingham, Blaine, Boise, 

Bonner, Bonneville, Boundary, Butte, Camas, Caribou, Cassia, 

Clark, Clearwater, Custer, Elmore, Franklin, Fremont, Gem, 

Gooding, Idaho, Jefferson, Jerome, Kootenai, Latah, Lemhi, 

Lewis, Lincoln, Madison, Minidoka, Nez Perce, Oneida, Owyhee, 

Payette, Power, Shoshone, Teton, Twin Falls, Valley and 

Washington Counties in Idaho.

HEAVY CONSTRUCTION PROJECTS

Superseeds General Decision ID020030001

Modification Number     Publication Date

          0             02/08/2008

 CARP0001-010 06/01/2007

----------------------------------------------------------------

* CARP0808-004 01/01/2008

ADAMS, BEAR LAKE, BINGHAM, BOISE, BUTTE, BONNEVILLE, CAMAS,

CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GEM,

GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME,

LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, OWYHEE, PAYETTE,

POWER, TETON, TWIN FALLS, VALLEY AND WASHINGTON COUNTIES

ZONE 1

                                  Rates          Fringes

CARPENTER (Including Cement   

Form Work).......................$ 23.92             8.10

  If a project is located in more than one zone the lower zone

  rate shall apply

Zone Differential (Add to Zone 1 rates):

         Zone 2 - $1.50

  Zone 1: That area within the state of Idaho located within 30

  miles on either side of 1-84 from the Oregon-Idaho state

  line on the west to the intersection of 1-84 and 1-86 in

  Cassia County, then following I-86 to Pocatello, then

  following 1-15 north to Idaho falls, then following U.S.

  Highway 20 10 miles south from the City of Pocatello to a

  point 10 miles south of the southern boundary of Bannock

  County extending to the West.

  Zone 2: The remaining area of theat portion of the state of

  Idaho south of Parallel 46 (the Washington-Oregon line

  extended eastward to Montana) that is not included in Zone

  1 described above.

----------------------------------------------------------------

 ELEC0073-007 07/01/2007

IDAHO (SOUTH OF THE 46TH PARALLEL) COUNTY

                                  Rates          Fringes

Cable splicer....................$ 25.87         3%+12.03

ELECTRICIAN......................$ 25.47         3%+12.03

----------------------------------------------------------------

ENGI0370-013 01/01/2007

ADAMS, BEAR LAKE, BINGHAM, BLAINE, BOISE, BONNEVILLE, BUTTE,

CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GEM,

GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME,

LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, OWYHEE, PAYETTE,

POWER, TETON, TWIN FALLS, VALLEY AND WASHINGTON COUNTIES

ZONE 1 

(Anyone working on HAZMAT jobs working with supplied air shall

receive $1.00 per hour above classification)

                                  Rates          Fringes

Power equipment operator -   

bulldozer    

     Including all attachments...$ 23.72             8.12

Power equipment operator -   

crane  

     Over 50 tons................$ 24.09             8.12

     Tower Crane Operator........$ 24.09             8.12

     Up to and including 50 tons.$ 23.72             8.12

Power equipment operator -   

oiler............................$ 22.70             8.12

Power equipment operator -   

scraper  

     ALL SCRAPERS UP TO AND 

     INCLUDING 40 YARDS..........$ 23.72             8.12

     All scrapers, pulling 

     wagons, belly dumps and 

     attachments, over 40 yards 

     to and including 60 yards...$ 24.09             8.12

     Elclid and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 60 yards to and 

     including 80 yards..........$ 24.32             8.12

     Euclid and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 80 yards to and 

     including 100 yards.........$ 24.55             8.12

     Euclids and similar, 

     pulling wagons, belly 

     dumps and attachments, 

     over 100 yards..............$ 24.80             8.12

  If a project is located in more than one zone the lower zone

  rate shall apply

Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50  

  Zone 1:  That area within the State of Idaho located within

  30 miles on either side of I-84 from the Oregon-Idaho State

  Line on the West to the Intersection of I-84 and I-86 in

  Cassia County, then following I-86 to Pocatello, then

  following I-15 to Idaho Falls, then following State Highway

  #20 - 10 miles north to the intersection with Moody Road

  then following I-15 south from the city of Pocatello to a

  point 10 miles South of the Southern Boundary of Bannock

  County extended to the West.

  Zone 2:  The remaining area of that portion of the State of

  Idaho south of Parallel 46 (the Washington-Oregon State

  Line extended eastward to Montana) that is not included in

  Zone 1 as described

BOOM PAY:  All Cranes and Concrete Pump Boom Trucks      

100 ft to 150 ft      $.15 over scale      

150 ft to 200 ft      $.30 over scale      

Over 200 ft           $.45 over scale  

  NOTE: When the crane operator receives additional pay for

  long boom, the Oiler Shall also receive such additional

  pay.  In computing the length of the boom on Tower Cranes,

  they shall be measured from the base of the tower to the

  point of the boom.

----------------------------------------------------------------

 IRON0014-009 07/01/2007

ADAMS (REMAINDER OF COUNTY), IDAHO (SOUTH OF THE 46TH

PARALLEL), LEMHI (NORTHWEST CORNER), VALLEY (NORTHEASTERN 1/3)

AND WASHINGTIN (NORTHWESTERN 1/2) COUNTIES

                                  Rates          Fringes

Ironworkers: Rebar,   

Structural, Fence Erector........$ 28.22            15.52

----------------------------------------------------------------

* LABO0155-003 01/01/2008

ADAMS, BEAR LAKE, BINGHAM, BLAINE, BOISE, BONNEVILLE, BUTTE,

CAMAS, CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN,

FREMONT, GEM, GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL),

JEFFERSON, JEROME, LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA,

OWYHEE, PAYETTE, POWER, TETON, TWIN FALLS, VALLEY AND

WASHINGTON COUNTIES

ZONE 1 (Anyone working on HAZMAT jobs working with supplied air

shall receive $1.00 per hour above classification)

                                  Rates          Fringes

Laborer: General/Cleanup.........$ 22.23             7.40

  If a project is located in more than one zone the lower zone

  rate shall apply

 Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50

  Zone 1:  That area within the State of Idaho located within

  30 miles on either side of I-84 from the Oregon-Idaho State

  Line on the West to the Intersection of I-84 and I-86 in

  Cassia County, then following I-86 to Pocatello, then

  following I-15 to Idaho Falls, then following State Highway

  #20 - 10 miles north to the intersection with Moody Road

  then following I-15 south from the city of Pocatello to a

  point 10 miles South of the Southern Boundary of Bannock

  County extended to the West.

  Zone 2:  The remaining area of that portion of the State of

  Idaho south of Parallel 46 (the Washington-Oregon State

  Line extended eastward to Montana) that is not included in

  Zone 1 as described above.

----------------------------------------------------------------

  SUID2003-007 09/03/2003

                                  Rates          Fringes

Cement Mason/Finisher............$ 20.22             7.98

LABORER:  Tamper.................$  8.00             2.84

Pipe layer.......................$ 14.26             0.00

Power equipment operator -   

backhoe..........................$ 18.96             4.42

Power Equipment Operator   

(Gradall)........................$ 22.84             3.62

Power Equipment Operator   

(Loader).........................$ 21.33             3.43

Power Equipment Operator  

     Excavator...................$ 20.24             0.00

TRUCK DRIVER (6 Axle Dump).......$ 24.70             3.90

Truck Driver, Dump...............$ 17.82             0.00

TRUCK DRIVER:  Water Truck.......$ 20.89             4.06

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates.  Other designations indicate unions whose rates have been determined to be prevailing. 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations.  Write to: 


Branch of Construction Wage Determinations


Wage and Hour Division


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).

Write to: 


Wage and Hour Administrator


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

The request should be accompanied by a full statement of the

Interested party's position and by any information (wage payment data,

Project description, area practice material,etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board(formerly the Wage Appeals Board).  Write to:


Administrative Review Board


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

                   END OF GENERAL DECISION

PART IV--REPRESENTATIONS AND INSTRUCTIONS

SECTION K--REPRESENTATIONS, CERTIFICATIONS, AND

OTHER STATEMENTS OF OFFERORS OR RESPONDENTS

NOTE:  Offerors should address questions concerning VETS-100 reporting and reporting requirements to the Office of Veterans Employment and Training Services offices at the following address:






U. S. Department of Labor






VETS-100 Reporting






4200 Forbes Blvd., Suite 202






Lanham, MD  20703






Telephone:  (301) 306-6752


Website: www.vets100.cudenver.edu

Reporting Questions: HelpDesk@vets100.com






Reporting Verification:  Verify@vets100.com
52.204-8   ANNUAL REPRESENTATIONS AND CERTIFICATIONS  (JAN 2006)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990, Other Heavy and Civil Engineering Construction. 

(2) The small business size standard is $31 million.
(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

[  ] (i) Paragraph (c) applies. 

[  ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

 FAR Clause #            Title            Date      Change 

      ____________        _________       _____      _______ 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA. 

FAR 52.219-28  Post-Award Small Business Program Rerepresentation.  (June 2007) 

(a) Definitions. As used in this clause— 

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. 

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts— 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been validated or updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it ( ) is, ( ) is not a small business concern under NAICS Code ______________ assigned to contract number ______________. 

[Contractor to sign and date and insert authorized signer’s name and title].

52.223-13  Certification of Toxic Chemical Release Reporting (Aug 2003) 

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental Management, requires submission of this certification as a prerequisite for contract award. 

(b) By signing this offer, the offeror certifies that— 

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: [Check each block that is applicable.] 

[  ] (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 

[  ] (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 

[  ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA); 

[  ] (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding North American Industry Classification System sectors: 

(A) Major group code 10 (except 1011, 1081, and 1094. 

(B) Major group code 12 (except 1241). 

(C) Major group codes 20 through 39. 

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating power for distribution in commerce). 

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), or 5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or fee basis); or 

[  ] (v) The facility is not located in the United States or its outlying areas.  

SECTION L--INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS
FAR 52.252-1   Solicitation Provisions Incorporated by Reference (FEB 1998)
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):  

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

52.204-6
Data Universal Numbering System (DUNS) (OCT 2003)  

52.215-1
Instructions to Offerors--Competitive Acquisition (JAN 2004) 
52.236-28 Preparation of Proposals – Construction (OCT 1997)

AGRICULTURE ACQUISITION REGULATIONS (48 CFR CHAPTER 4) CLAUSES

452.204-70     
Inquiries (FEB 1988)  

FAR 52.216-1   Type of Contract (APR 1984) 
The Government contemplates award of a firm, fixed price contract resulting from this solicitation.

FAR 52.222-5    Davis-Bacon Act—Secondary Site of the Work (JUL 2005)

(a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror shall request a determination from the Contracting Officer.

(b)(1) If the wage determination provided by the Government for work at the primary site of the work is not applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a wage determination for a secondary site of the work.
FAR 52.222-23   Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity for Construction (FEB 1999) 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate workforce in each trade on all construction work in the covered are, are as follows:

Goals for minority participation for each trade
  Goals for female participation for each trade

3.0%






6.9%
These goals are applicable to all the Contractor's construction work performed in the covered area.  If the Contractor performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the goals established for the geographical area where the work is actually performed.  Goals are published periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative actions obligations required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts to meet the goals.  The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance, U. S. Department of Labor, within 10 working days following award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.  The notification shall list the--


(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Idaho County, Idaho.
FAR 52.225-10   Notice of Buy American Act Requirement--Construction Materials (May 2002)
(a) Definitions. "Construction material," "domestic construction material," and "foreign construction material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act--Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.
(c) Evaluation of offers. 
(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not request an exception based on unreasonable cost.
(d) Alternate offers. 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet determined an exception applies.
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for which an exception was requested-
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations. 

FAR 52.233-2   Service of Protest (SEP 2006) 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Contracting Officer, Nez Perce National Forest, 104 Airport Road, Grangeville, ID 83530.
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.
FAR 52.236-27   Site Visit (Construction) (FEB 1995) (FEB 1995)  
(a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b)  Site visits may be arranged during normal duty hours by contacting:
Name: Clearwater Ranger Station

Address: Grangeville, Idaho

Phone: 208-983-1950
SECTION M--EVALUATION FACTORS FOR AWARD

EVALUATION CRITERIA

(a)  Technical Proposal:  Your proposal should include a technical portion that clearly and fully addresses each of the following criteria. The criteria are approximately equal in importance.  
(1)  Record of past performance of the firm, supervisor, and employees:  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.
(2)  Production Schedule (Work Plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved.  
(3)  Experience and qualifications of the supervisor, lead employees, and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  Specifically highlight large culvert and stream channel projects.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract.  
(b)  Price Proposal: The completed Schedule of Items, Section B, will suffice for a price proposal. The price proposal will be evaluated on the basis of reasonableness of price.

***The technical criteria, when combined, are approximately equal in importance to price in the award decision.

(c)  Award Statement.  Award will be made to that offeror whose offer is technically acceptable and whose technical/cost relationship is the most advantageous to the Government.  Business and technical proposals are equally important.  Award may not necessarily be made for technical capabilities that would appear to exceed those needed for fulfilling the requirements of this contract.  The Government reserves the right to make cost/technical trade-offs that are in the best interest and to the advantage of the Government.

Award may be made without further negotiations.  Offers should be submitted without expectation of further negotiations.  Offers should be submitted initially on the most favorable terms, from a price and technical standpoint, which the offeror can submit to the Government.
