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STATE:       Massachusetts 
 
 
 
COUNTY:       Barnstable 
 
 
 
 
PARK / REFUGE / NF:     Cape Cod National Seashore 
 
 
 
 
ROADWAYS:    STATIONS    FEET 
 
Marconi Beach Road  1000+00 to 1084+00   8,400 
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PROJECT LENGTH TOTAL:       32,035 
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Reconfiguration of the intersection of Moors Road, Province Lands Road, and US Route 6; 
Herring Cove Beach Parking Area Improvements; and pavement preservation work on US 
Route 6, Marconi Beach Road, Marconi Site Road, Moors Road, Old Dewline Road, and Race 
Point Road 
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NOTICE TO BIDDERS 
CONTRACT FORMAT: 
Offerors should note that the format of this contract is in accordance with Federal Acquisition 
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1, 
1984, including all applicable revisions.  Applicable FAR provisions and clauses are incorporated in 
this contract by reference or full text as indicated in the INDEX before the D-page in this booklet.  
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA 
website at www.arnet.gov/far/.   Offerors are encouraged to review the documents thoroughly before 
bidding.   
 
PROPOSAL BOOKLET AND OFFER SUBMITTAL: 
It is the responsibility of the Offeror to verify that this proposal is complete as listed in the Table of 
Contents.  The Offeror is responsible for submitting all required forms and documents with the offer.  
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids 
are complete.  New Questionnaire Form on Calendar Days with required signature. 
 
CONSTRUCTION CONTRACTS: 
As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 50%.  Additional guidance is given in FAR Subpart 
35.005 where the majority of the project work is complex and specialized such as restoration work, 
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.) 
There are exceptions and they will be reviewed on a case-by-case basis. 
 
HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA: 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the 
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all 
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this 
booklet.  Failure to submit MSDS's may render the Offeror ineligible for award of contract.  The 
apparent low Offeror should submit their MSDS's within two weeks after bid opening.  
 
ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:  
Large business Offerors should note their responsibilities in the awarding of subcontracts in 
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns.  The offeror, if a 
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan 
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan.  If the 
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan 
within 2 weeks of receipt of request from the Contracting Officer.  If the apparent low offeror fails to 
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the 
offeror may be ineligible for award of the contract.  PLEASE NOTE: A sample plan is included in 
this solicitation package for your use. 
 
FINANCING ASSISTANCE: Minority, Women-owned, and Disadvantaged Business Enterprises 
(DBE's).  The Department of Transportation (DOT) offers working capital financing assistance for 
transportation related contracts.  DOT's Short-Term Lending Program (STLP) offers lines of credit to 
finance accounts receivable. Maximum line of credit is $750,000 with interest at the prime rate.  For 
further information, call (800) 532-1169. Internet address:  http://osdbuweb.dot.gov.  
 
INTERNET BASED DATA BASES - REQUIRED INPUT:  According to the FAR Subpart 
4.1102 contractors MUST be registered in Central Contractor Registration (CCR) prior to the 
award of any contract.  Access the following web site to register: www.ccr.gov 
According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual 
Representations and Certifications Application (ORCA) prior to the closing date of the bid on 
line at http://orca.bpn.gov/. 
According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the 
required Annual Vets-100 Form in order to be eligible for a contract award.  It can be completed on-
line at http://vets100.cudenver.edu/. 
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NOTICE TO BIDDERS - (CONT'D.) 
 
 
This should be completed before submitting a bid package. 
 
PAYMENT: 
Offerors are advised to review the Standard Specifications for Construction of Roads and Bridges on 
Federal Highway Projects (FP), subsection 109.05, concerning direct and indirect payment included 
under a pay item in the bid schedule. 
 
PROGRESS PAYMENTS: 
ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in 
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the 
purpose of prompt payment under DOT contracts.  Contractors must input and maintain (update as 
necessary) their EFT information in the CCR database.  Offerors are advised that under FAR Clause 
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will 
include premiums paid by the Contractor to obtain performance and payment bonds as required under 
this contract.  These payments shall not be made in addition to the contract price.  As specified in the 
FP, “Section 151 - MOBILIZATION", payments for performance and payment bond premiums shall 
be included in mobilization. 
 
WELFARE-TO-WORK INITIATIVE: 
The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid 
welfare recipients to find gainful employment.  In support of this bill, Contractors are encouraged to 
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on 
Government contracts. 
 
INCREASING SEAT BELT USE IN THE UNITED STATES: 
The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat 
belts in the United States.  In support of this Order, contractors and subcontractors are encouraged to 
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned, 
rented, or personally owned vehicles.  
 
OBTAINING BID DOCUMENTS: 
Bid documents will not be mailed.  All bid documents are available for direct download from the 
Federal Business Opportunities (FBO) website: 

http://www.fbo.gov/spg/DOT/FHWA/71/postdatePrevDays_1.html 
or the Eastern Federal Lands Highway Division website: 

http://www.efl.fhwa.dot.gov/contracting/Documents.aspx  
Contractors are encouraged to register on the FBO website (for this specific project) in order to 
receive Email Notifications automatically when a document is added or updated for this specific 
project.  All questions about this construction project must be emailed to the following address: 

eflhd.contracts@fhwa.dot.gov. 
 
THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES 
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID 
CHANGES. 
 
PLEASE NOTE: for security reasons, individuals requiring access to all government buildings 
must present a valid photo ID and be escorted to their destination by a Government employee.  
All visitors attending bid openings are urged to arrive at least 1 hour prior to schedule bid 
opening.  All visitors must register with the receptionist in Room 100.  A Government employee 
will collect all bids.  Prior to bid opening, a Government employee will escort all bidders to the 
bid opening.  Unescorted visitors will be denied entry and no exceptions will be made.  
 



CHECKLIST FOR BID SUBMISSION 
 

The following is a checklist of items included in the proposal/bid package that are required to be 
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442, 
Solicitation, Offer, and Award (page A-1).  This checklist is for informational purposes only and is not 
required to be filled out by the bidder.  Failure to submit a complete bid may be cause to reject 
your bid. 
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1. Bid Envelope: 
 

a. Addressed as shown in Block 8 of Page A-1               
b. In lower left corner, indicate Solicitation No., Project Name & Number, 

time for Receipt of Offers and send to Room 105.             
 
2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2) 
 

a. Block 14: Name and Address of Bidder.                
b. Block 15: Telephone Number of Bidder.                
c. Block 16: Remittance Address if different from Block 14.           
d. Block 19: All Amendments Acknowledged, with dates of Amendments.       
e. Block 20: Bid is signed and dated.                 

 
3. Bid Schedule - (Pages B-1 through B-8)  
 

a. Unit bid price and bid amount provided for each pay item in numbers.        
b. Corrections initialed.                     
c. Price Evaluation eligibility is indicated on the Bid Summary page.         

 
4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond) 
 

a. Date executed                       
b. Legal name and address of bidder.                 
c. Type of organization.                     
d. State of incorporation (if applicable).                 
e. Name and business address of Treasury approved surety.           
f. Penal sum of bond (not less than 20% of bid total).             
g. Bid identification.                      
h. Signature of Bidder                     
i. Seal, if corporation                     
j. Signature of Surety                     
k. Seal, if corporation                     

 

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED. 
 
5. Power of Attorney. 
 

a. Dated on or before execution date of bond               
 

b. Power has original signature of surety, or is embossed 
with surety's seal in the certification section               

 

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED. 
 



CHECKLIST FOR BID SUBMISSION 

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and 
return with the bid package: 
  

a. 52.219-4 – HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C", 
check block if wavier is applicable.                  

 
7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package). 
Form completed, signed and submitted with bid                 
 
8. Bidder’s Questionnaire on Calendar Days signature required (if not completed bid shall be 
found non-responsive).                          
 
9. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not 
mandatory, but it is encouraged, as it will speed up the award process should your firm be the 
apparent low bid.                        
 
THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE 
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE 
TO REJECT THE BID. 
 
10. Central Contractor Registration (CCR): The Contractor is currently registered in 
the Internet-Based CCR database at http://www.ccr.gov.                 
 
11. Online Representations and Certifications Application (ORCA): The Contractor's 
Representations and Certifications have been input online via the Internet-Based 
ORCA electronic database at http://orca.bpn.gov.                    
 
12. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting 
requirement online at http://vets100.                   
 
NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL 
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID 
PACKAGE IS SUBMITTED.  FAILURE PROPERLY INPUT AND/OR UPDATE 
YOUR DATA MAY CAUSE THE BID TO BE REJECTED. 
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Bidders Qualification questionnaire regarding the preparation of the 
bid for time: 
 

1)   Does the bid for time include the impact of normal weather conditions on the 
work of the Contract? 
 
2)   Does the bid for time include the impact of the terms of the Contract 
Specifications regarding work restrictions - including all identified delays, 
suspensions, and shut-downs? 
 
3)   Does the bid for time include sufficient time to allow that all contract work 
can be completed within contract time without the imposition of liquidated 
damages? 
 
4)   Does the bid for time include time for the review and approval process for all 
submittals required by the Contract? 
 
5)   Does the bid for time include time for the review and approval process for 
required drawings submitted under Subsection 104.03 of the Specifications? 
 
6)   Does the bid for time include the lead time required for the procurement, 
manufacture, and delivery of materials that are to be incorporated into the 
Contract work? 
 
7) Does the bid for time include sufficient time to accommodate the fact that the 
date of Notice to Proceed is conditional upon the Government awarding the 
contract up to 60 days after the bid opening? 
 
8) Does the bid for time include the 14 days after the award of the Contract that 
the Contractor has to provide Performance and Payment bonds? 

 
9) Does the bid for time include sufficient time to accommodate the fact that the 
Contracting Officer has up to 30 days after receipt of acceptable Performance and 
Payment bonds to issue the Notice to Proceed? 

 
I hereby certify that the answer to each and every one of the questions listed above is yes. 
 
______________________________ _____________________ ___________ 
Signature of Authorized Representative Title    Date 
 
Note:  If the questionnaire is not signed the bid shall be found non-responsive and 
rejected. 



A-1 
1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages SOLICITATION, OFFER, 

AND AWARD 
(Construction, Alteration, or Repair) 

DTFH71-08-B-00023 ⌧ Sealed Bid (IFB) 
 � Negotiated (RFP) 07/17/08 1 OF 4 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. Contract No. 5. Requisition/Purchase Request No. 6.  Project No. 

  PRA-CACO 
12(1),14(1),17(1),18(1) 

7. Issued By: CODE: N/A: 8.  Address Offer To: 
 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Loudoun Tech Center, Room 105 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

 
 
                         See Block 7 
 

9.  FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS) 
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov 

SOLICITATION 
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder" 

10.  The Government requires performance of the work described in these documents (title, identifying no., date): 

This Invitation for Bids is for the Cape Cod National Seashore, located in Barnstable County, 
Massachusetts in strict accordance with the Solicitation/Contract instructions, notices, clauses, 
provisions, ∗items listed below, and for the quantities of work actually performed at the unit prices 
as bid in the Bid Schedule, including all applicable Federal, State, and local taxes. 
 

∗ FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects. 
 

∗ Bid Schedule, Section B - pages B-1 through B-8. 
 

∗ Special Contract Requirements, Section J - pages J-1 through J-22. 
 

∗ Plans (Drawings), Sheets 1 through 111.  
 

∗ Pavement Report, pages 1 through 95.  
 

∗ Permits, pages 1 through 7. 

11. The Contractor shall begin performance within 10 calendar days and complete it within ∗ calendar days after receiving 

� Award, ⌧ Notice to Proceed. This performance period is ⌧ mandatory, � negotiable. (See ∗Continuation Sheet) 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 
12B.)   ⌧ YES     � NO     SEE SUBSECTION 102.06 OF FP. 

12B.  CALENDAR DAYS 
Within 14 calendar days after 
Notice of Award 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM 
local time 08/15/08.  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and 
time offers are due. 
 

b. An offer guarantee ⌧ is, � is not required. 
 
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the 
solicitation in full text or by reference. 
 

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be 
considered and will be rejected. 

NSN 7540-01-155-3212                STANDARD FORM 1442 (REV. 4-85) 

Help Desk


Help Desk
 

Help Desk
 

Help Desk
 

Help Desk
See Continuation
of SF 1442
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OFFER (Must be fully completed by offeror) 

15.  Telephone No. (Include area code) 14.  Name and Address of Offeror (Include ZIP code) 

CODE                                                            FACILITY CODE 

16. Remittance Address (Include only if different than Item 14) 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation if this offer is 
accepted by the Government in writing within   _  calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum 
requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 
 

AMOUNTS           See Bid Schedule - Section "B" Pages 
18.  The offeror agrees to furnish any required performance and payment bonds. 
19.  ACKNOWLEDGEMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 
AMENDMENT NO.         

DATE         

20a.  Name and title of person authorized to sign offer (Type or 
print) 

20B.  Signature 20C.  Offer Date 

AWARD  (To be completed by Government) 
21.  Items Accepted: 
 
 
 
 
 
 
22.  Amount 
 
 
 
 
 
 

23.  Accounting and appropriation data 

24. SUBMIT INVOICES 
TO ADDRESS SHOWN 
IN (4 copies    unless 
otherwise specified) 

ITEM 
     
See Block 26 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
  � 15 USC 637(a)                 )          � 41 USC 253(c) (         ) 

26.  ADMINISTERED BY  27.  PAYMENT WILL BE MADE BY: 
Federal Highway Administration 
Eastern Federal Lands Highway Division 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Finance Division, Room 357 
21400 Ridgetop Circle  
Sterling, Virginia 20166-6511 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
� 28.  NEGOTIATED AGREEMENT (Contractor is required to sign 
this document and return       copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work requirements identified 
on this form and any continuation sheets for the consideration stated in 
this contract.  The rights and obligations of the parties to this contract shall 
be governed by (a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications, and specifications incorporated by 
reference in or attached to this contract.  

� 29. AWARD (Contractor is not required to sign this document.)  
Your offer on this solicitation is hereby accepted as to the items listed. 
 This award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  
No further contractual document is necessary. 
 

30a. Name and Title of Contractor or Person Authorized to Sign 
(Type or print) 

31a.  Name of Contracting Officer (Type or print) 

  

30b.  Signature 
 

30C.  Date 31b.  United States of America 
 
BY 

31C.  Date 

GPO : 1985 0 - 469-796                   STANDARD FORM 1442 BACK (REV. 4-85) 
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 CONTINUATION OF SF 1442  

 
Revised 07/17/08 

Block 2: 
 

This project is UN-RESTRICTED - Bids will be accepted from ALL eligible business 
concerns. 
 

This procurement is made pursuant to Public Law 100-656 Title VII, which established the 
Small Business Competitiveness Demonstration Program.  This procurement falls under North 
American Industry Classification System (NAICS) code 237310 - Highway, Street, and 
Bridge Construction (see FAR Subpart 19.10) 
 

The award of this project is subject to a 10% price evaluation preference for eligible HubZone 
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4). 
 

Facsimile and electronic bids will not be accepted.  
 

PHYSICAL DATA AVAILABLE FOR REVIEW 
 

1.  Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition, 
published by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.  
2.  National Park Service Sign Manual, revised - January 1988, United States Department of 
the Interior. http://www.nps.gov/npsigns. 
3.  Pavement Report  
4.  Permits 

 
Block 9: 
 

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be 
available to show the project to prospective bidders.  All requests for site visits see Section 
E of the solicitation and e-mail all questions concerning this construction project to the 

following e-mail address eflhd.contracts@fhwa.dot.gov.  Interested parties 
must provide the Solicitation Number and the relevant project name with all requests and 
questions. 

 
∗Block 11: 
 

The maximum time for Schedule A and Bid Option 2 (Schedule C) is 392 Calendar Days and 
Bid Option 1(Schedule B) is 61 Calendar Days, total Calendar Days shall not exceed 
453Calendar days.  Option 1 and 2 must be awarded within 150 calendar days.  

 

The completion time for the contract will be the time offered by the successful bidder, not to 
exceed the maximum time above. 
 
Construction operations are limited as follows:   
       No work will be permitted on Sundays or National legal holidays.  
       No work will be permitted between April 1st and September 30th. 

 

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days       
 following receipt of acceptable performance and payment bonds. 
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 CONTINUATION OF SF 1442 
 

 
Revised 07/17/08 
 

 
Block 12A: 
 

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15. 
 
Block 13: 
 

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million, 
whichever is less, is required with this bid.  If the bidder fails to provide the required bid 
guarantee, such failure may require rejection of the bid.  Reference FAR Provision  
52.228-1, Bid Guarantee. 

 
Other: 
 

The estimated price is expected to fall within the price range of $1,000,000 to $2,000,000. 
 

Responsibility of bidders shall be evaluated in accordance with the information provided on 
the Bidder's Qualification Form, which can be downloaded from FHWA web site.  FP-03 
versions can be downloaded at the FHWA web site.  FHWA web site is 
http://www.efl.fhwa.dot.gov/contracting/Documents.aspx. 
 

Subcontracting Goals 
 

Required from all other than Small business when the requirement is expected to exceed 
$500,000 [FAR 19.702]. The Contracting Officer, along review and advisory comments from 
the Office of Small Disadvantaged Business Utilization (OSDBU), is responsible for 
approving a reasonable and realistic plan [FAR 19.705-4] [TAM 1219.201(e)(6)]. The 
legislated subcontracting goals are as shown below. A copy of each subcontracting plan (or 
contractor statement that no subcontracts are to be awarded) must be provided to OSDBU prior 
to close of negotiations [TAM 1219.705-5 and - 6]. 
 
Legislated subcontracting goals: (15 USC 644 (g)(1) 
• 5% Small Disadvantaged Businesses (SDB) 
• 5% Small Woman Owned Business Entities (SWBE) 
• 3% Service-Disabled Veteran-Owned Small Businesses (SDVOSB) 
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BID SCHEDULE INSTRUCTIONS 
 

PROJECT: PRA-CACO 12(1), 14(2), 17(1), 18(1) 
BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to 

Bidders.  While preparing the bid, comply with the following: 
 
COMPLETING THE BID SCHEDULE 
 
Complete the Bid Schedule(s) by handwriting in ink or typing.  Specify a Unit Bid Price, in 
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for 
which a quantity is given.  Do not enter or tender a Unit Bid Price for any pay item for which no 
estimated quantity appears in the Bid Schedule.  Determine the products of the respective unit 
prices and quantities, and show them, in figures, in the Amount Bid column.  If a Unit Bid Price 
and Amount Bid have been inserted by the Government for a pay item, do not change the Unit 
Bid Price and Amount Bid for the pay item.  Determine the Bid Total by adding the amounts of 
the several items, and show in the block provided on Page B-4 for Schedule A, Page B-6 for 
Schedule B, and Page B-7 for Schedule C.  In case of multiplication errors, the Amount Bid for 
the item will be based on the Unit Bid Price. 
 
To be eligible for award, bidders must submit prices for each pay item. 
 
Review Subsection 109.05 of the FP regarding scope of payment for direct and indirect payment 
work. 
 
SCHEDULES OF WORK 
 
The Bid Schedule is comprised of the following separate schedules and options of work: 
 
Schedule A (Base Contract) – Improvement to US Route 6/Province Lands. 

 
Schedule B (Government Option 1) – Pavement Preservation on Route 13, 17, & 20. 

 
Schedule C (Government Option 2) – Slurry Seal Marconi Beach Road. 

 
The Government will award the project as a Base Contract (Schedule A) with the option to 
award any, all, or no combinations of the Government Option(s) (Schedules B and C); see 
FAR Clauses 52.217-4 and 52.217-5. 
 
The purpose of the multiple schedules and options is to give the Government maximum 
flexibility in completing the project in a timely manner and at a cost-effective price, by proper 
utilization of available funds and upon receipt of all required funding.  If complete funding is in 
place at the time of award of the Base Contract (Schedule A), the Government may award 
all or any combination of the Government Option(s) (Schedules B and C) at that time.  If 
funding for the Government Option(s) is received after award of the Base Contract, the 
Government has the right to exercise the Government Option(s) at the unit prices bid no 
later than 150 calendar days from the Notice To Proceed. 
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BIDDING OF CALENDAR DAYS 
 
For each schedule or option of work shown on the Bid Summary page(s), determine the number 
of calendar days necessary to complete that schedule or option of work from Notice To Proceed 
of that schedule or option of work to the completion of that schedule or option of work.  Specify 
the number of calendar days (NOT to exceed the maximum number of calendar days 
shown in Block 11 of the SF-1442) in the space provided on the Bid Summary page(s).  
Failure to specify a number of calendar days for contract completion indicates the bidder accepts 
the maximum contract time provided in Block 11 of the SF-1442. 
 
In developing a construction schedule to determine the number of calendar days included in their 
bid, bidders should include the work limitations shown in the Special Contract Requirements 
(SCR’s).  Specific work limitations may be (but are not limited to): holidays, weekends; rush 
hours; night work; no work periods; work or traffic control phasing.  Bidders are advised to 
consider those work items that are weather sensitive and when those work items will be 
performed.  Specific work items are (but not limited to): those that require a minimum ambient 
air temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those 
that require maintaining a minimum surface temperature (concrete pavement, structural concrete, 
painting); and those that have specific planting seasons (turf establishment, sod, trees and 
plants). Bidders are also advised to consider time required for preparing material and drawing 
submittals, and the allowable Government review times for those submittals (Subsection 104.03 
of the FP and SCR’s).  The total calendar days bid should also include any work limitations and 
any delay days or contractor winter shutdowns required due to weather sensitive work items. 
 
When evaluating the bids, the Government will consider the Contract Administrative Cost for 
the project to be $1,100 per calendar day bid.  The Contract Administrative Cost is only used to 
determine the Evaluation Total Price of Project. 
 
Add the Bid Total(s) and the Contract Administrative Cost(s) for each schedule or option of 
work as directed on the Bid Summary page(s).  Show the Evaluation Total Price of Project in 
the space provided on the Bid Summary page(s). 
 
BASIS FOR AWARD 
 
The contract will be awarded to the responsive, responsible bidder with the lowest Evaluation 
Total Price of Project, which is defined as: 
 

Bid Total of Base Contract (Schedule A) +  
Contract Administrative Cost of Base Contract (Schedule A) +  
Bid Total of Government Option 1 (Schedule B) +  
Contract Administrative Cost of Government Option 1 (Schedule B) +  
Bid Total of Government Option 2 (Schedule C).  

 
The number of calendar days specified by the successful bidder for the completion of the 
awarded combination of Base Contract and Government Option(s) will become the 
performance period for the contract. 
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If the Government Option(s) are exercised after the award of the Base Contract, the 
number of calendar days specified by the successful bidder for that Government Option(s) 
will become the performance period for that Government Option(s). 
 
 
NOTE:  Contract Administration Cost is used for evaluation and ranking purposes only. 
 
 
 



Project: CACO 12(1), 14(2), 17(1) ,18(1)
IMPROVEMENTS TO US ROUTE 6 / PROVINCE LANDS ROAD INTERSETION,

B-  1

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
   2,600
LNFT $_______________ $___________________

15706-1000 SOIL EROSION CONTROL, INLET PROTECTION
     8

EACH $_______________ $___________________
15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

     2
EACH $_______________ $___________________

20101-0000 CLEARING AND GRUBBING
    2.5
ACRE $_______________ $___________________

20301-1400 REMOVAL OF INLET
     1

EACH $_______________ $___________________
20301-1500 REMOVAL OF LIGHT POLE

     5
EACH $_______________ $___________________

20301-2400 REMOVAL OF SIGN
     25

EACH $_______________ $___________________
20302-0600 REMOVAL OF CURB, STONE

    580
LNFT $_______________ $___________________

Project: CACO 12(1), 14(2), 17(1) ,18(1)
IMPROVEMENTS TO US ROUTE 6 / PROVINCE LANDS ROAD INTERSETION,

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  2

20302-2600 REMOVAL OF PAVEMENT MARKINGS
   47,700
LNFT $_______________ $___________________

20303-1600 REMOVAL OF PAVEMENT, ASPHALT
   4,400
SQYD $_______________ $___________________

20420-0000 EMBANKMENT CONSTRUCTION
   2,400
CUYD $_______________ $___________________

30101-4000 AGGREGATE BASE GRADING C OR D
   3,000
TON $_______________ $___________________

30306-4000 PULVERIZING, 8-INCH DEPTH
   12,000
SQYD $_______________ $___________________

40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL

   2,300
TON $_______________ $___________________

40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL (Type V Smoothness)

   2,000
TON $_______________ $___________________

41001-2000 SLURRY SEAL, TYPE 2
   29,000
SQYD $_______________ $___________________

41410-1000 CRACK, CLEANING AND SEALING
   2,500
LNFT $_______________ $___________________

60201-0500 15-INCH PIPE CULVERT
    140
LNFT $_______________ $___________________

60404-1000 CATCH BASIN, TYPE 1
     3

EACH $_______________ $___________________
60406-0000 INLET ADJUSTMENT

     13
EACH $_______________ $___________________

Project: CACO 12(1), 14(2), 17(1) ,18(1)
IMPROVEMENTS TO US ROUTE 6 / PROVINCE LANDS ROAD INTERSETION,

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  3

60411-0000 INLET MODIFICATION
     1

EACH $_______________ $___________________
60901-2100 CURB, ASPHALT, 4-INCH DEPTH (CAPE COD BERM)

   10,300
LNFT $_______________ $___________________

60910-0000 RESET CURB (STONE)
    270
LNFT $_______________ $___________________

61902-0000 GATE
     2

EACH $_______________ $___________________
62901-0700 ROLLED EROSION CONTROL PRODUCT, TYPE 2.C

   1,500
SQYD $_______________ $___________________

63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
    310
SQFT $_______________ $___________________

63316-1000 REMOVE AND RESET SIGN
     5

EACH $_______________ $___________________
63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID

   72,000
LNFT $_______________ $___________________

63401-1600 PAVEMENT MARKINGS, TYPE H, BROKEN
   2,200
LNFT $_______________ $___________________

63403-0800 PAVEMENT MARKINGS, TYPE H
    340
SQFT $_______________ $___________________

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     10

EACH $_______________ $___________________
63502-0800 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 18-INCH

     40
EACH $_______________ $___________________

Project: CACO 12(1), 14(2), 17(1) ,18(1)
IMPROVEMENTS TO US ROUTE 6 / PROVINCE LANDS ROAD INTERSETION,

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  4

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM
    100
EACH $_______________ $___________________

63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
     10

EACH $_______________ $___________________
63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C

     90
EACH $_______________ $___________________

63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
   4,000
LNFT $_______________ $___________________

63503-0900 TEMPORARY TRAFFIC CONTROL, SNOW FENCE
    200
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    750
SQFT $_______________ $___________________

63506-0400 TEMPORARY TRAFFIC CONTROL, POLICE OFFICER
    460
HOUR $_______________ $___________________

63701-0000 FIELD OFFICE
     1

EACH $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: CACO 12(1), 14(2), 17(1) ,18(1)
IMPROVEMENTS TO US ROUTE 6 / PROVINCE LANDS ROAD INTERSETION,

Bid Schedule  A



Project: CACO 12(1), 14(2), 17(1), 18(1)
ADDITIONAL PAVEMENT PRESERVATION ON ROUTES 13, 17 , AND 20

B-  5

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
    500
LNFT $_______________ $___________________

20302-2600 REMOVAL OF PAVEMENT MARKINGS
   3,500
LNFT $_______________ $___________________

20303-1600 REMOVAL OF PAVEMENT, ASPHALT
   4,900
SQYD $_______________ $___________________

30301-6000 ROADWAY RECONDITIONING
     17
STA $_______________ $___________________

30305-2000 PULVERIZING, 4-INCH DEPTH
   28.00

STA $_______________ $___________________
40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE

AGGREGATE, 0.3 TO <3 MILLION ESAL
   1,500
TON $_______________ $___________________

40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL (Type V Smoothness)

   1,200
TON $_______________ $___________________

41001-2000 SLURRY SEAL, TYPE 2
   12,000
SQYD $_______________ $___________________

Project: CACO 12(1), 14(2), 17(1), 18(1)
ADDITIONAL PAVEMENT PRESERVATION ON ROUTES 13, 17 , AND 20

Bid Schedule  B - Option 1



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  6

41410-1000 CRACK, CLEANING AND SEALING
    750
LNFT $_______________ $___________________

60901-2100 CURB, ASPHALT, 4-INCH DEPTH (CAPE COD BERM)
   4,400
LNFT $_______________ $___________________

63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID
   18,000
LNFT $_______________ $___________________

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     2

EACH $_______________ $___________________
63502-0800 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 18-INCH

     20
EACH $_______________ $___________________

63503-0900 TEMPORARY TRAFFIC CONTROL, SNOW FENCE
    200
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
     75
SQFT $_______________ $___________________

63506-0400 TEMPORARY TRAFFIC CONTROL, POLICE OFFICER
    300
HOUR $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: CACO 12(1), 14(2), 17(1), 18(1)
ADDITIONAL PAVEMENT PRESERVATION ON ROUTES 13, 17 , AND 20

Bid Schedule  B - Option 1



Project: CACO 12(1), 14(2), 17(1), 18(1)
OPTION 2: SLURRY SEAL MARCONI BEACH ROAD

B-  7

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

20302-2600 REMOVAL OF PAVEMENT MARKINGS
   8,400
LNFT $_______________ $___________________

41001-2000 SLURRY SEAL, TYPE 2
   21,000
SQYD $_______________ $___________________

63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID
   17,000
LNFT $_______________ $___________________

63403-0800 PAVEMENT MARKINGS, TYPE H
    100
SQFT $_______________ $___________________

63506-0400 TEMPORARY TRAFFIC CONTROL, POLICE OFFICER
    160
HOUR $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: CACO 12(1), 14(2), 17(1), 18(1)
OPTION 2: SLURRY SEAL MARCONI BEACH ROAD

Bid Schedule  C



B - 8 
 

BID SUMMARY 
Project PRA-CACO 12(1), 14(2), 17(1), 18(1) 

(Complete for Pages B-1 through B-7) 
 

(1)  Base Contract (Schedule A) Bid Total (from Page B-4) $__________________ 
Contract Administrative Cost for Base Contract (Schedule A) 

Number of calendar days necessary to complete all Base Contract 
(Schedule A) work from Notice to Proceed (or date specified in the 
Notice to Proceed) to completion of Schedule A.  Government Option 
2 (Schedule C) is considered to be constructed concurrently with the 
Base Contract (Schedule A). 

(2)                     calendar days x $1,100 per calendar day = 

 
 
 
 
$__________________ 

(3)  Government Option 1 (Schedule B) Bid Total (from Page B-6) $__________________ 
Contract Administrative Cost for Gov’t Option 1 (Schedule B) 

Number of calendar days necessary to complete all Gov’t Option 1 
(Schedule B) work from Notice to Proceed for Schedule B (or date 
specified in the Notice to Proceed) to completion of Schedule B. 

(4)                     calendar days x $1,100 per calendar day = 

 
 
 
 
$__________________ 

(5)  Government Option 2 (Schedule C) Bid Total (from Page B-7) $__________________ 

Total Price of Project (for evaluation purposes only) 
 
 (1) Bid Total for Base Contract (Schedule A) . . . . . . . . . . . . . . . . . . . . (1)
 + (2) Contract Administrative Cost for Base Contract (Schedule A) . . . . (2)
 + (3) Bid Total for Gov’t Option 1 (Schedule B) . . . . . . . . . . . . . . . . . . . (3)
 + (4) Contract Administrative Cost for Gov’t Option 1 (Schedule B) . . . (4)
 + (5) Bid Total for Gov’t Option 2 (Schedule C) . . . . . . . . . . . . . . . . . . . (5)
 
 = EVALUATION TOTAL PRICE OF PROJECT 

 
 
$__________________ 
$__________________ 
$__________________ 
$__________________ 
$__________________ 
 
$__________________ 

  

 

Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business 
Concerns as defined in FAR Clause 52.219-4? 

   Yes              No
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

debbie
C-2



CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

52.252-2 Clauses Incorporated By Reference 
(Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.202-01 DEFINITIONS Jul-04  
 52.203-03 GRATUITIES Apr-84  
 52.203-05 COVENANT AGAINST CONTINGENT FEES Apr-84  
 52.203-07 ANTI-KICKBACK PROCEDURES Jul-95  
 52.203-8 CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS Sep-07  
 52.204-04 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER Aug-00  
 52.204-07 CENTRAL CONTRACTOR REGISTRATION Aug-08 Contractor Mandatory Internet Data Input 
 52.209-06 PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB. Sep-06  
 52.214-26 AUDIT AND RECORDS--SEALED BIDDING Oct-97  
 52.214-27 PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING Oct-97  
 52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING Oct-97  
 52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS  May-04  
 52.219-09 ALT 1  SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01)) Apr-08 Large Business Mandatory Submittal Requirement 
 52.219-14 LIMITATIONS ON SUBCONTRACTING Dec-96  
 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN Jan-99  
 52.222-03 CONVICT LABOR Jun-03  
 52.222-04 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION Jul-05  
 52.222-06 DAVIS-BACON ACT Jul-05 Contractor Mandatory Wage Rates Posting 
 52.222-07 WITHHOLDING OF FUNDS Feb-88  
 52.222-08 PAYROLLS AND BASIC RECORDS Feb-88 Contractor Weekly Payroll Submittals 
 52.222-09 APPRENTICES AND TRAINEES Jul-05  
 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS Feb-88  
 52.222-11 SUBCONTRACTS (LABOR STANDARDS) Jul-05  
 52.222-12 CONTRACT TERMINATION--DEBARMENT Feb-88  
 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS Feb-88  
 52.222-14 DISPUTES CONCERNING LABOR STANDARDS Feb-88  
 52.222-15 CERTIFICATION OF ELIGIBILITY Feb-88  
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES Feb-99  
 52.222-26 EQUAL OPPORTUNITY Mar-07  
 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION Feb-99  
 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER 

ELIGIBLE VETERANS. 
Sep-06  
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FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES Jun-98  
 52.222-37 EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL. Sep-06 Contractor Annual Mandatory Reporting Requirement 
 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES Dec-04 Contractor Mandatory Postings 
 52.223-05 POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION Aug-03  
 52.223-06 DRUG-FREE WORKPLACE May-01  
 52.223-14 TOXIC CHEMICAL RELEASE REPORTING Aug-03 Contractor Annual Contractor Reporting Requirement 
 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES Jun-08  
 52.227-01 AUTHORIZATION AND CONSENT Dec-07  
 52.227-02 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT Dec-07  
 52.227-04 PATENT INDEMNITY-CONSTRUCTION CONTRACTS Dec-07  
 52.228-02 ADDITIONAL BOND SECURITY Oct-97  
 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION Jan-97 Contractor Submittal Requirement 
 52.228-11 PLEDGES OF ASSETS Feb-92  
 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS Oct-95  
 52.228-14 IRREVOCABLE LETTER OF CREDIT Dec-99  
 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION Nov-06 Contractor Submittal Requirement 
 52.229-03 FEDERAL, STATE, AND LOCAL TAXES Apr-03  
 52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS Sep-02 Contractor Submittal Requirement 
 52.232-17 INTEREST Jun-96  
 52.232-23 ASSIGNMENT OF CLAIMS Jan-86  
 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS Sep-05  
 52.232.33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION Oct-03  
 52.233-01 ALT I DISPUTES (Alt-I, Dec-91) Jul-02  
 52.233-03 PROTEST AFTER AWARD Aug-96  
 52.233-04 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM Oct-04  
 52.236-02 DIFFERING SITE CONDITIONS Apr-84  
 52.236-03 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK Apr-84  
 52.236-05 MATERIAL AND WORKMANSHIP Apr-84  
 52.236-06 SUPERINTENDENCE BY THE CONTRACTOR Apr-84  
 52.236-07 PERMITS AND RESPONSIBILITIES Nov-91  
 52.236-08 OTHER CONTRACTS Apr-84  
 52.236-09 PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS Apr-84  
 52.236-10 OPERATIONS AND STORAGE AREAS Apr-84  
 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION Apr-84  
 52.236-12 CLEANING UP Apr-84  
 52.236-13 ACCIDENT PREVENTION Nov-91  
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FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement 
 52.236-17 LAYOUT OF WORK Apr-84  
 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97  
 52.236-26 PRECONSTRUCTION CONFERENCE Feb-95  
 52.242-13 BANKRUPTCY Jul-95  
 52.242-14 SUSPENSION OF WORK Apr-84  
 52.243-04 CHANGES Jun-07  
 52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Mar-07  
 52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Jun -07  
 52.246-12 INSPECTION OF CONSTRUCTION Aug-96  
 52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-I, Apr-84) Sep-06  
 52.249-01 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE)(SHORT FORM) Apr-84  
 52.249-02 ALT I TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-I, Sep-96) May-04  
 52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84  
 52.253-01 COMPUTER GENERATED FORMS Jan-91  

TAR CLAUSES INCORPORATED BY REFERENCE 
 CLAUSE TITLE DATE REMARKS 
 1252.211-70 INDEX FOR SPECIFICATIONS Apr-05  
 1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94  
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84  
 52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88  
 52.217-05 EVALUATION OF OPTIONS Jul-90  
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FAR & TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-18 
 52.219-4 

VARIATION IN ESTIMATED QUANTITY 
NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS 

Apr-84 
Jul-05 

H 
F 

CONSTR. CONTRACT REQS 
SOCIOECON PROG REQS 

 
Contractor Fill-In 

 52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements 
 52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA  (Alt-I, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements 
 52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS May 08 G GEN'L CONTRACT REQS Contractor Reporting Requirement 
 52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's 
 52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In 
 52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 

TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 FAR PT 22.9 NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause 

 

 
 
 

(End of Clauses Index) 
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52.252-1 Solicitation Provisions Incorporated by Reference  
(Feb 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 
accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.211-06 BRAND NAME OR EQUAL Aug-99  
 52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89  
 52.214-04 FALSE STATEMENTS IN BIDS Apr-84  
 52.214-05 SUBMISSION OF BIDS Mar-97  
 52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84  
 52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99  
 52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84  
 52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96  
 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02  
     

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS 
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FAR PROVISIONS INCORPORATED BY FULL TEXT 
PROVISION  TITLE DATE SECTION SECTION TYPE REMARKS 
 52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input 
 52.211-04 
 

AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF 
FED SPECS/STANDARDS & COM. ITEM DESCRIPTION 

Jun-88 E INSTRUCTIONS TO BIDDERS Government Fill In. 

 52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement 
 52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In. 

OTHER PROVISIONS INCORPORATED BY FULL TEXT 
 PROVISION TITLE DATE SECTION SECTION TYPE REMARKS 

    NONE      

 
 
 
 
 
 
 
 
 

(End of Provisions Index) 
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REPRESENTATIONS AND CERTIFICATIONS  

 

D-1 

Annual Representations and Certifications.  Prospective 
contractors shall complete electronic annual 
representations and certifications on-line at this web 
address: http://orca.bpn.gov (See Far 4.1201) in 
conjunction with required registration in the Central 
Contractor Registration (CCR) database (see FAR 4.1102). 
 
Vets100 Form must also be filled-in online at 
http://vets100.cudenver.edu/ in accordance with FAR 
Clause 52.222-37. 
 
Contractors are not eligible for award without 
completing these requirements. 
 
 

52.204-8 
52.204-8 – Annual Representations and Certifications. 
As prescribed in 4.1202, insert the following provision: 
Annual Representations and Certifications (Jan 2006) 
(a) 
(1) The North American Industry classification System 
(NAICS) code for this acquisition is 237310. 
(2) The small business size standard is $31,000,000. 
(3) The small business size standard for a concern which 
submits an offer in its own name, other than on a 
construction or service contract, but which proposes to 
furnish a product which it did not itself manufacture, is 
500 employees. 
(b) 
(1) If the clause at 52.204-7, Central Contractor 
Registration, is included in this solicitation, paragraph (c) 
of this provision applies. 
(2) If the clause at 52.204-7 is not included in this 
solicitation, and the offeror is currently registered in CCR, 
and has completed the ORCA electronically, the offeror 
may choose to use paragraph (c) of this provision instead 
of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall 
indicate which option applies by checking one of the 
following boxes: 
[ ] (i) Paragraph (c) applies. 
[ ] (ii) Paragraph (c) does not apply and the offeror has 
completed the individual representations and certifications 
in the solicitation. 
(c) The offeror has completed the annual representations 
and certifications electronically via the Online 
Representations and Certifications Application (ORCA) 
website at http://orca.bpn.gov . After reviewing the ORCA 
database information, the offeror verifies by submission of 
the offer that the representations and certifications 
currently posted electronically have been entered or 
updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer 
and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [offeror 
to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or 
certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
FAR Clause Title Date Change 
            
            
Any changes provided by the offeror are applicable to this 
solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
(End of Provision)  

 
 

(End of Section D) 

Revised 02/27/2005 

http://orca.bpn.gov/
http://vets100.cudenver.edu/
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52.211-4 
AVAILABILITY FOR EXAMINATION OF 

SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, 
STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS (JUN 1988) 
The specifications cited in this solicitation are not available for 
distribution.  However, they may be examined at the following 
location(s): 
 
FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 
 
Send an email to the following address to make an 
appointment:  eflhd.contracts@fhwa.dot.gov 
 
TIME(S) FOR VIEWING: 8 A.M. TO 4 P.M. 
 
All documents are available for direct download from the 
following website: 
www.efl.fhwa.dot.gov/procurement/procurement.htm 
 

(End of Provision) 
 
 

52.216-1 
TYPE OF CONTRACT (APR 1984) 

 
The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.  
 

(End of Provision) 
 
 

52.233-2 
SERVICE OF PROTEST (AUG 1996) 

 
(a) Protests, as defined in section 33.101 of the Federal 
Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting 
Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from  

 

FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 

 

(b) The copy of any protest shall be received in the office 
designated above within one day of filing a protest with the 
GAO.  

(End of Provision) 
 

52.236-27 
Site Visit (Construction). 

(Feb 1995) 
(a) The clauses at 52.236-2, Differing Site Conditions, and 
52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of 
this solicitation. Accordingly, offerors or quoters are urged 
and expected to inspect the site where the work will be 
performed. 

(b) Site visits may be arranged during normal duty hours by 
contacting: 
1. Name: Mr. Ben Pearson, Chief of 

Maintenance, Cape Cod National 
Seashore,  

2. Address: 99 Marconi Road, South 
Wellfleet, MA, 02667  

3. Telephone: (508) 349-3785 Ext 232 
Ben_Pearson@nps.gov 

 (End of Provision) 

 
(End of Section E) 

Revised 03/04/2005 
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52.219-4 
Notice of Price Evaluation Preference for HUBZone 

Small Business Concerns. 
(Oct 2004) 

(a) Definition. HUBZone small business concern, as used in 
this clause, means a small business concern that appears on 
the List of Qualified HUBZone Small Business Concerns 
maintained by the Small Business Administration. 
 
(b) Evaluation preference.  
 
 (1) Offers will be evaluated by adding a factor of 10 
percent to the price of all offers, except— 
 
  (i) Offers from HUBZone small business concerns 
that have not waived the evaluation preference; 
 
  (ii) Otherwise successful offers from small business 
concerns; 
 
  (iii) Otherwise successful offers of eligible products 
under the Trade Agreements Act when the dollar threshold 
for application of the Act is exceeded (see 25.402 of the 
Federal Acquisition Regulation (FAR)); and 
 
  (iv) Otherwise successful offers where application 
of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a 
foreign government. 
 
 (2) The factor of 10 percent shall be applied on a line 
item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation 
shall be applied before application of the factor. 
 
 (3) A concern that is both a HUBZone small business 
concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business 
price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an 
offeror’s base offer. These individual preference amounts 
shall be added together to arrive at the total evaluated price 
for that offer. 
 
 (c) Waiver of evaluation preference. A HUBZone small 
business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer 
for evaluation purposes. The agreements in paragraph (d) of 
this clause do not apply if the offeror has waived the 
evaluation preference. 
 

 Offer elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees 
that in the performance of the contract, in the case of a 
contract for  

 
 (1) Services (except construction), at least 50 percent of 
the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other 
HUBZone small business concerns; 
 
 (2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost 
of manufacturing, excluding the cost of materials, will be 
performed by the concern or other HUBZone small business 
concerns; 
 
 (3) General construction, at least 15 percent of the cost 
of the contract performance incurred for personnel will be 
spent on the concern’s employees or the employees of other 
HUBZone small business concerns; or  
 
 (4) Construction by special trade contractors, at least 25 
percent of the cost of the contract performance incurred for 
personnel will be spent on the concern’s employees or the 
employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance 
of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the 
HUBZone small business participant or participants; 
 
(f) A HUBZone small business concern non-manufacturer 
agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business 
manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 

(End of clause) 
 

FAR SUBPART 22.9 
NONDISCRIMINATION BECAUSE OF AGE 

(FEB 96) 
 
22.901 Policy. Executive Order 11141, February 12, 1964 
(29 CFR 2477), states that the Government policy is as 
follows: 

 
 (a) Contractors and subcontractors shall not, in 
connection with employment, advancement, or discharge of 
employees, or the terms, conditions, or privileges of their 
employment, discriminate against persons because of their 
age except upon the basis of a bona fide occupational 
qualification, retirement plan, or statutory requirement. 

 
 (b) Contractors and subcontractors, or persons acting on 
their behalf, shall not specify in solicitations or 
advertisements for employees to work on Government 
contracts, a maximum age limit for employment unless the 
specified maximum age limit is based upon a bona fide 
occupational qualification, retirement plan, or statutory 
requirement. 
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 (c) Agencies will bring this policy to the attention of 
contractors.  The use of contract clauses is not required. 

(End of Policy Statement) 
 

52.222-23 
Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction 
(Feb 1999) 

(a) The offeror’s attention is called to the Equal Opportunity 
clause and the Affirmative Action Compliance Requirements 
for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, 
expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the 
covered area, are as follows: 
 

Goals for Minority 
Participation for Each 

Trade 

Goals for Female 
Participation for Each 

Trade 

3.6% 6.9% 
 

These goals are applicable to all the Contractor’s 
construction work performed in the covered area. If the 
Contractor performs construction work in a geographical 
area located outside of the covered area, the Contractor shall 
apply the goals established for the geographical area where 
the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these 
notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor’s compliance with Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on 

 
(1) its implementation of the Equal Opportunity clause, 

 
(2) specific affirmative action obligations required by 

the clause entitled “Affirmative Action Compliance 
Requirements for Construction,’’ and 
 

(3) its efforts to meet the goals. 
 
The hours of minority and female employment and training 
must be substantially uniform throughout the length of the 
contract, and in each trade. The Contractor shall make a 
good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from 
project to project, for the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, 
Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the 

Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working 
days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation. The notification 
shall list the -- 
 

(1) Name, address, and telephone number of the 
subcontractor; 
 

(2) Employer’s identification number of the 
subcontractor; 
 

(3) Estimated dollar amount of the subcontract; 
 

(4) Estimated starting and completion dates of the 
subcontract; and 
 

(5) Geographical area in which the subcontract is to be 
performed. 
 
(e) As used in this Notice, and in any contract resulting from 
this solicitation, the “covered area” is as follows: 
 

Barnstable County, Massachusetts 
 

(End of Provision) 
 

52.225-9 
Buy American Act-Construction Materials. 

(Jan 2005) 
 
(a) Definitions. As used in this clause-  
 
 “Component” means an article, material, or supply 
incorporated directly into a construction material.  
 
 “Construction material” means an article, material, or 
supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 
 
 “Cost of components” means-  
 
  (1) For components purchased by the Contractor, 
the acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and 
any applicable duty (whether or not a duty-free entry 
certificate is issued); or 
  



FEDERAL ACQUISITION REGULATION AND                         F-3 
TRANSPORTATION ACQUISITION REGULATION CLAUSES 

 
SOCIOECONOMIC PROGRAM REQUIREMENTS   

  (2) For components manufactured by the 
Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material.  
 
 “Domestic construction material” means-  
 
  (1) An un-manufactured construction material 
mined or produced in the United States; or  
 
  (2) A construction material manufactured in the 
United States, if the cost of its components mined, produced, 
or manufactured in the United States exceeds 50 percent of 
the cost of all its components. Components of foreign origin 
of the same class or kind for which non-availability 
determinations have been made are treated as domestic. 
 
 “Foreign construction material” means a construction 
material other than a domestic construction material.  
 
 “United States” means the 50 States, the District of 
Columbia, and outlying areas. 
(b) Domestic preference.  
 
 (1) This clause implements the Buy American Act 
(41 U.S.C. 10a - 10d) by providing a preference for domestic 
construction material. The Contractor shall use only 
domestic construction material in performing this contract, 
except as provided in paragraphs (b)(2) and (b)(3) of this 
clause.  
 
 (2) This requirement does not apply to the construction 
material or components listed by the Government as follows:  

NONE 
 

 (3) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that-  
 
  (i) The cost of domestic construction material 
would be unreasonable. The cost of a particular domestic 
construction material subject to the requirements of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
  (ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
  
  (iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a 
satisfactory quality.  
 
(c) Request for determination of inapplicability of the Buy 
American Act. 

 
 (1) 
 

  (i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of 
this clause shall include adequate information for 
Government evaluation of the request, including- 
  

   (A) A description of the foreign and domestic 
construction materials; 
  

   (B) Unit of measure;  
 

   (C) Quantity;  
 

   (D) Price;  
 

   (E) Time of delivery or availability;  
 

   (F) Location of the construction project;  
 

   (G) Name and address of the proposed 
supplier; and  
 

   (H) A detailed justification of the reason for 
use of foreign construction materials cited in accordance 
with paragraph (b)(3) of this clause. 
 
  (ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 
  (iii) The price of construction material shall include 
all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
  (iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 
 
 (2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
  
 (3) Unless the Government determines that an exception 
to the Buy American Act applies, use of foreign construction 
material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph 2 
of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers:  
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Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of 
Measure Quantity Price 

(Dollars)* 

Item 1:    

Foreign construction material    

Domestic construction material    

Item 2:    

Foreign construction material    

Domestic construction material    

[List name, address, telephone number, and contact for suppliers surveyed. 
Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free entry certificate is issued).] 

 

(End of Clause) 
 

52.225-10 -- Notice of Buy American Act Requirement—
Construction Materials. 

As prescribed in 25.1102(b)(1), insert the following 
provision: 

Notice of Buy American Act Requirement--Construction 
Materials (May 2002) 

(a) Definitions. “Construction material,” “domestic 
construction material,” and “foreign construction material,” 
as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act--Construction 
Materials” (Federal Acquisition Regulation (FAR) clause 
52.225-9). 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic 
construction material, by adding to the offered price the 
appropriate percentage of the cost of such foreign 

construction material, as specified in paragraph (b)(3)(i) of 
the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material 
not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror 
also may submit an alternate offer based on use of 
equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate 
offer, and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of the clause at 
FAR 52.225-9 for the offer that is based on the use of any 
foreign construction material for which the Government 
has not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government 
will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror 
shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction 
material for which an exception was requested— 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 

(End of provision) 

Alternate I (May 2002). As prescribed in 25.1102(b)(2), 
substitute the following paragraph (b) for paragraph (b) of 
the basic provision: 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act shall submit the request with its offer, 
including the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 

52.225-11 
Buy American Act—Construction Materials under 

Trade Agreements. 
(Nov 2006) 

(a) Definitions. As used in this clause-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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“Caribbean Basin country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
Caribbean Basin country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin 
country into a new and different construction material 
distinct from the materials from which it was transformed. 

“Component” means an article, material, or supply 
incorporated directly into a construction material. 

“Construction material” means an article, material, or supply 
brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the 
acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry 
certificate is issued); or 

(2) For components manufactured by the Contractor, 
all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material. 

“Designated country” means any of the following countries:  

(1) A World Trade Organization Government 
Procurement Agreement country (Aruba, Austria, Belgium, 
Canada, Cyprus, Czech Republic, Denmark. Estonia, 
Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland Ireland, Israel, Italy, Japan, Korea (Republic of), 
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Singapore, Slovak 
Republic, Slovenia, Spain, Sweden, Switzerland, or United 
Kingdom); 

(2) A Free Trade Agreement country (Australia, 
Bahrain, Canada, Chile, El Salvador, Guatemala, 
Honduras, Mexico, Morocco, Nicaragua, or Singapore); 

(3) A least developed country (Afghanistan, Angola, 
Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Cape Verde, Central African Republic, Chad, 
Comoros, Democratic Republic of Congo, Djibouti, East 
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, 
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, 
Madagascar, Malawi, Maldives, Mali, Mauritania, 
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome 
and Principe, Senegal, Sierra Leone, Solomon Islands, 
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, 
Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and 
Barbuda, Aruba, Bahamas, Barbados, Belize, British 
Virgin Islands, Costa Rica, Dominica, Dominican 
Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat, 
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, or Trinidad and Tobago). 

“Designated country construction material” means a 
construction material that is a WTO GPA country 
construction material, an FTA country construction material, 
a least developed country construction material, or a 
Caribbean Basin country construction material. 

“Domestic construction material” means-- 

(1) An unmanufactured construction material mined 
or produced in the United States; or 

(2) A construction material manufactured in the 
United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 
percent of the cost of all its components. Components of 
foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated 
as domestic. 

“Free Trade Agreement country construction material 
means” a construction material that-- 

(1) Is wholly the growth, product, or manufacture 
of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that 
consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA 
country into a new and different construction material 
distinct from the materials from which it was 
transformed. 

“Foreign construction material” means a construction 
material other than a domestic construction material. 

“Least developed country construction material” means a 
construction material that-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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(1) Is wholly the growth, product, or manufacture of a 
least developed country; or 

(2) In the case of a construction material that consists in 
whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a 
new and different construction material distinct from the 
materials from which it was transformed. 

“United States” means the 50 States, the District of 
Columbia, and outlying areas. 

“WTO GPA country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
WTO GPA country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into 
a new and different construction material distinct from the 
materials from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and Free Trade 
Agreements (FTAs) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated 
country construction materials. 

(2) The Contractor shall use only domestic or designated 
country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this 
clause. 

(3) The requirement in paragraph (b)(2) of this clause 
does not apply to the construction materials or components 
listed by the Government as follows: NONE.  

(4) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(3) of this 
clause if the Government determines that-- 

(i) The cost of domestic construction material would 
be unreasonable. The cost of a particular domestic 
construction material subject to the restrictions of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 

and reasonably available commercial quantities of a 
satisfactory quality. 

(c) Request for determination of inapplicability of the Buy 
American Act.  

(1) 

(i) Any Contractor request to use foreign construction 
material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government 
evaluation of the request, including-- 

(A) A description of the foreign and domestic 
construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; 
and 

(H) A detailed justification of the reason for use of 
foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 

(iii) The price of construction material shall 
include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may 
be issued). 

(iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 

(2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
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(3) Unless the Government determines that an 
exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy 
American Act. 

(d) Data. To permit evaluation of requests under paragraph 
(c) of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price 
Comparison 

Construction 
material description 

Unit of 
measure 

Quantity Price (dollars) 
* 

Item 1          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

Item 2          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

[List name, address, telephone number, and contact for 
suppliers surveyed. Attach copy of response; if oral, attach 
summary.] 

[Include other applicable supporting information. ] 

[* Include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free entry certificate 
is issued).] 

(End of clause) 

Alternate I (Nov 2006). As prescribed in 25.1102(c)(3), add 
the following definitions of “Bahrainian construction 
material” and “Mexican construction material” to paragraph 
(a) of the basic clause, and substitute the following 
paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) 
of the basic clause: 

“Bahrainian construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Bahrain; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Bahrain into a new and 
different construction material distinct from the materials 
from which it was transformed. 

“Mexican construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Mexico; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Mexico into a new and 
different construction material distinct from the materials 
from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and all the Free Trade 
Agreements except NAFTA apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for 
designated country construction materials other than 
Bahrainian or Mexican construction materials. 

(2) The Contractor shall use only domestic, or 
designated country construction material other than 
Bahrainian or Mexican construction material in performing 
this contract, except as provided in paragraphs (b)(3) and 
(b)(4) of this clause. 

 
52.225-12 

Notice of Buy American Act Requirement—
Construction Materials Under Trade 

Agreements. 
(Jan 2005) 

(a) Definitions. “Construction material,” “designated country 
construction material,” “domestic construction material,” and 
“foreign construction material,” as used in this provision, are 
defined in the clause of this solicitation entitled “Buy 
American Act--Construction Materials Under Trade 
Agreements” (Federal Acquisition Regulation (FAR) clause 
52.225-11). 

(b) Requests for determination of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate 
percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, other than designated country construction 
material, that is not listed by the Government in this 
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the 
offeror also may submit an alternate offer based on use of 
equivalent domestic or designated country construction 
material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material, and 
the offeror shall be required to furnish such domestic or 
designated country construction material. An offer based on 
use of the foreign construction material for which an 
exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during 
negotiations. 

(End of provision) 

Alternate II (Nov 2006). As prescribed in 25.1102(d)(3), add 
the definitions of “Bahrainian construction material” and 

“Mexican construction material” to paragraph (a) and 
substitute the following paragraph (d) for paragraph (d) of 
the basic provision: 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, except foreign construction material from a 
designated country other than Bahrain or Mexico, that is not 
listed by the Government in this solicitation in paragraph 
(b)(3) of FAR clause 52.225-11, the offeror also may submit 
an alternate offer based on use of equivalent domestic or 
designated country construction material other than 
Bahrainian or Mexican construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material other 
than Bahrainian or Mexican construction material. An offer 
based on use of the foreign construction material for which 
an exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or  

(ii) May be accepted if revised during 
negotiations. 

 
(End of Section F) 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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MINIMUM WAGE SCHEDULE 

 
U.S. Department of Labor 

Employment Standards Administration 
Wage and Hour Division 

 
 

GENERAL DECISION: MA20080005 06/20/2008 MA5 
 
Date: June 20, 2008 
General Decision Number: MA20080005 06/20/2008 
 
Superseded General Decision Number: MA20070006 
 
State: Massachusetts 
 
Construction Type: Highway 
 
Counties: Barnstable, Dukes and Nantucket Counties in  
Massachusetts. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
           0              02/08/2008 
           1              06/20/2008 
 
 CARP0624-001 09/01/2007 
 
                                   Rates          Fringes 
 
CARPENTER (Excluding Dock    
Building)........................$ 29.08            20.34 
---------------------------------------------------------------- 
* ENGI0004-002 06/01/2008 
 
POWER EQUIPMENT OPERATORS: 
 
                                   Rates          Fringes 
 
Power equipment operators:   
     Grader; Roller (all types)..$ 36.86          19.25+A 
 
FOOTNOTE:    
A.  PAID HOLIDAYS:   
  New Year's Day, Washington's Birthday, Memorial Day, 
  Independence Day, Patriot's Day, Labor Day, Columbus Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day 
---------------------------------------------------------------- 
  SUMA1990-002 04/01/1990 
 
                                   Rates          Fringes 
 
Laborers:   
     Unskilled (Excluding Fence  
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     and     Guardrail)..........$ 15.45             4.29 
   
Power Equipment Operator   
     Backhoe.....................$ 21.81             3.98 
---------------------------------------------------------------- 
 TEAM0379-002 06/01/2005 
 
                                   Rates          Fringes 
 
Truck drivers:   
     Three-Axle..................$ 26.87        10.16+A+B 
 
FOOTNOTES FOR TRUCK DRIVERS: 
 
A.  PAID HOLIDAYS:   
  New Year's Day, Washington's Birthday, Memorial Day, 
  Independence Day, Labor Day, Patriot's Day, Columbus Day, 
  Veteran's Day, Thanksgiving Day and Christmas Day 
 
B.  PAID VACATION:   
  Employees with 4 months to 1 year of service receive 1/2 
  day's pay 
  per month; 1 week vacation for 1 - 5 years of service; 2 
  weeks vacation for 
  5 - 10 years of service; and 3 weeks vacation for more than 
  10 years of service 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
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   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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52.223-3 
Hazardous Material Identification and Material Safety 

Data. (Jan 1997) Alt I (Jul 1995) 
 
(a) "Hazardous material," as used in this clause, includes 
any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted 
during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined 
in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly 
identified and include any applicable identification 
number, such as National Stock Number or Special Item 
Number. This information shall also be included on the 
Material Safety Data Sheet submitted under this contract. 
 

Material (If none, insert "None")  Identification No.  
None  
  

 
(c) This list must be updated during performance of the 
contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous.  
 
(d) The apparently successful offeror agrees to submit, for 
each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous material identified in paragraph 
(b) of this clause. Data shall be submitted in accordance 
with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of 
these items. Failure to submit the Material Safety Data 
Sheet prior to award may result in the apparently 
successful offeror being considered non-responsible and 
ineligible for award.  
 
(e) If, after award, there is a change in the composition of 
the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted 
under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the 
data.  
 
(f) Neither the requirements of this clause nor any act or 
failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of 
Government, Contractor, or subcontractor personnel or 
property.  
 
(g) Nothing contained in this clause shall relieve the 
Contractor from complying with applicable Federal, State, 
and local laws, codes, ordinances, and regulations 

(including the obtaining of licenses and permits) in 
connection with hazardous material.  
 
(h) The Government's rights in data furnished under this 
contract with respect to hazardous material are as follows:  
 
 (1) To use, duplicate and disclose any data to which 
this clause is applicable. The purposes of this right are to-  
 
  (i) Apprise personnel of the hazards to which they 
may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  
 
  (ii) Obtain medical treatment for those affected by 
the material; and  
 
  (iii) Have others use, duplicate, and disclose the 
data for the Government for these purposes.  
 
 (2) To use, duplicate, and disclose data furnished 
under this clause, in accordance with paragraph (h)(1) of 
this clause, in precedence over any other clause of this 
contract providing for rights in data.  
 
 (3) The Government is not precluded from using 
similar or identical data acquired from other  sources. 
 
(i) Except as provided in paragraph (i)(2), the Contractor 
shall prepare and submit a sufficient number of Material 
Safety Data Sheets (MSDS's), meeting the requirements of 
29 CFR 1910.1200(g) and the latest version of Federal 
Standard No. 313, for all hazardous materials identified in 
paragraph (b) of this clause.  
 
 (1) For items shipped to consignees, the Contractor 
shall include a copy of the MSDS's with the packing list or 
other suitable shipping document, which accompanies each 
shipment. Alternatively, the Contractor is permitted to 
transmit MSDS's to consignees in advance of receipt of 
shipments by consignees, if authorized in writing by the 
Contracting Officer.  
 
 (2) For items shipped to consignees identified by 
mailing address as agency depots, distribution centers or 
customer supply centers, the Contractor shall provide one 
copy of the MSDS's in or on each shipping container. If 
affixed to the outside of each container, the MSDS's must 
be placed in a weather resistant envelope. 

(End of Clause)
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52.223-9 
Estimate of Percentage of Recovered Material Content 

for EPA-Designated Products. 
(MAY 2008) 

(a) Definitions. As used in this clause— 

“Post consumer material” means a material or finished 
product that has served its intended use and has been 
discarded for disposal or recovery, having completed its 
life as a consumer item. Post consumer material is a part of 
the broader category of “recovered material.” 

“Recovered material” means waste materials and by-
products recovered or diverted from solid waste, but the 
term does not include those materials and by-products 
generated from, and commonly reused within, an original 
manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

               (1) Estimate the percentage of the total recovered          
                   material content for EPA-designated item(s) 
delivered                     and/or used in contract performance, 
including, if                             applicable, the percentage of post 
consumer material                       content; and 

    (2) Submit this estimate to: 
 
  Contracting Officer 
  Eastern Federal Lands Highway Division 
  21400 Ridgetop Circle 
  Sterling, VA 20166. 

(End of Clause) 
 

52.228-15 
Performance and Payment Bonds -- Construction 

(Nov 2006) 
(a) Definitions. As used in this clause -- 

“Original contract price” means the award price of the 
contract; or, for requirements contracts, the price payable 
for the estimated total quantity; or, for indefinite-quantity 
contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price 
of any options, except those options exercised at the time 
of contract award. 

(b) Amount of required bonds. Unless the resulting contract 
price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting 
Officer as follows: 

(1) Performance Bonds (Standard Form 25). The penal 
amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25-A). The 
penal amount of payment bonds at the time of contract 
award shall be 100 percent of the original contract 
price. 

(3) Additional bond protection. 

(i) The Government may require additional 
performance and payment bond protection if the 
contract price is increased. The increase in 
protection generally will equal 100 percent of 
the increase in contract price. 

(ii) The Government may secure the 
additional protection by directing the Contractor 
to increase the penal amount of the existing 
bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall 
furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within 
the time period specified in the Bid Guarantee provision of 
the solicitation, or otherwise specified by the Contracting 
Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be 
in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in 
Treasury Department Circular 570, individual sureties, or 
by other acceptable security such as postal money order, 
certified check, cashier’s check, irrevocable letter of credit, 
or, in accordance with Treasury Department regulations, 
certain bonds or notes of the United States. Treasury 
Circular 570 is published in the Federal Register or may 
be obtained from the: 

U.S. Department of Treasury 
Financial Management Service 
Surety Bond Branch 
3700 East West Highway, Room 6F01 
Hyattsville, MD 20782 
Or via the internet at 
http://www.fms.treas.gov/c570/ . 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 
3133(c)). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person 
whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance 
of the contract. 

(End of Clause) 

52.248-3 
Value Engineering – Construction. 

(Feb 2000) 
 (a) General. The Contractor is encouraged to develop, 
prepare, and submit value engineering change proposals 
(VECP’s) voluntarily. The Contractor shall share in any 
instant contract savings realized from accepted VECP’s, in 
accordance with paragraph (f) below. 

(b) Definitions. “Collateral costs,” as used in this clause, 
means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/28.htm#P100_14864
http://frwebgate.access.gpo.gov/cgi-bin/leaving.cgi?from=leavingFR.html&log=linklog&to=http://www.fms.treas.gov/c570/
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/48.htm#P188_28305
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“Collateral savings,” as used in this clause, means those 
measurable net reductions resulting from a VECP in the 
agency’s overall projected collateral costs, exclusive of 
acquisition savings, whether or not the acquisition cost 
changes. 

“Contractor’s development and implementation costs,” as 
used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, 
and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 

“Government costs,” as used in this clause, means those 
agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the 
cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal 
administrative costs of processing the VECP. 

“Instant contract savings,” as used in this clause, means the 
estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable 
Contractor’s development and implementation costs, 
including subcontractors’ development and implementation 
costs (see paragraph (h) below). 

“Value engineering change proposal (VECP)” means a 
proposal that -- 

  (1) Requires a change to this, the instant contract, to 
implement; and 

  (2) Results in reducing the contract price or estimated 
cost without impairing essential functions or 
characteristics; provided, that it does not involve a change- 

      (i) In deliverable end item quantities only; or 
      (ii) To the contract type only. 

(c) VECP preparation. As a minimum, the Contractor shall 
include in each VECP the information described in 
subparagraphs (c)(1) through (7) below. If the proposed 
change is affected by contractually required configuration 
management or similar procedures, the instructions in 
those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The 
VECP shall include the following: 

    (1) A description of the difference between the existing 
contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when 
an item’s function or characteristics are being altered, and 
the effect of the change on the end item’s performance. 

   (2) A list and analysis of the contract requirements that 
must be changed if the VECP is accepted, including any 
suggested specification revisions. 

   (3) A separate, detailed cost estimate for 

        (i) the affected portions of the existing contract 
requirement and 

        (ii) the VECP. 

The cost reduction associated with the VECP shall take 
into account the Contractor’s allowable development and 
implementation costs, including any amount attributable to 
subcontracts under paragraph (h) below. 

   (4) A description and estimate of costs the Government 
may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 

   (5) A prediction of any effects the proposed change 
would have on collateral costs to the agency. 

   (6) A statement of the time by which a contract 
modification accepting the VECP must be issued in order 
to achieve the maximum cost reduction, noting any effect 
on the contract completion time or delivery schedule. 

   (7) Identification of any previous submissions of the 
VECP, including the dates submitted, the agencies and 
contract numbers involved, and previous Government 
actions, if known. 

(d) Submission. The Contractor shall submit VECP’s to the 
Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 

(e) Government action. 

   (1) The Contracting Officer will notify the Contractor of 
the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, 
the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and 
the expected date of the decision. The Government will 
process VECP’s expeditiously; however, it will not be 
liable for any delay in acting upon a VECP. 

   (2) If the VECP is not accepted, the Contracting Officer 
will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in 
whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the 
Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 

   (3) Any VECP may be accepted, in whole or in part, by 
the Contracting Officer’s award of a modification to this 
contract citing this clause. The Contracting Officer may 
accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a 
VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to 
accept or reject all or part of any VECP is a unilateral 
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decision made solely at the discretion of the Contracting 
Officer. 

(f) Sharing -- 

   (1) Rates. The Government’s share of savings is 
determined by subtracting Government costs from instant 
contract savings and multiplying the result by -- 

      (i) 45 percent for fixed-price contracts; or 
     (ii) 75 percent for cost-reimbursement contracts. 

   (2) Payment. Payment of any share due the Contractor 
for use of a VECP on this contract shall be authorized by a 
modification to this contract to -- 

      (i) Accept the VECP; 

      (ii) Reduce the contract price or estimated cost by the 
amount of instant contract savings; and 

      (iii) Provide the Contractor’s share of savings by 
adding the amount calculated to the contract price or fee. 

(g) Collateral savings. If a VECP is accepted, the 
Contracting Officer will increase the instant contract 
amount by 20 percent of any projected collateral savings 
determined to be realized in a typical year of use after 
subtracting any Government costs not previously offset. 
However, the Contractor’s share of collateral savings will 
not exceed the contract’s firm-fixed-price or estimated 
cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer is the sole 
determiner of the amount of collateral savings. 

(h) Subcontracts. The Contractor shall include an 
appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of 
lesser value. In computing any adjustment in this contract’s 
price under paragraph (f) above, the Contractor’s allowable 
development and implementation costs shall include any 
subcontractor’s allowable development and 
implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall 
exclude any value engineering incentive payments to a 
subcontractor. The Contractor may choose any 
arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce 
the Government’s share of the savings resulting from the 
VECP. 

(i) Data. The Contractor may restrict the Government’s 
right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 

These data, furnished under the Value Engineering -- 
Construction clause of contract DTFH71-08-C-000XX, 
shall not be disclosed outside the Government or 
duplicated, used, or disclosed, in whole or in part, for any 
purpose other than to evaluate a value engineering change 
proposal submitted under the clause. This restriction does 
not limit the Government’s right to use information 

contained in these data if it has been obtained or is 
otherwise available from the Contractor or from another 
source without limitations. 

(End of Section G) 



FEDERAL ACQUISITION REGULATION AND 
TRANSPORTATION ACQUISITION REGULATION CLAUSES 

 

CONSTRUCTION CONTRACT REQUIREMENTS 
 

H-1 

52.211-10 
COMMENCEMENT, PROSECUTION, AND 

COMPLETION OF WORK 
(APR 1984) 

 
The Contractor shall be required to (a) commence work 

under this contract within (SEE SF 1442, BLOCK 11 FOR 
NUMBER OF DAYS) calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for 
use not later than (THE TIME INDICATED IN THE 
CONTINUATION OF THE SF 1442, BLOCK 11).  The 
time stated for completion shall include final cleanup of the 
premises.                  (End of Clause). 

 
52.211-12 

LIQUIDATED DAMAGES--CONSTRUCTION 
(SEPT 2000) 

 
(a) If the Contractor fails to complete the work within the 
time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  
(SEE SUBSECTION 108.04 OF THE FP-96/FP-03 AND/OR 
SPECIAL CONTRACT REQUIREMENTS FOR 
AMOUNT) for each calendar day of delay until the work is 
completed or accepted.  
 
(b) If the Government terminates the Contractor's right to 
proceed, liquidated damages will continue to accrue until the 
work is completed. These liquidated damages are in addition 
to excess costs of repurchase under the Termination clause.  

(End of Clause) 
 
 

52.211-18 -- Variation in Estimated Quantity. 
As prescribed in 11.703(c), insert the following clause in 
solicitations and contracts when a fixed-price construction 
contract is contemplated that authorizes a variation in the 
estimated quantity of unit-priced items: 

Variation in Estimated Quantity (Apr 1984) 
If the quantity of a unit-priced item in this contract is an 
estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the 
estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The 
equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 
percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time 
necessary for completion, the Contractor may request, in 
writing, an extension of time, to be received by the 
Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an 

extension, the Contracting Officer shall ascertain the facts 
and make an adjustment for extending the completion date 
as, in the judgement of the Contracting Officer, is justified. 

(End of Clause) 
 

52.236-1 
PERFORMANCE OF WORK BY THE 

CONTRACTOR. 
(Apr 1984) 

 
The Contractor shall perform on the site, and with its own 

organization, work equivalent to at least 50 percent of the 
total amount of work to be performed under the contract. 
This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, 
the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the 
advantage of the Government. 

(End of Clause) 
 

52.236-4 
PHYSICAL DATA 

(APR 1984) 
 

Data and information furnished or referred to below is for the 
Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from 
the data or information by the Contractor.  
 

(a) The indications of physical conditions on the drawings 
and in the specifications are the result of site investigations 
(SEE CONTINUATION OF SF 1442, BLOCK 9). 
 

(b) Weather conditions:  CONTACT LOCAL OFFICE 
OF NATIONAL WEATHER SERVICE, U.S. 
DEPARTMENT OF COMMERCE. 
 

(c) Transportation facilities:  N/A 
 

(d) Other Information:  SEE CONTINUATION OF SF 
1442, BLOCK 9. 

(End of Clause) 
 
 

(End of Section H) 
 

Revised 7/26/05 
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FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 

SPECIAL CONTRACT REQUIREMENTS 
 

Project CACO 12(1), 14(2),17(1),18(1) 
Cape Cod National Seashore 

 
The following Special Contract Requirements amend and supplement the Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects (FP-
03) U. S. Customary Units, U. S. Department of Transportation, Federal Highway 
Administration. 
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Section 101.—TERMS, FORMAT, AND DEFINITIONS 
 
101.01.  Delete the last paragraph. 
 
101.03(a). Add the following: 
 

IPCEA - Insulated Power Cable Engineers Association 
 
 

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT 
 
102.04.  Add the following: 
 
Furnish documentary evidence as to the ownership and value of the assets pledged in 
support of the bond and details of the security interest in the assets by the individual 
sureties for the apparent low bidder within 14 calendar days after the opening of bids.  
Failure to submit evidence within the time required will be grounds for declaring the 
surety unacceptable. 
 
In addition, the CO may, after reviewing the Affidavit of Individual Surety and 
documentary information on the security interest and the assets pledged, by certified mail 
to the surety's business or residence address (as shown on the bond), request the surety to 
provide further information and/or documents with respect to any of the documents 
provided.  The CO may require such information to be furnished under oath.  Failure of 
the surety to accept such mail, or failure of the surety to respond with the requested 
information or documents within 7 business days of receipt of the request, will be cause 
for rejection of the surety. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except 
where in conflict with the requirements in the FAR, in which case the FAR controls. 
 
102.06.  Add the following after the last paragraph: 
 
Submit the documentary evidence for individual sureties at the same time as the Affidavit 
of Individual Surety and security interest in assets pledged.  A Contractor submitting an 
unacceptable individual surety in satisfaction of a performance or payment bond before 
the issuance of the Notice to Proceed will be permitted one opportunity to substitute an 
acceptable surety or sureties within 7 business days of receipt of notification that the 
surety is unacceptable. 
 
The Government's right to direct the substitution of sureties to ensure the continuing 
acceptability of the bonds during the performance of the Contract according to FAR 
Clause 52.228-2, Additional Bond Security, is not restricted. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except 
where in conflict with the requirements in the FAR, in which case the FAR controls. 
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Section 104.—CONTROL OF WORK 
 
104.03(a).  Add the following to the third paragraph: 
 

Drawings will be reviewed in the order they are received. 
 
104.03(b).  Add the following after 104.03(b): 
 

(c) As-built working drawings.  Furnish 2 sets of as-built working drawings.  The 
Government will provide 2 sets of contract drawings to be used exclusively for 
recording the as-built details of the project. 
 
Keep the as-built working drawings current on a weekly basis and have at least 1 set 
available on the jobsite at all times. Accurately and neatly record changes from the 
contract plans, which are made in the work, or additional information, which might be 
uncovered in the course of construction, as they occur by means of details and notes.  
Maintain a log of all changes made to the as-builts, and monthly, at the estimate 
cutoff date, make the as-builts and log available for review by the CO. 
 
Note all additions or revisions to the location, character, and dimensions of the 
prescribed work shown on the contract drawings.  Line out all details shown that are 
not applicable to the completed work.  Use the red-line process (red pencil or red ink) 
to record on the working and final as-built drawings, as a minimum, but not limited 
to, the information described below: 
 

(1) Typical section(s) 
 

(a) Revisions in dimensions; and 
 
(b) Revisions in materials. 
 

(2) Plan and profile 
 

(a) Plan 
 

(1) Revisions to the alignment; 
 
(2) Changes in the construction limits; 
 
(3) Revisions in location, type, and grade of road approaches; 
 
(4) Location and type of utilities; 
 
(5) Location, size, and type of underdrains; 
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(6) Skew of culverts; 
 
(7) Channel changes; 
 
(8) Location of monuments and permanent references; 
 
(9) Elevations for all aerial and underground crossings of utilities; and 
 
(10) Location, length, and type of fencing. 
 

(b) Profile 
 

(1) Revisions to grades, elevations, and stationing of intersection PIs; 
 
(2) Equations; 
 
(3) Culvert diameter, length, type, and stationing; 
 
(4) Length of culvert extension. and length of existing culvert; 
 
(5) Location, length, stationing, and type of retaining walls; and 
 
(6) Location, length, stationing, and end treatment of guardrail. 
 

 (3) Miscellaneous 
 

(a) Revisions to parking areas or turnouts; 
 
(b) Final location, type and length of curbs, sidewalks, etc.; 
 
(c) Fencing type and limits; and 

 
(d) Landscaping and planting 

 
(4) Special Contract Procedures 

 
(a) Method of excavation, concrete placement, girder erection, structure 
repairs, etc 

 
Prepare final as-built drawings after the completion of each definable feature of work 
as listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural 
Steel, etc., as appropriate for the project).  The as-built working drawings and final 
as-built drawings will be jointly reviewed for accuracy and completeness by the CO 
and the Contractor prior to submission of each monthly pay estimate. 
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If the monthly review finds that the Contractor is not maintaining the as-builts, 
payment of the Contractor's invoice will be withheld until the as-builts are brought up 
to date. 

 
Furnish the as-built working drawings to the CO before the final inspection.  Correct 
all details found during the final inspection that are not shown on the as-built 
drawings and return to the CO within 5 working days for approval. 

 
Once final as-built working drawings have been approved by the CO, provide final 
as-built drawings in the latest version of Adobe Acrobat (PDF) format (at the time of 
submission) on two sets of CD-R or DVD-R.  Include the latest version Adobe 
Acrobat reader on the CD-R or DVD-R.  Provide the final as-built drawings with a 
resolution quality such that the redlined drawings and notations are clearly 
discernable.  Final payment per Subsection 109.09 will not be made until the CD-R or 
DVD-R of the final as-built drawings have been reviewed and approved by the CO. 
 
No direct payment will be made for maintaining and furnishing as-built working 
drawings. 

 
104.05.  Add the following: 
 
When hauling on National Park Service roads, do not exceed the following load 
restrictions: 
 

Single Units 
 Gross Vehicle Weight – pounds 

2 axles  40,000  

3 axles  48,000  

4 or more axles  52,000  

   

Combination Units 
  

3 axles  57,000  

4 axles  62,000  

5 or more axles  66,000  

 
Where the ground is saturated with water or during periods of freezing and thawing, the 
CO may impose further load restrictions or suspend hauling. 
 
104.05.  Add the following: 
 
Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour, or 
the posted speed limit whichever is lower, and spaced at 500-foot minimum intervals.  Do 
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not exceed 25 miles per hour, or the posted speed limit whichever is lower, or operate 
more than 1 loaded hauling vehicle at a time on a bridge. 
 
 

Section 105.—CONTROL OF MATERIAL 
 
105.02(b).  Add the following: 
 

If any material is to be excavated from any material source outside the construction 
limits, other than commercially operated sites, before work begins provide a 
certification from the State Historic Preservation Officer or Indian Tribal Council, if 
applicable, stating: 
 

(1) That a cultural resource survey (a survey for historical sites and archeological 
remains) has been performed at the proposed site, and 

 
(2)  That no significant cultural resources exist in the area that will be disturbed 
by the Contractor. 

 
 

Section 106.—ACCEPTANCE OF WORK 
 
106.03.  Delete the first sentence of the second paragraph and substitute the following: 
 
Other than references in or to the FAR or Federal Law, when these Standard 
Specifications or Supplemental Contract Requirements reference certifications; 
certificates; or certified documents, equipment, or individuals, these references are not 
certifications under Section 4301 of Public Law 104-106, National Defense 
Authorization Act for Fiscal Year 1996. 
 
106.05(a)  Add the following: 
 
At the Preconstruction Conference, the Government will provide a copy of the computer 
program "QL-PAY," along with instructions.  QL-Pay is a Windows based program that 
computes the quality levels and pay factors as described in this Subsection. 
 
 
Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
107.01.  Add the following: 
 
No time or damages, including impact damages, will be allowed for failure to obtain 
necessary permits or agreements.  Provide copies of these permits and agreements upon 
request. 
 
107.01.  Delete the second sentence of the third paragraph and substitute the following: 
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Obtain all additional permits or agreements and modifications to Government-obtained 
permits or agreements that are required. 
 
107.02.  Add the following after the third paragraph: 
 
Meet the following requirements for work on Marconi Beach Road, Marconi Site Road 
Old Dewline Road, and the portion of Moors Road not within the intersection work: 
 

(a) Do not allow vehicles to leave the pavement at any time, including construction 
vehicles and personal vehicles operated by contractor or subcontractor personnel. 
 
(b) Contain all construction materials, tools, and equipment within the edge of 
pavement. 
 
(c) Notify the CO of all areas where it is necessary to extend work beyond the edge 
of existing pavement.  Allow at least 14 days for the CO to approve the designated 
areas.  Do not perform any work off of the pavement without CO approval.   
 
Approval may require the installation of vegetation protection measures. Protect the 
existing vegetation designated by the CO in the following manner: 
 

(1)  Install and maintain a 4-foot high wood slat fence with steel posts around a 
vegetation buffer zone, per Subsection 619.06.   
 
(2)  No construction will be allowed in the vegetation buffer area.  Protect the 
area from flooding, erosion, sedimentation, and potentially harmful materials 
through run-off or spillage.  
 
(3)  Remove all vegetation buffer area fencing prior to final acceptance. 
 

107.10.  Add the following: 
 
Meet the following requirements for work on Province Lands Road, Moors Road, and US 
Route 6 that occurs between October 1st and November 30th: 
 

(a) Notify the CO of all areas where it is necessary to extend work beyond the edge 
of existing pavement.  Allow at least 14 days for the CO to approve the designated 
areas.  Do not perform any work off of the pavement without CO approval.  
 
(b) Designate personnel to be trained in the proper method of spotting and handling 
Eastern Box Turtles, which includes spotting turtles above ground and where they 
may be burrowed underground within the construction limits.  The NPS biologist 
will provide the training prior to commencing work on site.  Designate a sufficient 
number of personnel for the training such that a minimum of one trained person will 
be available and on site during all construction operations.  At the option of the 



 J-8

Contractor, a biologist with a resume proving qualification for spotting and 
removing turtles may be used to provide sweeps of the designated work site, and for 
providing training to Contractor personnel in meeting the requirements of this 
subsection for spotting and handling of turtles within the construction limits. 
 
(c) Have the designated wildlife personnel perform a visual sweep of the day’s 
work limits prior to beginning each day’s work to look for Eastern Box Turtles. 
 
(d) Notify the CO immediately of all wildlife, dead and alive, found within the 
construction area.  Maintain a log of all Eastern Box Turtles spotted consisting of 
the date, time, and number of turtles found.  After November 30th submit two copies 
of the log to the CO and one copy to the Massachusetts Department of Fish and 
Game. 
 
(e) Do not allow anyone other that designated wildlife personnel to handle turtles.  
Deliver all turtles to the CO. 
 
(f) Submit a plan detailing how contractor and subcontractor personnel will be 
made aware of these turtle protection provisions. 

 
107.05.  Add the following after the second paragraph: 
 
Submit all claims to the insurance company for investigation, regardless of deductible, 
unless the Contractor has chosen to pay the claim directly.  Provide the results of any 
investigations and subsequent actions to the CO within 1 week of receipt from the 
insurance company or of action.  Determination by the insurance company that the claim 
is not covered by the policy is not an adequate basis for the Contractor to fail to meet its 
obligations under the requirements of this Section. 
 
 

Section 108.—PROSECUTION AND PROGRESS 
 
Construction operations are limited as follows: 
 
No work will be permitted on Sundays or National legal holidays. 
 
No work will be permitted between April 1st and September 30th.  
 
 

Section 109.—MEASUREMENT AND PAYMENT 
 
109.08(b).  Add the following: 

 
Submit invoices by the 7th day after the closing date.  Invoices received after the 16th 
day following the closing date will not be accepted for payment processing that 
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month.  Include late, unprocessed invoice submittals in the following month’s 
invoice. 

 
109.08(c).  Add the following: 
 

The government’s designated billing office is: 
 
 Federal Highway Administration 
 Eastern Federal Lands Highway Division 
 Loudoun Tech Center 
 21400 Ridgetop Circle 
 Room 200 
 Sterling, Virginia 20166-6511 
 ATTN: CONSTRUCTION DIVISION 
 
 

Section 152.—CONSTRUCTION SURVEY AND STAKING 
 
152.03.  Delete the text of paragraphs (h), (i), and (k). 
 
152.03(l)(9) and (10).  Delete the subsections and replace with the following: 
 

(9)  Traffic control (both permanent and temporary) signs, signals, markings, 
delineators, object markers, etc. 

 
152.03(l).  Add the following: 
 

(10)  Excavation limits for various drainage, walls, structures, and other pertinent 
items. 

 
 

Section 154.—CONTRACTOR SAMPLING AND TESTING 
 
154.03.  Add the following: 
 
Furnish test results to the CO immediately after completing the test.  The requirements 
for furnishing test results do not include sample aging or curing time; therefore, reporting 
times will be extended accordingly. 
 
Submit proposals for using alternate AASHTO or State approved test methods in writing 
for approval.  Alternate methods may be allowed based on documented equivalence to 
the method specified. 
 
154.04.  Add the following: 
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On a weekly basis, submit a copy of all current Contractor test results and pay factor 
calculations based on those tests for items accepted under Subsection 106.05.  When 
large quantities are produced, calculate pay factors as soon as possible.  Use this 
information to make any necessary adjustments to operations to achieve acceptable pay 
factors.  The Government may use the Contractor's test results to determine final pay 
factors for acceptance according to Subsection 154.05. 
 
 

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS 
 
155.02. Add the following after the third paragraph: 
 
155.02A  Weather Delays. 
 

(a)  Weather Delay Definitions. 
 

(1)  Reasonably Predictable Weather.  The number of workdays that can 
expected to be lost in any month due to rainfall based on 10-year historical 
weather data. 

 
(2)  Rain Day.  A potentially lost workday on which rainfall is equal to or greater 
than 0.10 inches. 

 
(3)  Drying Day.  A work day(s) immediately following a rainfall equal to or 
greater than 1.00 inch which is potentially lost because of wet ground conditions. 

 
(4)  Workday.  A day not excluded from work by Section 108 of the Special 
Contract Requirements. 

 
(5)  Unusually Severe Weather.  When the number of Actual Workdays Lost is 
greater than the calculated Total Lost Days for the month in question. 

 
(b)  Reasonably Predictable Weather.  Determine Reasonably Predictable Weather 
for this contract by completing Table 155-1.  Calculate data for Table 155-1 as 
follows: 

 
(1)  Using the last 10 years of historical weather data from the nearest NOAA 
weather data collection station, compute the average number of workdays lost 
(rain days plus drying days) for each month and the standard deviation from the 
average.  Add the average number of workdays lost to the standard deviation. 

 
(2)  The Total number of Lost Days (Average Workdays Lost plus 1 Standard 
Deviation, rounded to whole days) will be considered normal for each month. 

 
(3)  Submit a completed Table 155-1 with the initial construction schedule. 
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(c)  Unusually Severe Weather  Under FAR Clause 52.249-10, Default (Fixed-Price 
Construction), the Contractor can request time for a delay due to Unusually Severe 
Weather. 

 
The number of Actual Workdays Lost is calculated by first totaling the actual Rain 
Days plus the actual Drying Days occurring in the month in question.  From this total, 
deduct any workdays meeting the following conditions: 

 
(1)  The Rain Day or Drying Day occurred on a non-work weekday such as a 
holiday. 

 
(2)  Rainfall occurred at a time when no weather dependent work was in progress 
or occurred during planned or unplanned shutdowns due to other circumstances 
such as equipment failure, strikes, material supplies, delays, etc. 

 
(3)  The Contractor was still working or able to work on weather dependent 
activities to the extent that less than 50 percent of the workday was lost due to 
weather. 

 
If the net number of Actual Workdays Lost is greater than the Total Lost Days, then 
Unusually Severe Weather occurred during the month in question. 

 
(d)  Time Adjustments for Rain Delays.  If the net number of Actual Workdays 
Lost to rain is less than the Total Lost Days for the month in question, no time 
adjustments will be made.  If the net number of Actual Workdays Lost is more, then 
an excusable time extension may be granted.  The Contractor must submit a Weather 
Time Impact Analysis supporting any alleged delays due to Unusually Severe 
Weather. 

 
(e)  Delays Due To Other Weather Conditions.  Delays due to other unusually 
severe weather conditions (snow, extreme cold or heat, high winds, etc.) must be 
supported with a Weather Time Impact Analysis using historical weather data. 

 
155.02.  Delete the last paragraph and substitute the following: 
 
The Construction Contract Time shown on the construction schedule for contract 
completion or for any interim completion dates shall be the calendar dates established in 
the contract. 
 
155.04. Add the following to the first paragraph: 
 
For a computer-generated CPM, use Primavera software or software that is file-
compatible with Primavera 
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Add the following at the end of the Subsection: 
 

TABLE 155-1 
 
 Project Number__________________________ 
 
 Location of NOAA Data Collection Station__________________________ 
 
 Data Years (10-year history):  19___ through 20___ 
 

REASONABLY PREDICTABLE WEATHER 
 
 

MONTH AVERAGE WORKDAYS 
LOST 

STANDARD 
DEVIATION 

TOTAL LOST 
DAYS 

JANUARY    

FEBRUARY    

MARCH    

APRIL    

MAY    

JUNE    

JULY    

AUGUST    

SEPTEMBER    

OCTOBER    

NOVEMBER    

DECEMBER    

 
 

Section 156.—PUBLIC TRAFFIC 
 
156.03.  Add the following: 
 
Hauling will only be permitted from the nearest point of public access to the work site.  
Minimize hauling over completed pavement. 
 
156.04.  Add the following: 
 

(f)  Ensure that all drains and inlets within the project limits are fully functional 
throughout the duration of the project. 
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156.06(b).  Delete the second sentence and substitute the following: 
 

For shoulder drop-offs in excess of 3 inches, provide a 1V:3H fillet with “Low 
Shoulder” warning signs. 
 

156.07.  Delete the first sentence and substitute the following: 
 
Nighttime operations are permitted with CO approval.  Perform paving operations during 
the hours of daylight (½ hour after sunrise to ½ hour before sunset). 
 
156.08.  Delete the second sentence of the first paragraph and substitute the following: 
 
The traffic safety supervisor may be the superintendent. 
 
 

Section 203.—REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
203.05(b).  Delete the Subsection and substitute the following: 
 

(b)  Burn.  Burning is prohibited.  Dispose of material according to Subsection 
203.05(a). 

 
203.05(c).  Delete the Subsection and substitute the following: 
 

(c)  Bury.  Burying debris is prohibited.  Dispose of material according to Subsection 
203.05(a). 

 
 

Section 301.—UNTREATED AGGREGATE COURSES 
 
301.03.  Add the following after the second paragraph: 
 
Submit the representative 300-pound sample to the EFLHD Central Laboratory in 
Sevierville, Tennessee. 
 
301.03.  Add the following: 
 
If an alternate State gradation is produced as provided in Subsection 703.05, notify the 
CO in writing.  The target values with respect to the State gradation will be the midpoint 
of the allowable State specification band.  The allowable deviation (D) will be ½ the 
State specification band width, and the maximum allowable pay factor under subsection 
301.08 will be 1.0. 
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Section 401.—SUPERPAVE HOT ASPHALT CONCRETE PAVEMENT 
 
401.01.  Add the following: 
 
Asphalt binder is designated as performance grade PG 64-28. 
 
401.03. Add the following: 
 
At the option of the contractor, a State Highway Department Superpave Hot Asphalt 
Concrete mixture may be submitted for approval that has the same nominal maximum 
size aggregate, traffic level (design ESAL), and asphalt binder grade as specified.  If a 
state mix is used, the maximum allowable pay factor will be 1.0 
 
401.03(a).  Delete the first sentence and substitute the following: 
 

Do not use mixes with over 15 percent recycled asphalt pavement in the top lift. 
 
401.03(b).  Add the following: 
 

For State Department of Transportation mixes, submit a job-mix formula that is 
currently approved and has been tested by the State within a year of the date of 
intended use.  Include documentation from a State highway official certifying that it 
is an approved State mix. 

 
401.03(b).  Add the following: 
 

For percentages of recycled asphalt pavement greater than 15 percent, the contractor 
must submit a quality control plan showing sufficient control of the recycled asphalt 
pavement. 

 
Submit all materials and information to the EFLHD Central Laboratory in Sevierville, 
Tennessee.   

 
401.03(c).  Add the following: 
 

Allow a minimum of 21 calendar days for verification of each job-mix formula after 
receipt of all materials and information at the EFLHD Central Laboratory. 

 
401.13.  Add the following: 
 
Begin paving operations at the furthest location from the asphalt plant and proceed 
towards the plant. 
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Section 602.—CULVERTS AND DRAINS 
 
602.03.  Add the following: 
 
Furnish culvert pipe from the following groups: 
 
Reinforced concrete pipe, Class II 
 
 

Section 619.—FENCES, GATES, AND CATTLE GUARDS 
 
619.02 Add the following: 
 
 Barrier arm gate    710.12 
 Loop detectors     636.07 
 
619.03 Add the following: 
 
(d) Barrier Arm Gate. Submit proposed gate operator model and foundation details for 
CO approval prior to ordering.  Construct gate foundation according to Section 601.  
Install barrier arm gate according to manufacturer’s recommendations. 
 
 

Section 633.—PERMANENT TRAFFIC CONTROL 
 
633.01.  Delete the second paragraph and substitute the following: 
 
Sign panels are designated as aluminum. 
 
633.03.  Add the following: 
 
Paint supports, backs and edges of sign panels with Benjamin Moore, Moorgard, exterior 
latex low luster paint, Federal Standard 595B Color No. 20059 (brown), or approved 
equal 
 
Furnish aluminum sign panels.  
 
Furnish corrosion resistant steel posts. 
 
633.05.  Add the following after the first sentence of the first paragraph: 
 
For all legends on guide signs, use ASTM Type VIII, IX, X, or 3M DG3 retroreflective 
sheeting. 
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Section 634.—PERMANENT PAVEMENT MARKINGS 
 
634.03.  Add the following to the first paragraph: 
 
Place traffic markings before summer or winter suspension of paving operations. 
 
 

Section 635.—TEMPORARY TRAFFIC CONTROL 
 
635.02.  Delete the Construction sign panels Section reference and substitute the 
following: 
 
 Construction sign panels   633.02 
 
635.03.  Add the following: 
 
For all signs and other devices requiring orange color, use fluorescent red-orange or 
fluorescent yellow-orange color. 
 
635.03(i).  Add the following: 
 

Submit a certification that the devices have been successfully crash tested to meet the 
requirements of NCHRP 350 and/or have been accepted by the FHWA. 

 
635.07  Delete the last sentence and substitute the following: 
 
Remove or completely cover all unnecessary signs, or signs that conflict with the 
construction signing or Traffic Control Plan.  Cover signs that are not removed so that no 
part of the covered sign is visible to traffic.  Provide sign covers for temporary signs 
meeting the following requirements: 
 

a) Large enough to completely cover the sign. 
b) Easy to attach to and remove from the sign without damaging the sign face.  Do 

not use adhesives, glues, tapes, or mechanical fasteners that mar the sign face. 
c) Black, non-reflective, and opaque. 
d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040 

inches thick), or sheet metal of a sufficient thickness that the covering will not be 
lifted, bent or damaged by wind. 

e) Durable enough to resist deterioration due to weathering and atmospheric 
conditions for the duration of the project. 

 
635.07.  Add the following: 
 
Furnish 16-inch by 16-inch flags for high level warning devices that are orange or 
fluorescent red orange in color. 
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635.09.  Delete the paragraph and substitute the following: 
 
635.09  Police Officers.  Furnish police officers for temporary traffic control.  
Coordinate with the local town government and the National Park Service for scheduling 
police officers on the project site.  
 
635.26.  Add the following: 
 
Measure police officers for each hour a person is actually performing work.  Round 
portions of an hour up to the half hour.  Measure time in excess of 40 hours per week at 
the same rate as the first 40 hours. 
 
 

Section 636.—SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS 
 
636.02.  Add the following: 
 

Conduits under the traveled way. 721.01(a)(2) 
 

Granular Backfill 703.03 
 

Furnish type THWN Class B #14 AWG minimum, 600 Volt stranded single copper 
conductor, IPCEA Standard 861-401 with UL label.  Furnish wire with a uniform 
thickness of insulation which is moisture and heat resistant to 250 oF. 

 
Furnish shielded twisted pair, size No. 14 minimum, lead-in cable. 

 
636.05.  Add the following: 
 
Install conduits a minimum of 3 feet below finished grade.  Replace pavement structure 
removed to install conduit in kind. 
 
636.05.  Add the following: 
 
Install pull boxes flush with the shoulder surface.  Restore the disturbed area around the 
pull box and conduit installations. 
 
Complete the installation of all loops, conduits, and pull boxes at 1 location before 
moving to another location. 
 
Install 1-inch conduit under the shoulder from the end of the saw cut to the pull box.  Do 
not drill or cut the part of the concrete encasement between the edge of the pavement and 
the pull box for conduit installation.  Install a bushing on the conduit stubout to prevent 
damage to loop lead-in wires. 
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Install the conduit in a direct line with the loop saw cut so that the wires entering the 
conduit will not be bent.  Construct the hole in the curb, if applicable, at a depth that will 
permit a minimum of 2 inches of cover on top of the conduit when installed.  The cover 
over the conduit shall be the same material used to seal the sawcut. 
 
 

Section 637.—FACILITIES AND SERVICES 
 
637.02.  Add the following: 
 
Locate the Government field office where high-speed Internet access, as described in 
Subsection 637.03(a)(7), is available.  For urban projects locate the field office within 5 
miles of the project site.  For rural projects locate the field office within 15 miles of the 
project site.  In remote locations where high-speed Internet service is not available, the 
field office distance range may be extended or waived by the CO.  All field office 
locations are subject to approval by the CO. 
 
637.03.  Delete the third and fourth sentences of the first paragraph and substitute the 
following: 
 
Provide local and long distance telephone services.  The Government will be responsible 
for the cost of long distance calls made by Government employees for Government 
business and charged against this phone service.  Bill the Government separately for 
these charges. 
 
637.03(a).  Add the following: 
 

Divide the field office into 3 areas by permanent walls with hinged doors.  If window 
air conditioning is provided, provide a separate unit for each room. 
 
Clean the field office weekly to the approval of the CO. 
 
Supply the following equipment in the field office: 
 

(1) Copy machine.  One self-feeding plain paper photo copying machine with 
the following minimum capabilities: 
 

(a) Automatic document feeder capable of making at least 8 copies per 
minute; 
 
(b) Reproducing copies at standard sizes up to and including 11 x 17 inches; 
and 
 
(c) Reducing 11 x 17 inches plan sheets to 8 ½ x 14 inches legal size and to 
8 ½ x 11 inches letter size. 
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Furnish all necessary supplies, except paper.  Paper will be supplied by the 
Government. 
 
(2) Printer.  One plain paper printing machine with printing capabilities of 
standard sizes up to and including 11 x 17 inches.  The printer must be capable of 
printing from direct personal computer (PC) and local area network (LAN) 
hookups.  The printer may be one machine in combination with the copy machine.  
Furnish all necessary supplies, except paper.  Paper will be supplied by the 
Government. 
 
(3) Facsimile (FAX) machine.  One FAX machine with the following minimum 
capabilities: 
 

(a) Automatic document feeder with a minimum capacity of 20 pages; 
 
(b) Sending standard size documents up to and including 11 x 17 inches; 
 
(c) Printing on plain paper; and 
 
(d) Automatic dial/redial. 
 

The FAX machine may be one machine in combination with the copy machine.  
Furnish all necessary supplies, except paper.  Paper will be supplied by the 
Government. 
 
(4) Telephone.  Two dual line telephones (touch tone, hold button, intercom, 
and conference calling capabilities) with 2 separate lines, for the exclusive use of 
the CO. 
 
(5) Answering machine.  One digital answering device capable of answering, 
recording, storing, and playing back messages at least 30 minutes in length. 
 
(6) Cellular telephone.  One durable, hand held digital/cellular wireless 
telephone(s), manufactured by Motorola/Nextel, or approved equal, for the use of 
the CO.  Furnish cellular telephone(s) that are similar or compatible with the 
Contractor’s key field personnel (Project Superintendent, and Traffic Control 
Supervisor) to enable the direct communication between the CO and the 
Contractor’s key field personnel.  Furnish each cellular telephone(s) with the 
following minimum capabilities: 
 

(a) Direct Connect feature, or equivalent, to communicate onsite with 
Contractor’s key field personnel; 
 
(b) Voicemail capable of answering, recording, storing, and playing back 
messages at least 30 minutes in length; 
 



 J-20

(c) Hands free device that can be used safely and effectively while driving, 
and is acceptable by the local law enforcement agencies; 
 
(d) Customized communication configuration, independent of the other 
units, so that the CO may limit any features if necessary; 
 
(e) Carrying case that can be worn on the belt and is appropriate for use on 
construction projects; and 
 
(f) Other necessary cellular telephone accessories including a cigarette 
lighter power adapter/charger. 
 

The cellular telephone plan shall provide the necessary amount of monthly Direct 
Connect airtime and monthly Digital/Cellular airtime for use on the project.  
Ensure that each unit has unlimited Direct Connect capabilities and each unit is 
equipped with a minimum of 600 minutes per month of local and long distance 
airtime for official business only. 
 
(7) High-speed Internet access.  Provide, install, and maintain high-speed 
Internet access service having at least 768kbps download and 256kbps upload 
speed.  The high-speed Internet access service can be provided via DSL, FIOS, a 
dedicated T1 line, or cable.  Alternate Internet access service options may be 
submitted to the CO for approval.  The system must include a modem and a router 
with a firewall or a router and a firewall appliance.  The system must have the 
capability to support simultaneous Internet access of at least 3 workstations 
connected by Category 6 RJ45 LAN office drop cables.  If the router supports 
wireless Internet access, this feature must be disabled.  Wireless Internet access 
does not meet U.S. DOT security requirements and is not acceptable.  The 
firewall configuration must be submitted to the CO for approval and cannot be 
changed after it is approved, unless a change request is submitted and approved in 
advance.  Only U.S. DOT equipment is to be connected to the system. 
 

If any equipment supplied becomes defective, is stolen, or for any other reason does 
not function as intended, replace the equipment with an equal or better unit at no 
additional cost to the Government.  Replace any defective equipment within eight 
hours after being notified by the CO. 
 
The Contractor will retain ownership of all equipment supplied by the Contractor.  
The CO will notify the Contractor when the equipment is no longer needed and 
request its removal. 
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Section 703.—AGGREGATE 
 
703.05(a).  Delete items (3) and (4). 
 
703.05(b).  Add the following: 
 
 (3) Plasticity Index, AASHTO T90      3 Max 
 
703.05(b).  Add the following: 
 

Material shall have a minimum California Bearing Ratio of 70 percent, as determined 
by AASHTO T 193 at 95 percent of maximum dry density in accordance with 
AASHTO T 180 (Method D). 

 
703.05(b)(1) Add the following: 
 

At the option of the Contractor, the gradation only of the aggregate base may 
conform to the requirements of (identify State, acceptable State aggregate, and 
State specification reference). 

 
703.10. Delete items (f) and (g). 
 
 

Section 710.—FENCE AND GUARDRAIL 
 
Add the following: 
 

710.12 Barrier Arm Gate.  Furnish a solar powered lift arm gate system conforming 
to the following specifications: 
 

(a) Barrier Arm.  Furnish a 14 foot long barrier arm from fiberglass, PVC, or 
aluminum. 

(b) Gate Operator.   
(1) Opening time: 3 second or less 
(2) Auto reverse feature:  If the barrier arm comes into contact with an 

object when closing, non-destructible pressure must cause the gate arm 
to reverse and return to a fully open position.  When the barrier arm is in 
the fully closed position, pressure applied to the barrier arm must not 
cause the gate to open. 

(3) Power failure mode:  In the event of a power failure the barrier arm must 
open within 30 seconds and remain open. 

(4) Housing:  Must be a weatherproof housing.  Paint the exterior with 
Benjamin Moore, Moorgard, exterior latex low luster paint, Federal 
Standard 595B Color No. 20059 (brown), or approved equal 

(5) Barrier arm mounting: must have a break-away type mount which will 
allow the barrier arm to detach if struck without causing damage to the 



 J-22

gate operator.  Mount must allow the barrier arm to be removed when 
not in use. 

(6) MCBF (mean cycles between failure): 2 million or greater 
(7) Activation system: loop detector for closing and opening 
(8) Operating temperature range: between 0° F and 110° F 
 

(c) Power source. Furnish a solar power system including solar panels, batteries, 
and all necessary wiring capable of powering the gate operator and loop 
detectors.  All electrical components must be UL certified.    

 
 

Section 713.—ROADSIDE IMPROVEMENT MATERIAL 
 
713.06(b).  Add the following: 
 

The genus, species, and cultivar names shall agree with the nomenclature of the most 
current edition of “Hortus Third” by L.H. Bailey, Hortorium, Cornell University. 

 
Provide durable tags, stating the date of installation, correct botanical name and size 
in weather-resistant ink or embossed letters.  Secure the tags to each tree, shrub, and 
other plant materials in a manner which will not restrict growth.  Leave the tags on all 
trees, shrubs, and other plant materials until final acceptance by the CO. 

 
713.17.  Add the following:  
 
Furnish a type 1.B or 1.C product which is designed to prevent animal entanglement.  
Examples of products that prevent entanglement are: 
 

Curlex NetFree as manufactured by American Excelsior Company, 
800-777-7645, 850 Avenue H East, Arlington, TX 76011, 
www.americanexcelsior.com 
 
Curlex I FibreNet as manufactured by American Excelsior Company, 
800-777-7645, 850 Avenue H East, Arlington, TX 76011, 
www.americanexcelsior.com 
 
FibreNet netting Excel R-1, All Natural, as manufactured by Western Excelsior 
Company, 901 Grand Ave., Mancos, CO 81328, 800-833-8573, 
www.westernexcelsior.com 

www.americanexcelsior.com
www.americanexcelsior.com
www.westernexcelsior.com
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