					D CODE	PAGE OF PAGES	
AMENDMENT OF SOLICITA	ATION/MODIF	ICATION OF CONTRACT		J		1 4	
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.			5. PROJE	CTNO.(Ifapplicable)	
0005	15-Sep-2008	W81G660550225					
6. ISSUED BY CODE	W912P6	7. ADMINISTERED BY (If other than item 6)		COD	E		
U. S. ARMY ENGINEER DISTRICT, CHICAGO 111 NORTH CANAL STREET SUITE 600 CHICAGO IL 60606-7206		See Item 6					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, S	State and Zip Code)	Х	9A. AMENDME W912P6-08-B-0	ENT OF	SOLICITATION NO.	
			Х	9B. DATED (SE 18-Aug-2008	E ITEM	[11]	
				10A. MOD. OF CONTRACT/ORDER NO.			
CODE FACILITY CODE					SEE ITE	M 13)	
	FACILITY COD	PPLIES TO AMENDMENTS OF SOLIC	TI.	ATIONS			
X The above numbered solicitation is amended as set forth				is extended,	is not e	xtended.	
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENT AL AGREEMENT IS		RSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor is not, [is required to sign	n this document and return	coj	pies to the issuing	office.		
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
SUBJECT: W912P6-08-B-0003, DES PLAINES RIVER, ILLINOIS LOCAL FLOOD PROTECTION FLOODWALL 37, RIVER ROAD/MILWAUKEE ROAD, PROSPECT HEIGHTS AND MOUNT PROSPECT, COOK COUNTY, ILLINOIS							
A. This Amendment extends the Bid Opening Date to 22 September 2008; the Bid Opening Time remains 2:00 p.m. CDT.							
B. Under this Amendment, interested Bidders are advised of changes made to the Bid Schedule.							
C. This Amendment also provides the USACEs responses to Contractor's Inquiries.							
THE DESCRIPTION OF THIS AMENDMENT CO	ONTINUES ON PAGE 2	2					
Except as provided herein, all terms and conditions of the do			_				
15A. NAME AND TITLE OF SIGNER (Type or	print)	16A. NAME AND TITLE OF CO.	NT	RACT ING OFFIC	CER (Tyl	pe or print)	
	1	TEL:		EMAIL:			
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNEI	D 16B. UNITED STATES OF AMER	RIC	A		16C. DATE SIGNED	
(60		BY (Singularity of Contact time Of	c:			15-Sep-2008	
(Signature of person authorized to sign)	1	(Signature of Contracting Of	ice	1)			

D. <u>SOLICITATION SECTION 00010 (SOLICITATION CONTRACT FORM/BID SCHEDULE)</u>: Revised Bid Schedule Sheets are provided herein.

- 1) Bidders shall REPLACE Page 30 of the original Bid Schedule (issued 18 August 2008) WITH Page 3 of this Amendment. Changes were made to Bid Items 0019AB and 0019AC.
- 2) Bidders shall REPLACE Page 3 of Amendment 0001 with Page 4 of this Amendment. Changes were made to Bid Item 0033.

E. CONTRACTOR'S INQUIRES AND USACE RESPONSES:

Question #1: Bid item #0033 – Handrail – indicates there is 3,300 lf of this item. A take off shows only 2,568 lf by station. Please indicate where the other 700+ ft of handrail occurs or correct the bid item.

USACE Response to Question #1: Bid item #0033 is changed to 2,575 linear feet by way of this amendment 0005.

Question #2: On the Drawings, Sheet S-06, the "Railing Elevation" shoes 10' to the top of the rail and 7' to the bottom. Unless our copy is just bad and illegible, please clarify if the intent is 10" and 7" respectively.

USACE Response to Question #2: The dimensions shown on Sheet S-06 are correct at 10" and 7".

Question#3: In lieu of the flooding that has occurred in the area of this floodwall making it impossible and unsafe for contractors or suppliers to perform a site visit and in deference to the clarifications required to the bid item above, we ask for a one week time extension in the bid.

USACE Response to Question #3: In light of the recent flooding, coupled with the contractor's above reasoning for a time extension, the USACE has granted a bid opening extension to interested bidders by way of this Amendment; the new bid opening date/time is 22 Sep 08 at 2:00 p.m.. It is crucial that the USACE award this project by 30 September 2008; therefore, interested bidders are highly encouraged to view the site, as weather conditions have lightened. The site should be viewed by bidders in sufficient time to formulate their bids for submission to the USACE by the new bid opening date.

REVISED BID SCHEDULE SHEET (AMENDMENT 0005)

TTEM NO 0019AB	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT			
	SLUICE GATE FOR 42"X42" FFP PURCHASE REQUEST NUMBER: W81G660550225							
				NET AMT				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT			
0019AC	SUFF LIES/SER VICES	QUANTITI 1	Lump Sum	UNITERICE	AMOUNT			
	FLAP GATE FOR 42"X42" FFP							
	PURCHASE REQUEST NUMBER: W81G660550225							

NET AMT

ITEM NO SUPPLIES/SERVICES 0020

PUMP STATION NO. 3

FFP

THIS IS A PARENT LINE ITEM; THEREFORE, THE BIDDER SHALL SET FORTH ITS PRICING AT THE ASSOCIATED SUB-ITEMS FOR THIS ITEM; REFER TO SUB-ITEMS 0020AA THROUGH 0020AE.

REVISED BID SCHEDULE SHEET (AMENDMENT 0005)

ITEM NO 0031	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT			
	MAINTENANCE OF TRAFFIC FFP							
	PURCHASE REQUEST NUMBER: W81G660550225							
				NET AMT				
ITEM NO								
0032								
	NOT USED							
This par	ticular item requir	res no biddin	ng.					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT			
0033		2,575	Linear Foot					
	HANDRAIL FFP							
	PURCHASE REQUEST NUMBER: W81G660550225							
				NET AMT				