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Item 14 (Continued) 
 
1.    CHANGES TO SOLICITATION.  Attached hereto are revised pages to the solicitation.  Revised 
pages replace like-numbered pages.  The revision mark "Am-0001" is shown on each page. 
 

REVISED PAGES.  The following are revised items to the solicitation.  Changes are indicated in 
bold print.   
      
 A.  SECTION 00010  SF 1442, Bidding Schedule   
        SF 1442 block 14 and 17, Page 2         
        Paragraph 5 Evaluation Order, Pages 4  
        Payments, Page 5 
 

          B.  SECTION 00100 Instructions, Conditions and Notice to Bidders  
                52.236-37 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995),                          
                            Page 11 
                S-36.3 PRE-BID CONFERENCE (JUL 1995), Page 13 
 
          C.  SECTION 00700 Contract Clauses 
                52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
                               (APR 1984), Page 10  
 
 
2.  The bid opening date of September 15, 2008, 2:00 p.m. Hawaiian Standard Time remains unchanged. 
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SECTION 00010 
BID SCHEDULE 

 
FY08 OMA Package A-018 – Construct Fire Suppression Dip Tank at MPRC and 
FY08 OMA Package A-019, Construct Fire Suppression Dip Tank at West Side 

Pohakuloa Training Area, Oahu, Hawaii 
 
 

BASE SCHEDULE: 
 

SCHEDULE A 
 
ITEM 
NO. DESCRIPTION QTY UNIT AMOUNT (see Note 3) 

    SCHEDULE A1 
(30 days) 

SCHEDULE 
A2 

(90 days) 

0001 PKG A-018, MPRC site 1 LS $ $ 

 
 
 

SCHEDULE B 
 
ITEM 
NO. DESCRIPTION QTY UNIT AMOUNT (see Note 3) 

    SCHEDULE B1 
(30 days) 

SCHEDULE 
B2 

(90 days) 

0001 PKG A-019, West side site 1 LS $ $ 

 
 

SCHEDULE C 
 

 
ITEM 
NO. DESCRIPTION QTY UNIT AMOUNT (see Note 3) 

    SCHEDULE C1 
(30 days) 

SCHEDULE 
C2 

(90 days) 

0001 PKG A-018, MPRC site 1 LS $ $ 

      

0002 PKG A-019, West side site 1 LS $ $ 

      

 TOTAL   $ $ 
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THE FOLLOWING WILL BE COMPLETED BY THE CONTRACTING OFFICER UPON AWARD: 
 
 
ITEM 
NO.  DESCRIPTION QUANTITY UNIT AMOUNT  
 
 
0001 PKG A-018, MPRC Site and  
             PKG A-019, West Side Site 1 LS $_______________ 
             (Schedule C) 
 
0002 PKG A-018, MPRC Site and                                     1 LS $_______________ 
             (Schedule A) 
 
0003     PKG A-019, West Side Site 1 LS $_______________ 
             (Schedule B) 
 
 
 TOTAL AWARD, SCHEDULE _____ $_______________ 
 
 
NOTES TO BID SCHEDULE: 
 
1. Available funding for this contract is limited.  Each Item is subject to an administrative limit of 
$636,000.00.  Bids in excess of this amount on any line item may not be eligible for award. 
 
2. Failure to bid on all items in all Schedules may cause the bid to be considered nonresponsive. 
 
3. The price bid in Schedules A1, B1 and C1 should reflect a bid acceptance period not to exceed 
30 calendar days after the date bids are due.  The price bid in Schedules A2, B2 and C2 should reflect a 
bid acceptance period not to exceed 90 calendar days after the bid opening date.  See also Standard 
Form 1442, paragraph 13D. 
 
4. It is the Government’s objective to construct both tanks.  The Government may award one (1) or 
two (2) contract(s) based on either Schedule C or a combination from Schedules A and B.  Award of any 
contract(s) is subject to availability of funds.  The evaluation for award will be made at the time of award 
depending on the time that has elapsed since the bid opening date. 
 
5. Evaluation Order. 
 
Evaluation for award will be made in accordance with the following order of precedence.  Condition 1 will 
be evaluated first.  If Condition 1 cannot be met, then Condition 2 will apply. 
 

a. Condition 1.  Funds are available to award both Pkg A-018 (Schedule A) and Pkg A-019 
(Schedule B) 

 
Award will be made to the lower of Schedule C or Schedule A and Schedule B.  Award of 

Schedule C will result in one contract to the lowest price bidder on Schedule C.  Award of 
Schedule A and Schedule B may result in two (2) contracts, one contract each to the lowest 
price bidder on Schedule A and the lowest price bidder on Schedule B. 

 
b. Condition 2.  Funds are available to award only one Package. 

 
At the time of award, the Government will decide which Package to award, either Pkg A-

018 (Schedule A) or Pkg A-019 (Schedule B).  The remaining package may be awarded at a 
later date upon availability of additional funds.  Award of the first Package does not guarantee 
award of the second Package to the same contractor.  Award under Condition 2 will be made to 
the lowest price bidder on the Package to be awarded at that time. 
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PAYMENT(S) 
 

Compensation for all work to be performed under this contract will be made under the payment item(s) 
listed herein.  Price(s) and payment(s) for the item(s) shall cover all work, complete and finished in 
accordance with the specifications, schedules, and drawings, and shall be full compensation for all work 
in connection therewith, including quality control and cost of performance-and payment-bond premiums 
as specified in the CONTRACT CLAUSES. Price(s) and payment(s) shall constitute full and final 
compensation for furnishing all materials, equipment, management, supervision, labor, transportation, 
fuel, power, water, and all incidental items necessary to complete the work, except as otherwise specified 
to be furnished by the Government.  For the purpose of CONTRACT CLAUSE entitled "PROMPT 
PAYMENT FOR CONSTRUCTION CONTRACTS", the term "designated billing office" and "designated 
payment office" are as follows: 
 
  a.  Billing Office 

U.S. Army Engineer District, Honolulu 
Fort Shafter Area Office, Bldg. 230 
Fort Shafter, HI   96858-5440 
 
b.  Payment Office 
USACE Finance Center 
Attn:  CEFC-FP 
5722 Integrity Drive 
Millington, TN  38054-5005 
 

Item numbers mentioned herein after correspond to the item numbers in the BID SCHEDULE. 
 
 a.  Item No. 0001, Pkg A-018, MPRC site and Pkg A-019, West side site, will be paid for at the 
contract price complete in place and ready for use, including all incidental items necessary to complete 
the work. 
 
 b.  Item No. 0002, Pkg A-018, MPRC site, will be paid for at the contract price complete in place 
and ready for use, including all incidental items necessary to complete the work. 
 
             c.  Item No. 0003, Pkg A-019, West side site, will be paid for at the contract price complete 
in place and ready for use, including all incidental items necessary to complete the work. 
 



W9128A-08-B-0005 
 

Page 11 of 14 
 

00100-11 
AM-0001 

52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 
U.S. Army Engineer District, Honolulu 
Corps of Engineers, Bldg 230 
ATTN:  CECT-POH-C 
Fort Shafter, Hawaii 96858-5440 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 September 8, 2008,  9:00 AM 
  
(c)  Participants will meet at-- 
 Pohakuloa Training Area, Island of Hawaii, Hawaii 
 
(End of provision) 
 
 
252.236-7006      COST LIMITATION (JAN 1997)  
 
(a)Certain items in this solicitation are subject to statutory cost limitations. The limitations are stated in the 
Schedule.  
 
(b)An offer which does not state separate prices for the items identified in the Schedule as subject to a cost 
limitation may be considered nonresponsive.  
 
(c)Prices stated in offers for items subject to cost limitations shall include an appropriate apportionment of all costs, 
direct and indirect, overhead, and profit.  
 
(d) Offers may be rejected which--  
 
(1)Are materially unbalanced for the purpose of bringing items within cost limitations; or  
 
(2)Exceed the cost limitations, unless the limitations have been waived by the Government prior to award.  
 
(End of provision) 
 
 
S-28.1 EXECUTION OF BID BOND (AUG 1994) 
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c.  A copy of bidder's or offeror's last three (3) financial statements, including the names of banks or other financial 
institutions with which the bidder or offeror conducts business.  If the latest financial statement is more than 60 days 
old, a certificate should be attached stating that the financial condition is substantially the same, or if not the same, 
the changes that have taken place.  Such statement will be treated as confidential. 
 
d.  A list of present commitments, including the dollar value thereof, and name of office under which the work is 
being performed. 
 
     [End of Statement] 
 
 
S-36.2 MAGNITUDE OF THE PROPOSED PROJECT  [FAR 36.204] 
 
(a) Physical Characteristics: 
 

This is a performance-based contract to construct 80,000 gallon Fire Suppression Dip Tanks (FSDTs) with 
supporting facilities at Pohakuloa Training Area (PTA), Hawaii.  The FSDTs are required to support Army’s 
Fire Department Mission to prevent and suppress wild fires at PTA.  The FSDTs will provide water supply to 
support helicopter fire bucket operations. 

Package A-018 (MPRC site) consisting of one (1) FSDT shall be constructed in the vicinity of the Multipurpose 
Range Complex (MPRC).  The work in this package includes, but is not limited to, FSDT tank, foundation, 
piping, valves and appurtenances, concrete staging area pad, clearing, grubbing, grading, and erosion control 
measures. 

Package A-019 (West side site) consisting of one (1) FSDT shall be constructed in the vicinity of the west side 
fuel break.  The work in this package includes, but is not limited to, FSDT tank, foundation, piping, valves and 
appurtenances, concrete staging area pad, gravel access driveway and turn-around area for a 5,000-gallon water 
tanker truck, clearing, grubbing, grading, storm drainage, and erosion control measures. 

 
     (b) Estimated Price Range:  The estimated price range of this work is: 
 
Between $1,000,000 and $5,000,000 
 
     [End of Statement] 
 
 
S-36.3 PRE-BID CONFERENCE (JUL 1995) 
 
a.  A pre-bid conference will be conducted by the Government on September 8, 2008, 9:00AM at Pohakuloa 
Training Area, Island of Hawaii, Hawaii.   All planholders (prime contractors, subcontractors, and suppliers) are 
urged to attend this conference.  Planholders who plan to attend should notify the Government of the number of 
attendees by September 4, 2008.  Notification can be made as follows: 
 
(1)  Telephone:  (808)438-6587 
       Point of Contact:  Kris Nakashima 
 
(2)  Facsimile:  (808)438-8588 
 
(3)  Mail:  U.S. Army Engineer District, Honolulu 
                 Corps of Engineers, Bldg 230 
                 ATTN:  CECT-POH-C (K. Nakashima) 
                 Fort Shafter, Hawaii  96858-5440 
 



00700-10 
AM-0001 

(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List 
System. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the 
Excluded Parties List System. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 
Government's interests when dealing with such subcontractor in view of the specific basis for the party's 
debarment, suspension, or proposed debarment. 
 
(End of clause) 
  
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within seven (7) calendar days 
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 
complete the entire work ready for use not later than the number of calendar days after the Contractor 
receives the notice to proceed.   The time stated for completion shall include final cleanup of the premises. 
 
Schedule A (Pkg A-018, MPRC site) 285 Calendar Days 
Schedule B (Pkg A-019, West side site) 307 Calendar Days 
Schedule C (Pkg A-018, MPRC site & Pkg A-019, West side site) 372 Calendar Days 
 
(End of clause) 
  
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $1,574.00 for each calendar day of delay 
until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause. 
 
(End of clause) 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay 
in the completion of the various elements of construction. The change order granting the time extension 
may provide that the contract completion date will be extended only for those specific elements related to 
the changed work and that the remaining contract completion dates for all other portions of the work will 
not be altered. The change order also may provide an equitable readjustment of liquidated damages under 
the new completion schedule. 
 
(End of clause) 
 
  
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (APR 2008) 
 
 This is a rated order certified for national defense, emergency preparedness, and energy program use, and 
the Contractor shall follow all the requirements of the Defense Priorities and Allocations System regulation 
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