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	REQUEST FOR QUOTATION
	
	PAGE    OF    PAGES

	(THIS IS NOT AN ORDER)
	THIS RFQ
	 FORMCHECKBOX 

	IS
	 FORMCHECKBOX 

	IS NOT A SMALL BUSINESS SET- ASIDE
	1
	44

	1.  REQUEST NO.
	2.  DATE ISSUED 
	3.  REQUISITION/PURCHASE REQUEST NO.
	4.  CERT. FOR NAT.DEF.
	RATING

	AG-0295-S-08-0011
	4/7/08
	162718
	   UNDER BDSA REG. 2 

   AND/OR DMS REG. 1
	     

	5a.  ISSUED BY
	6.  DELIVER BY  (Date)

	Bid Drawer, Nez Perce National Forest, 104 Airport Road, Grangeville, ID 83530
	See Section F; Deliveries and Performance

	5b.  FOR INFORMATION CALL  (NO COLLECT CALLS)
	7. DELIVERY
	 FORMCHECKBOX 

	FOB DESTINATION

	NAME
	TELEPHONE NUMBER
	      
	 FORMCHECKBOX 

	OTHER  (See Schedule)

	
	 AREA CODE
	NUMBER
	9.  DESTINATION      

	KAREN RUKLIC
	208
	983-5144
	a.  NAME OF CONSIGNEE

	8.  TO:     
	     

	a.  NAME
	b.  COMPANY
	b.  STREET ADDRESS

	     
	
	     

	c.  STREET ADDRESS
	c.  CITY

	     
	     

	d.  CITY
	e.  STATE
	f.  ZIP CODE
	d.  STATE
	e.  ZIP CODE

	     
	     
	     
	     
	     

	10.  PLEASE FURNISH QUOTATIONS TO THE ISSUING OFFICE IN BLOCK 5A ON OR BEFORE CLOSE OF BUSINESS
	IMPORTANT:  This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on this form  and return it to the address in BLOCK 5a.  This request does not commit the Government to pay any costs incurred in the preparation of the 

	4/30/08; 4:00 PM Local Time
	submission of this quotation or to contract for supplies or  services.  Supplies are of domestic origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this Request for  Quotations must be completed by the quoter.

	11.  SCHEDULE (Include applicable Federal, State and local taxes)

	ITEM NO.
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	(a)
	(b)
	(c)
	(d)
	(e)
	(f)

	
	Meadow Face Road Decommissioning Phase II
	
	
	
	

	     
	     
	     
	     
	     
	     

	     
	Clearwater Ranger District; Nez Perce National Forest
	     
	     
	     
	     

	     
	Idaho County, Idaho
	     
	     
	     
	     

	     
	Please submit your quotation using the 

Schedules of Items in Section B.
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	Please complete and return the small  
package as your quotation. 

        
	     
	     
	     
	     

	     
	Your quotation may be faxed to:

Bid Drawer, 208-983-4098.

	     
	     
	     
	     

	     
	DUNS NUMBER:
	     
	     
	     
	     

	     
	
	     
	     
	     
	     

	
	a.  10 CALENDAR DAYS (%)
	b.  20 CALENDAR DAYS (%) 
	c. 30 CALENDAR DAYS (%) 
	d.  CALENDAR DAYS

	12.  DISCOUNT FOR PROMPT PAYMENT 
	
	
	
	NUMBER
	PERCENTAGE

	     
	     
	     
	     
	    
	     

	
	
	
	
	

	NOTE:  Additional provisions and representations
	 FORMCHECKBOX 

	are
	 FORMCHECKBOX 

	are not attached.

	
	
	
	
	

	13.  NAME AND ADDRESS OF QUOTER
	14.  SIGNATURE OF PERSON AUTHORIZED TO
	15.  DATE OF  

	a.  NAME OF QUOTER
	SIGN QUOTATION
	QUOTATION

	     
	     
	     

	b.  STREET ADDRESS
	16. SIGNER

	     
	a.  NAME  (Type or print)
	b.  TELEPHONE

	c.  COUNTY
	
	AREA CODE

	     
	     
	     

	d.  CITY
	e.  STATE
	f.  ZIP CODE
	c.  TITLE  (Type or Print)
	NUMBER

	     
	     
	     
	     
	     

	NSN 7540-01-152-8084

Previous edition not usable
	18-121
	STANDARD FORM 18  (Rev. 6-95)

Prescribed by GSA-FAR (48 CFR) 53.215-1(a)


PART I—THE SCHEDULE

SECTION B--SUPPLIES OR SERVICES AND PRICES/COSTS

MEADOW FACE ROAD DECOMMISSIONING PHASE II
Clearwater R.D.; Nez Perce N.F.

Idaho County, Idaho

B-1 SCHEDULE OF ITEMS 

	Pay Item Number
	Description
	Method of Measure
	Pay Unit
	Est. Quantity
	Unit Price
	Total Amount

	15101
	Mobilization
	LSQ
	LS
	1
	
	

	15707
	Bales Straw/Hay (Certified Weed Free)
	AQ
	Each
	72
	
	

	15714
	Erosion Control Plann
	LSQ
	LS
	1
	
	

	20301
	Removal of Culverts (Metal)
	AQ
	Each
	20
	
	

	20420FB
	Drainage Excavation, Type Flatbottom Ditch (4’ wide)
	AQ
	Each
	11
	
	

	21103
	Roadway Obliteration, Method 1

	DQ
	Mile
	9.449
	
	

	62201
	Equipment Rental, Hydraulic Excavator (with thumb)
	AQ
	Hour
	33
	
	

	62501
	Seeding, Dry Method
	DQ
	Acre
	47.53
	
	

	
	
	
	
	Total Price All Items
	


**The above pay items are contract quantities unless noted.
* Designated Method of Measurement:  DQ=Design Quantity; AQ= Actual Quantity

                                                                    LSQ=Lump Sum Quantity  

B-2  -   BASIS  OF  AWARD  The Government anticipates making one award on the basis of the contractor's past performance; production schedule (work plan); experience and qualifications of the supervisor, lead employees, and proposed subcontractors;  and price. Technical and price proposals are required for evaluation of quotations.  See Sections L and M for proposal instructions and evaluation/award information.  Commitments made in proposals will become part of the requirements of the awarded contract. You may use the following form as your technical proposal.
TECHNICAL PROPOSAL FORM

Meadow Face Road Decommissioning Phase II
RFQ: AG-0295-S-08-0011
CONTRACTOR NAME:

(1)  Past Performance.  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(2)  Production Schedule (work plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved. 
________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
(3)  Experience and qualifications of the supervisor, lead employees (including equipment operators), and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract. 

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
SECTION C--DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 - PROJECT DESCRIPTION AND LOCATION
(a) Description of Work:  Meadow Face Road Decommissioning Phase II – This service project consists of  road obliteration by recontouring on the Clearwater Ranger District. Work includes drainage improvements, road obliteration, culvert removal, seeding and hand straw mulching and miscellaneous related work.  This includes furnishing labor, equipment, supervision, transportation, operating supplies, and incidentals to complete the work in compliance with the contract terms, specifications and provisions.
(b) Project Location:  Project roads can be accessed from Lightning Creek Road (#244) 10.5 miles east of Grangeville off State Highway 13.  Project roads are at various points along road numbers 648, 1105, 484, 244 & 1185.  For a complete description, refer to the map in the drawing package.

 (c) Price Range   Not Used.

.

(d) Pre-Bid Tour  None.

(e) Pre-Bid Conference  None. 

(f) Start Work  Work on the project shall commence promptly after award, and proceed in accordance with the contractor’s approved work schedule.  It is estimated that work on the project could begin approximately June 1, dependent on the snowmelt and weather conditions.
(g) Period of Performance   (See Part I, Section F, Clause 52.211.10)

(h) Government-Furnished Property : NONE.
C-2 - STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS  FP-03 U.S. Customary Units  (U.S. DEPARTMENT OF TRANSPORTATION, Federal Highway Administration) (2003)

Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are included by reference only.  The requirements contained in these Standard Specifications are hereby made a part of this solicitation and any resultant contract.

Copies of the Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects (FP-03) are available in PDF format on the Western Federal Lands Highway Division website at www.wfl.fha.dot.gov/design/specs/fp03.htm.

C-3 – FOREST SERVICE SUPPLEMENTAL Specifications

The Supplemental Specifications listed on the Specification list are applicable to this contract and are physically included in this Section (C).

Note that the specification list includes the major specifications applicable to this project.  Other specifications referred to within these specifications (even though not specifically listed herein) are also fully applicable to this Request for QUOTATIONS and any resultant contract.

C-4 - DRAWINGS  (entitled “Meadow Face Decommissioning Phase II")      
The following drawings are a part of this solicitation and any resulting contract.  These drawings are located in a packet attached at the end of the solicitation.
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SPECIFICATION LIST

 MEADOW FACE DECOMMISSIONING PHASE II

NEZ PERCE NATIONAL FOREST

=============================================================

	SPEC. NO.
	SPECIFICATION TITLE

	
	

	100-109
	General Requirements

	FSSS 101
	Terms, Format, and Definitions

	FSSS 102
	Bid, Award, and Execution of Contract

	FSSS 103
	Scope of Work

	FSSS 104
	Control of Work

	FSSS 106
	Acceptance of Work

	FSSS 107
	Legal Relations and Responsibility to the Public

	FSSS 108
	Prosecution and Progress

	FSSS 109
	Measurement and Payment

	150-158
	Project Requirements

	FSSS 151
	Mobilization

	FSSS 155
	Schedules for Construction Contracts

	FSSS156
	Public Traffic

	FSSS 157
	Soil Erosion Control

	FSSS 203
	Removal of Structures and Obstructions

	211
	Roadway Obliteration

	FSSS 211
	Roadway Obliteration

	622
	Rental Equipment

	FSSS 622
	Rental Equipment

	625
	Turf Establishment

	FSSS 625
	Turf Establishment


Meadow Face Decommissioning Phase II

Forest Service Supplemental Specifications

FP-03 U.S. Customary Units, FHWA 2003

January 2008

Preface

Preface_wo_03_15_2004_m
Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of National Forest System Roads.   

101 - Terms, Format, and Definitions

101.00_nat_08_12_2004

101.01_nat_05_11_2004

101.01 Meaning of Terms. 

Add the following:

Delete all references in FP-03 to Transportation Acquisition Regulations (TAR).  For Timber Sales, delete all references in FP-03 to Federal Acquisition Regulations (FAR).

101.03_nat_05_17_2004

101.03_17_01_05_2005

101.03 Abbreviations. 

Add the following to (a) Acronyms:

	AFPA

FSSS

MSHA

NIST

NESC

WCLIB
	American Forest and Paper Association

Forest Service Supplemental Specification

Mine Safety and Health Administration

National Institute of Standards and Technology
National Electrical Safety Code

West Coast Lumber Inspection Bureau 


101.04_nat_07_16_2004

101.03 SI Symbols. 

Add the following to (b) SI Symbols:

	mp
	Milepost 

	ppm
	Part Per Million


101.04_17_1_5_2005

Add the following:
(e) Abbreviations

	&
	And

	Avail
	Available

	Coat
	Coating

	Const
	Construction

	Dwgs
	Drawings

	Gov't
	Government

	Incl Culv Exc
	Includes Culvert Excavation

	Ind Removal /Trees
	Individual Removal of Trees

	Lg
	Large

	Log
	Logs

	Med
	Medium

	M.Gals.Mi.  or MGM
	One Thousand Gallon Miles

	Opt
	Options

	P.M.
	Placement Method

	S.T.
	Slash Treatment

	Sm
	Small

	Stl
	Steel

	Str
	Structure

	TH  or  Thick
	Thickness

	Tbr
	Timber

	Treat
	Treatment


101.04_nat_07_16_2004

101.04_17_01_15_2005

101.04 Definitions. 

Delete the following definitions and substitute the following:

Bid Schedule--The Schedule of Items.

Contractor--The individual or legal entity contracting with the Government for performance of prescribed work.  In a timber sale contract, the contractor is the “purchaser”.  

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular line (including easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as used in the Timber Sale Contract.

Forest Service--The United States of America, acting through the Forest Service, U.S. Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.

Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the Government under the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of construction items, quantities, units of measure, methods of measurement, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the specifications to determine merchantable timber.

101.03_17_1_5_2005

Noxious Weeds or Weeds--Any exotic plant species established or that may be introduced in the State which may render land unfit for agriculture, forestry, livestock, wildlife, or other beneficial uses and which is designated by the State's Department of Agriculture, or by the County's weed management district, or by other appropriate agencies having jurisdiction, or as listed on the current "All States Noxious Weed List".

Shop Drawings--Incidental design sheets and/or drawings which the Contractor is required to submit to the Forest Service.  Shop drawings shall conform to the contract requirements, but they are not part of the contract drawings.  They may be drawings, diagrams, schedules, performance charts, brochures, and similar data prepared by the Contractor, subcontractor, manufacturer, suppliers, or distributors that illustrate how specific portions of the work are to be fabricated or installed.

Weed Management District--A weed management district is any area of land identified for the purpose of weed management or control.  Such an identified land area may be, but is not limited to one of the following:  a project or job site, a County, two or more Counties, or a National Forest."

Add Figure 101-1—Illustration of road structure terms:

Figure 101-1—Illustration of road structure terms.
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102 - Bid, Award, and Execution of Contract

102.00_nat_05_17_2004

102 Delete

Delete Section 102 in its entirety.

103 - Scope of Work

103.00_nat_05_17_2004

103 Delete

Delete all but subsection 103.01 Intent of Contract.

104 - Control of Work

104.00_nat_us_02_17_2005

Deletions

Delete sections 104.01, 104.02, and 104.04.

104.06_nat_us_02_17_2005

Add the following subsection:

104.06 Use of Roads by Contractor 

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all activities necessary to complete this contract, subject to the limitations and authorizations designated in the Road Order(s) or described in the contract, when such use will not damage the roads or national forest resources, and when traffic can be accommodated safely.

106 - Acceptance of Work

106.01_nat_08_12_2004

106.01 Conformity with Contract Requirements.  

Delete Subsection 106.01 and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied with as the design values from which any deviations are allowed.  Perform work and provide material that is uniform in character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not rely on the availability of Government test results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time it is found by any of the methods not to comply with the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards where no specific contract requirements are noted, at no cost to the Government.

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed resolution protocol that addresses the following: 

(1)  Sampling method; 

(2)  Number of samples;

(3)  Sample transport;

(4) Test procedures;

(5) Testing laboratories; 

(6) Reporting;

(7)  Estimated time and costs; and 

(8) Validation process. 

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or that produced the test results used as a basis for the dispute.  

The Government will use the approved resolution protocol test results to determine the validity of the disputed testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated with developing and performing the resolution protocol.  If the Government test results are not validated, the Government will be responsible for all costs associated with developing and performing the resolution protocol.  If the validity of the Government test results cannot be determined, the Contractor and Government will equally share all costs associated with developing and carrying out the resolution protocol.
(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation.  Include references or data justifying the proposal based on an evaluation of test results, effect on service life, value of material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work.

106.07_nat_05_11_2004

106.07 Delete 

Delete subsection 106.07.

107 - Legal Relations and Responsibility To the Public 

107.05_nat_05_11_2004

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.09_nat_05_11_2004

107.09 Legal Relationship of the Parties. 

Delete the entire subsection:

108 - Prosecution and Progress

108.00_nat_05_11_2004

108 Delete.

Delete Section 108 in its entirety.

109 - Measurement and Payment

109.02_nat_05_11_2004

109.02 Measurement Terms and Definitions. 

(b) Contract quantity. 

Add the following:

Contract quantities will be adjusted only when there are errors in the original design of 15% or more.

109.02_17_11_15_2004

Delete the second paragraph and substitute the following:
For aggregates weighed for payment, the tonnage will not be adjusted for moisture content of 5 percent or less. Payment for aggregates having moisture content exceeding 5 percent will be adjusted by the percentage in excess of 5 percent. Moisture content will be determined in accordance with AASHTO T 255.

109.02 Measurement Terms and Definitions. 

Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and extreme usable length of each piece of lumber or timber actually incorporated in the job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each piece actually incorporated in the job.

109.02_for_11_15_2004

109.03 Weighing Procedures and Devices.

(c) Project weighing system.
Add the following after the fifth paragraph.

Under observation of the Engineer or a designated Government Representative, the contractor shall perform the following tests:

· Daily Zero Load Tests. 

· Initial Materials Tests the first day pay item materials are available.

· Subsequent Materials Tests as required by the Engineer when Daily Zero Load Tests or Simulated Load Tests indicate a doubt exists in the original calibration.  A minimum of one subsequent materials test shall be conducted for each 7500 ton quantity of material weighed.

· Simulated Load Tests or other procedures recommended by the manufacturer shall be performed, even though they may not be covered in this specification. 

Tests shall be conducted in accordance with the following:

Conditions of Test.  A belt conveyor scale shall be tested after it is installed according to manufacturers instructions, or NIST Handbook No. 44.  All tests shall be conducted at the same belt speed that will exist during actual weighing of aggregate for payment.  Materials tests shall be conducted at the same loading that will exist during actual weighing of aggregate for payment. All tests shall be run after the belt-conveyor scale system has run at normal loading for a minimum of 15 minutes to equalize belt temperature.  

Zero Load Tests.  Zero load tests shall be run every day the scale is used, after the conveyor framework is disturbed, and after any adjustment for belt tension or alignment.  The variation between the beginning and ending indication of the master weight totalizer shall not be more than 1 scale division when the belt-conveyor scale is operated at no load for a period of time equivalent to that required to deliver the minimum totalized load of 1000 scale divisions.  

The zero-load test shall be conducted over a whole number of belt revolutions, but not less than three revolutions or 10 minutes' operation, whichever is greater.

During any point of time while conducting the zero-load test, the totalizer shall not change more than three scale divisions from its initial indication.


Material Tests.  The actual aggregate to be purchased by the Government shall be used for this test.  Aggregate must be loaded into the hauling vehicles that are to be used on the project, each load must be weighed on certified platform scales, and the weights from both scales compared for each load to see if they meet the accuracy and variation requirements.

An initial materials test done at the start of the project, shall consist of three individual loads of aggregate.  Subsequent materials tests at 7500 ton intervals, shall consist of two individual loads of aggregate.  The performance of the belt scale is not to be determined by averaging the results of the individual tests.  The results of all of these tests shall be within the accuracy and variation requirements.

The belt scale accuracy requirement is plus or minus 5 percent from the weights from certified platform scales.  The determination of final quantities for payment shall be based on the percentage correction that results in the smallest quantity, all materials test results will be considered.

The maximum variation between the individual tests conducted during initial Materials Test verifications and the maximum variation between the individual tests conducted during subsequent Materials Test verifications shall not be greater than 1.0 percent 

To assure that the test load is accurately weighed and determined, the following precautions shall be observed:  

· The truck boxes must not leak, and shall not be overloaded to the point that aggregate will be lost.

· The actual empty or tare weight of the hauling vehicle shall be determined at the time of the test.  Stenciled tare weight of hauling vehicles shall not be used.  Gross and tare weights shall be determined on the same scale.

· The elapsed time between the test on the belt-conveyor scale and the determination of the weight of the aggregate on certified platform scales shall not be more than eight hours.

· The test shall not be valid if the weight of the aggregate has been affected by environmental conditions.

Simulated Load Tests.  Simulated load tests shall be conducted in accordance with the belt-conveyor scale manufacturer instructions.  These tests shall not be used for official certification.

Security.  All adjustable components and recording equipment shall be secured and locked.  Access to recording equipment shall be restricted to the Engineer." 

Bin Scales (Hopper):  Bin Scale (Hopper) weighing will be accepted in lieu of platform scales, provided the method or device meets the requirements specified below and is compatible with the provisions of measurement and payment in the applicable construction specifications.  Scales shall be of beam type, electronic type, or springless dial type.  The scales shall be accurate within 0.5 percent throughout the range of use.  When beam type scales are used, provisions, such as a "Tell-tale" dial, shall be made for indicating to the operator that the required load in the weighing hopper is being approached.  A device on weighing beams shall indicate critical position clearly.  Poises shall be designed to be locked in any position and to prevent unauthorized change.  The weigh beam and "tell-tale" device shall be in full view of the operator while charging the hopper, and the operator shall have convenient access to all controls.

Before use on the project, (after installing for use on the project) the Contractor shall have scales and weighing devices checked, adjusted, and certified by a representative of the State agency responsible for weights and measures or by a qualified manufacturer's representative.

The Engineer may permit use of scales and weighing devices for three calendar days prior to certification, provided field testing indicates consistent compliance within the limits of accuracy specified herein.

In the event that checking and certification reveals:  (a) the scales and weighing devices have been underweighing (indicating less than true weight) they shall be adjusted and no additional payment to the contractor will be allowed for materials previously weighed and recorded; or (b) the scales and weighing devices have been overweighing (indicating more than true weight), they shall be adjusted and all materials received subsequent to the last previously correct weighing accuracy test will be reduced by the percentage of error in excess of 0.5 percent.

109.06_nat_05_11_2004

109 Deletions

Delete the following entire subsections: 

109.06 Pricing of Adjustments.

109.07 Eliminated Work. 

109.08 Progress Payments.

109.09 Final Payment. 

Add the following Subsection:

109.10
 Methods of Measurement

One of the following methods of measurement for determining final payment is DESIGNATED IN THE SCHEDULE OF ITEMS for each PAY ITEM:

(a)  Designed Quantities (DQ).  These quantities denote the final number of units to be paid for under the terms of the contract.  They are based upon the original design data available prior to advertising the project.  Original design data include the preliminary survey information, design assumptions, calculations, drawings, and the presentation in the contract.  Changes in the number of units DESIGNATED IN THE SCHEDULE OF ITEMS may be authorized under any of the following conditions:


(1)
Changes in the work authorized by the CO.


(2)
A determination by the CO that errors exist in the original design that cause a PAY ITEM quantity to change by 15 percent or more.


(3)
A written request submitted to the CO showing evidence of errors in the original design that cause the quantity of a PAY ITEM to change by 15 percent or more.  The evidence must be verifiable and consist of calculations, drawings, or other data that show how the designed quantity is in error.

(b)  Stake Quantities (SQ).  These quantities are determined from staked measurements prior to construction.

(c) Actual Quantities (AQ).  These quantities are determined from measurements of completed work.

(d) Vehicle Quantities (VQ).  These quantities are measured or weighed in hauling vehicles.

(e)  Lump Sum Quantities (LSQ).  These quantities denote one complete unit of work as required by or described in the contract, including necessary materials, equipment, and labor to complete the job.
151 - Mobilization

151.00_for_01_15_2005

Description

151.01

Add the following:

All temporary or portable construction signs shall be included as a subsidary item to Section 151.  Signs and sign placement shall meet the requirements of the "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (MUTCD), published by the U.S. Department of Transportation, Federal Highway Administration.  Work on the project shall not be started until all required signs are in place and approved by the Forest Service Engineer.

Removal and replacement of road closure devices such as concrete barriers or earth barriers to gain access to the project shall be included as incidental to Section 151 Mobilization.

“Work also includes cleaning of all equipment used at the project site.  Clean all construction equipment prior to entry on the project site.   Remove all dirt, plant parts and material that may carry noxious weed seeds into the area.  Only construction equipment inspected by the Forest Service will be allowed to operate within the project area.  Treat subsequent move-ins of equipment the same as the initial move-in.  Clean truck beds and dump boxes hauling to the project site prior to entering the work area.  Contractor shall give the Forest Service at least 24 hours advance notification when equipment is ready for inspection.  Location for inspection shall be as agreed.”

155 - Schedules for Construction Contracts

155.00_nat_05_11_2004

155 Delete.

Delete Section 155 in its entirety.

156 - Public Traffic

156.00_nat_us_04_06_2005

Delete Section 156 in its entirety and replace with the following:

Description

156.01  This work consists of controlling and protecting public traffic adjacent to and with the project.  

Material

156.02 Conform to the MUTCD and the following Sections and Subsections:


Construction sign panels




633


Retroreflective sheeting




718.01


Temporary concrete barrier




618


Temporary plastic fence




710.11


Temporary traffic control devices 



718.22

156.03  General.  Unless otherwise provided for in Table 156-1, keep existing roads open to all traffic during road improvement work, and maintain them in a condition that will adequately accommodate traffic.

Perform no work that interferes or conflicts with traffic or existing access to the roadway surface until a traffic control plan has been approved.  Post construction signs and traffic control devices in conformance with MUTCD.  All required signs will be in place and approved prior to beginning work on project. 

If the Contractor agrees in writing to allow public traffic to use a new road being constructed prior to completion, it will be considered an existing road for traffic control purposes.

156.04  Temporary Traffic Control.  Install and maintain temporary traffic control devices adjacent to and within the project as required by the approved traffic control plan and the MUTCD.  Install and maintain traffic control devices as follows:

(a) Furnish and install traffic control devices before the start of construction operations.
(b) All detours outside of clearing limits will be approved in writing by the Contracting Officer as part of the traffic control plan.
(c) Install only those traffic control devices needed for each stage or phase.
(d) Relocate temporary traffic control devices as necessary.
(e) Remove devices that no longer apply to the existing conditions.
(f) Immediately replace any device that is lost, stolen, destroyed, or inoperative.
(g) Keep temporary traffic control devices clean.
(h) Remove all temporary traffic control devices upon contract completion or when approved.
(i) When required, use flaggers certified by the American Traffic Safety Services Association, the National Safety Council, the International Municipal Signal Association, a state agency, or other acceptable organization.  Perform the work described under MUTCD Part 6.  Use type III, VII, VIII, or IX retroreflective sheeting on flagger paddles.  Do not use flags.  Flaggers must wear high visibility safety apparel as required by MUTCD 6E.02.
156.05  Temporary Closures.  Road segments may be closed upon written approval by the C.O.  Submit a written request to the Contracting Officer at least 15 days in advance of the requested closure date. Maintain traffic control devices during closure period(s).  Appropriate barricades and signs will be erected and maintained as shown in the traffic control plan or as otherwise designated.

156.06 Acceptance.  Public traffic work will be evaluated under Subsection 106.02.

Measurement and Payment

156.07 Do not measure Public Traffic for payment.  Work under this section is incidental to Item 15101 – Mobilization.

157 - Soil Erosion Control

157.03_17_01_15_2005

Construction Requirements

157.03  General

Delete the first two paragraphs and add the following:

This work shall include submitting an Erosion Control Plan detailing permanent and temporary control measures to minimize erosion and sedimentation during and after construction according to the contract specifications, contract permits, Section 107, and this section.  Contract permits amend the requirements of this section.  Do not modify the type, size, or location of any control or practice without approval.  Submit the erosion control plan proposal at least 7 days before operations begin to the Contracting Officer for approval.  

The erosion control plan reflects special concerns and measures necessary to protect resources.  The Erosion Control Plan shall, at a minimum:

1.
Describe the construction activities and sequence of implementation relating to specific erosion control measures. 

2.
Describe the location and type of permanent controls to be implemented during construction.

3.
Describe the location and type of temporary controls to be implemented during construction.

4.
For work in stream channels with flowing water include a detailed dewatering plan.

5.
Describe what monitoring will take place for the duration of the contract.

Add to the third paragraph:

“Upon completion of construction at the site, all temporary dewatering materials and equipment are to be removed from Government property."

157.04 Controls and Limitations on Work.

Delete the second paragraph and replace with the following:

Temporary erosion control measures will be in place at the end of each day’s operation. All permanent erosion control measures will be in place within 5 days of completion of earthwork in the location.

203 - Removal of Structures and Obstructions

203.01_nat_05_12_2004

Description

Delete and replace with the following:

203.01  This work consists of disposing of clearing slash, salvaging, removing, and disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and other obstructions.

203.03_17_11_10_2004

Construction Requirements

203.05 Disposing of Material.  

(a) Remove from project.

Add the following:

All pipes, cattleguards, and gates to be removed shall become the property of the contractor and shall be removed from National Forest land.

Payment
Delete and replace with the following:
203.08  The accepted quantities will be paid at the contract price per unit of measurement for the Section 203 pay items listed in the bid schedule. Payment is based upon the removal and disposal of all structures designated in the contract, and DOES include the excavation necessary to access these structures. Payment will be full compensation for the work prescribed in this Section. See Subsection 109.05.

211 - Roadway Obliteration

211.01_17_01_05_2005

Description

211.01

(a) Method 1.

Delete the section and replace with the following:

Obliterate the roadway by restoring to approximate original ground contours. Decompact all surfaces that have become hardened. Remove all pipes, bridges, and other structures and all fill material associated with them down to “natural ground”. Keep excavated material within the original construction limits. Finish slopes to provide gradual transitions in slope adjustments without noticeable breaks.

(b) Method 2.

Delete the section and replace with the following: 

Close roads by constructing a barrier to vehicle passage, decompacting the roadbed, filling and removing ditches and outsloping to drain. Remove designated pipes, bridges, and other structures and all fill material associated with them down to “natural ground”. Eliminate all ruts and low spots that could hold water.

Construction Requirements
211.02

(b) Nonrigid Material.

(1) Nonasphalt Material.
Delete the section and add the following:

Decompaction.  Any specified road segment or surface area where embankment is to be placed shall be decompacted prior to placement to promote water infiltration and establish vegetation.  This work shall consist of loosening 100 % of the soil in the existing roadbed or landing surface to a depth of 18 inches or AS SHOWN ON THE PLANS. A sufficient number of passes shall be made to attain complete decompaction.  Equipment shall not be operated on decompacted areas.  

Outsloping.  Roads and landings shall be outsloped by pulling the fill shoulder towards the cut bank as shown in the plans.  Excavated material shall be spread over the roadbed or landing forming an outslope approximating original ground contours.  The finished grade shall be a free draining, straight-line surface across the existing roadway.  Any existing ditches at the toe of the cutslope shall be ripped and filled with the material excavated during outsloping.  Any berms remaining along the upper or lower edges of this work shall be blended with the surrounding terrain and all other berms, tracks, and other surface irregularities shall be smoothed to allow a free draining surface.  

Drainage excavation.  Drainage excavation shall include the removal of fill material over culverts and bedding material underneath, reconstruction of the natural channel course and blending of sideslopes.  All designated drainage structures and appurtenances (culverts, downpipe, anchors, drop inlets, and trash racks, etc.) shall be removed as described in Section 211.01 and as shown on the drawings - Removal of Structures and Obstructions.  Stream channel width after drainage structures have been removed shall be the same as the undisturbed width above or below the crossing.  The depth and alignment of excavation will be to the depth and position of the existing culvert, plus removal of any material between the natural channel and the culvert (bedding), unless specified otherwise in the plans. A uniform grade shall be constructed from the inlet to the outlet to facilitate a free draining channel for the entire length.  Excavated material shall be incorporated in the adjacent areas while maintaining the “natural slopes”. 

Culvert removal shall be AS SHOWN ON THE DRAWINGS. Materials excavated during culvert removal shall be deposited evenly on the roadbed as shown on the drawings or work list. When removing culverts in wet draws or streams, water diversions, pumping or other approved means will be utilized to reduce water siltation and erosion. Low stage check dams shall be installed to reduce erosion of newly created stream beds WHEN SHOWN ON THE DRAWINGS OR WORK LISTS. All disturbed ground shall be seeded per FSSS 625. 

Vegetation removal.  This work shall consist of clearing, grubbing, trimming, removing and disposing of debris and vegetation.  Vegetation includes dead woody debris, trees, stumps, roots and other vegetation within the limits of the project area necessary to be cleared for access to project sites, covering areas designated for excavation or embankment, and woody material generated from excavations.  Vegetation shall be preserved and later placed on top of finished road segments and completed channel side slopes in stable positions.  Trimmed or removed vegetation shall not be left "hung-up" in remaining live vegetation.  Standing trees of greater than 10 inches in diameter at breast height that are in the growth position shall not be disturbed without prior approval of the engineer.  This includes stumps that may be uncovered during excavation.”

622 - Rental Equipment

622.02_17_01_05_2005

Construction Requirements

622.02 Rental Equipment

Delete the first two sentences of the first paragraph and add the following:

Hydraulic Excavator.  Provide a track mounted hydraulic excavator, In acceptable operating condition.  Bucket must be equipped with a hydraulic "thumb".  It is anticipated that an excavator of a size capable of performing the excavation needs for the project, will be of an adequate size to be acceptable for any work that the Contractor may be directed to perform under this section. 

Delete the third paragraph and replace with the following:
Obtain approval for the length of time and the type and amount of work required prior to starting each section of work using this pay item. Additional hours will not be paid without prior approval. Keep daily records of the number of unit-hours of operation.
622.04 & 622.05 Measurement and Payment.

Add the following:

Adjustment of contract prices as described in Section I, FAR 52.211-18 Variation in Estimated Quantities, shall not apply to Section 622…. The government reserves the right to reduce or eliminate entirely the work under this item with no adjustment in the contract unit price.

625 - Turf Establishment

Construction Requirements
625.03_17_01_05_2005

625.03 General. 

Delete the first subsection and add the following:

Apply turf establishment to finished slopes and ditches between May 1 and  October 30. Do not seed during windy weather or when the ground is excessively wet, frozen, snow covered, extremely dry, cloddy, hard pan, or is otherwise unsuitable. 

Application Methods for Seed, Fertilizer, & Limestone 

"Furnish the kinds of seed and the amounts to be applied in terms of pure live seed as follows: 

Quantity of Pure 

Kind of Seed                                         
Live Seed (Lbs/Acre)
1.  ______Annual Rye_______      
_________15__________

2.  
______Blue wildrye______                ________10__________

3.  ___Mountain Brome   ____     
________ 8__________ 

4.  ___Nezpurs Idaho fescue___      
_______ _6___________

5.  __________________________      
_______________________

Total    
__________39________

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed required per acre by the product of the percent purity and percent germination. 

	Example
	5 lbs. pure live seed/acre =
	6.55 lbs

	
	0.90 x 0.85
	


seed per acre; purity = 90% and germination = 85% 

Apply seed by the ________Dry_____________method.  Fertilizer shall be applied at a rate of ______100_________ pounds per acre in _______1__________ application by the _________Dry___________ method and have a chemical analysis as listed below: 

Nutrient                             
 Percent
Nitrogen, N   . . . . . . . . . . . . .     
___16____

Phosphorus, P205  . . . . . . . . .     
___16____

Potassium, K  . . . . . . . . . . . . .    
___16____

625.07_nat_05_13_2004

625.07 Seeding. (a) Dry method.

Remove the last sentence. “Lightly compact the seedbed within 24 hours after seeding.”

713 – Roadside Improvement Materials

635.03_17_01_05_2005

713.05 Mulch. 

Add the following:

Straw/Hay Bales shall be certified as “Weed Free”.  The source field shall be inspected and certified by the county extension agent from the county that the straw/hay was grown.  Each shipment onto the forest shall be accompanied by a certification tag stating that it is weed free.  The contractor shall furnish the forest service with a statement of certification.

SECTION E--INSPECTION AND ACCEPTANCE

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): www.arnet.gov/far/
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.246-1
Contractor Inspection Requirements (APR 1984)

52.246-4  Inspection of Services—Fixed-Price. AUG 1996) 

 (a) Definition. “Services,” as used in this clause, includes services performed, workmanship, and material furnished or utilized in the performance of services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable at all times and places during the term of the contract. The Government shall perform inspections and tests in a manner that will not unduly delay the work. 

(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable facilities and assistance for the safe and convenient performance of these duties. 

(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to perform the services again in conformity with contract requirements, at no increase in contract amount. When the defects in services cannot be corrected by reperformance, the Government may— 

(1) Require the Contractor to take necessary action to ensure that future performance conforms to contract requirements; and 

(2) Reduce the contract price to reflect the reduced value of the services performed. 

(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future performance in conformity with contract requirements, the Government may— 

(1) By contract or otherwise, perform the services and charge to the Contractor any cost incurred by the Government that is directly related to the performance of such service; or 

(2) Terminate the contract for default. 

SECTION F--DELIVERIES OR PERFORMANCE
FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  www.arnet.gov/far/
 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.211-18 
VARIATION IN ESTIMATED QUANTITY (APR 1984)

52.242.14 
SUSPENSION OF WORK (APR 1984)

FAR 52.211-10   Commencement, Prosecution, and Completion of Work  Alternate I  (APR 1984)
The Contractor shall be required to (a) commence work in accordance with the accepted work plan (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than October 31, 2008. The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the contract will be awarded by May 30, 2008. If award is made after this date, the completion date will be extended by the equivalent number of calendar days.

SECTION G--CONTRACT ADMINISTRATION DATA
G-1 - CONTRACTING OFFICER'S REPRESENTATIVE
The Contracting Officer will designate a representative, hereinafter referred to as the Contracting Officer's Representative (COR) or, alternatively, as the Engineer, who will provide on-the-ground administration for the Government.  The COR will be designated in writing and a copy of the designation will be furnished to the Contractor before or at the prework conference.  The Contractor is cautioned to read the COR designation because certain authority under the contract is reserved solely for the Contracting Officer.  The term "Contracting Officer" as used throughout the Specifications, shall be interpreted to include the Contracting Officer's designated representative(s) acting within the limits of their delegation of authority.

SECTION H--SPECIAL CONTRACT REQUIREMENTS

H-1  CONDITIONS ON USE OF PREMISES  (Camping)

(a) Camping will be allowed only at the sites designated on the project maps or approved in advance by the Contracting Officer.

(b) No improvements of a permanent nature shall be constructed without prior written approval of the  Contracting officer.

Temporary structures such as tent frames, hitch racks, tents and tent pegs shall be removed at the end of the period of use, all evidence of the camp eliminated, and the site restored to its original condition.  Final payment will not be authorized until the campsite has been cleaned up and the site is approved by the Contracting Officer or his designated representative.  Reusable native material may be neatly stacked for future use.

(c) Livestock will not be permitted without written approval from the Contracting Officer.

(d) Vegetation shall be undisturbed to the maximum extent possible.  The Contractor will be permitted to cut only those trees designated by the COR.

(e) Storage of petroleum products in excess of 50 gallons at the campsite will require the approval of the COR.  All petroleum spills shall be immediately cleaned up. All spills will be reported immediately to the CO or COR. Spills over 25 gallons will be reported to the Idaho State Department of Enviromental Quality. No waste disposal of petroleum product will be permitted on National Forest land.

(f) Chemical toilets are preferred for all campsites, however, the Contractor may be permitted to construct a slit trench when conditions warrant.  Any slit trench constructed shall not be located closer than 400 feet to any live stream and is subject to approval of the COR.  The trench shall be covered and the area restored to as natural a condition as possible when the camp is closed.

(g) Refuse including waste materials, garbage, and rubbish of all kinds, shall be disposed of in the following manner, and shall guard the purity of streams and living waters:

Garbage, trash, sewage waste, and other litter shall be kept in closed fly-proof containers and periodically hauled to an approved disposal facility located outside of the National Forest.

(h) Waste water shall be disposed of in a leach pit located at least 300 feet from springs, streams, and lakes.  The pit shall be a minimum of 2 x 2 x 2 feet and shall be filled with rock two to eight inches in diameter.  The leach pit shall be covered with at least two feet of compacted soil when the camp is closed.

(i) No waste or by-products shall be discharged if it contains any substances in concentrations which will result in substantial harm to fish and wildlife, or to human water supplies.

Storage facilities for materials capable of causing water pollution, if accidentally discharged, shall be located so as to prevent any spillage into waters, or channels leading into water, that would result in substantial harm to fish and wildlife or to human water supplies.

(j) The camp area shall be maintained to present a clean, neat, and orderly appearance.  Disposal of trash and debris, unusable machinery, Forest Service authorized improvements, etc., shall be kept current.  Building materials, firewood, etc., shall be neatly stacked.

The campsite shall be left in a clean condition.  Any clean-up work not accomplished by the Contractor at time of camp closure will be done by the Forest Service, and the actual cost of such clean-up will be deducted from payment otherwise due the Contractor.

H-2  PHYSICAL DATA (FAR 52.236-4) (APR 1984)

Data and information furnished or referred to below is for the contractor's information.  The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by the U.S. Department of  Agriculture, Forest Service.  Features shown on the plan & profile sheets were identified by visual observation during the preliminary location and survey and during a "plans in hand" review.

(b) Weather Conditions - The project is subject to seasonal limitations from November thru June. Wet weather commonly limits construction operations in October and June.

(c) Transportation Facilities - Access to the project is available via the following roads:

	County Rd. 244

NFSR 244

NFSR 451

NFSR 648

NFSR 1105

NFSR 1852

NFSR 1857


	Double lane paved road normally open year round. (Co.Rd. to M.P 1.8)

Single lane subject to winter shutdown.

Single lane subject to winter shutdown.

Single lane subject to winter shutdown.

Single lane subject to winter shutdown.

Single lane subject to winter shutdown.

Seasonal Closure.


H-3 BARRICADES, WARNING SIGNS, AND OTHER DEVICES 

The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient lights, danger signals, signs, and other traffic control devices, and shall take all necessary precautions for the protection of the work and safety of the public.  Roads closed to traffic shall be protected by effective barricades, and obstructions shall be illuminated during the hours of darkness.  Suitable warning signs shall be provided to properly control and direct traffic.

The Contractor shall erect warning signs in advance to any place on the project where operations may interfere with the use of the road or trail by traffic and at all intermediate points where the new work crosses or coincides with an existing road or trail.  All road barricades, warning signs, lights, temporary signals, flagmen and pilot car operators and equipment, and other protective devices, except for special devices, shall conform with Part VI of the Manual on Uniform Traffic Control Devices for Streets and Highways, published by the Federal Highway Administration and applicable safety codes.  Necessary warning signs and guards shall be posted during blasting operations to safeguard the public.

H-4  OTHER FACTORS AFFECTING THE WORK

PETROLEUM PRODUCTS

Storage of more than 200 gallons of petroleum products on the project must be done under the rules and regulations of the State of Idaho Forest Practices Act (IDAPA 20.02.01) and Pacfish Standard RA-4.  A partial list of these requirements are listed below.

(a) Storage containers shall be sited within a constructed dike of sufficient size to contain 125% of the volume of the petroleum products stored in the tanks.  Containment areas shall be lined with an impermeable membrane.

(b) The storage areas shall be located more than 300 feet from any existing stream courses.

Fueling of equipment shall be done in a manner to eliminate potential spills.

(a) Transfer trucks shall be limited to 200 gallons maximum.

(b) Fueling of equipment shall take place a minimum of 300 feet from any stream course.  If this requirement cannot be met a written spill plan must be approved by the COR.

(c) All spills shall be reported immediately to the COR.  Spills over 25 gallons or that cause a sheen on nearby surface water must be reported to the Idaho Division of Environmental Quality.

NOXIOUS WEED CONTROL.  (2/96)  In order to prevent the potential spread of noxious weeds into work areas, Contractor shall be required to use weed-free equipment.

The following is considered proof of weed-free equipment:

The Contractor will be required to clean all construction equipment prior to entry on to the work area. This cleaning shall remove all dirt and plant parts and material that could carry noxious weed seeds into the work area. Only construction equipment so cleaned and inspected by the Forest Service will be allowed to operate within the work area. All subsequent move-ins of construction equipment shall be treated in the same manner as initial move-in. "Construction equipment" does not include pickup trucks and personal vehicles.

Prior to the initial move-in, and all subsequent move-ins, the Contractor shall make all construction equipment available for inspection by the Forest Service at an agreed upon location. The Contractor shall give the Forest Service at least 24 hours advance notification when equipment is ready for inspection.

Straw/Hay Bales shall be certified as “Weed Free”.  The source field shall be inspected and certified by the county extension agent from the county that the straw/hay is grown.  Each shipment onto the forest shall be accompanied by a certification tag stating that it is weed free.  The contractor shall furnish the forest service with a statement of certification.

H-5  FIRE CONTROL 

(a) - Contractor's Responsibility for Contractor-Caused Fires.  The Contractor, whether or not directed by the Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a result of Contractor operations.  The Contractor may be held liable for all damages and costs of additional labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Contractor's employees or resulting from contract operations.

(b) - Other Fires.  For the purpose of fighting forest fires on or in the vicinity of the project which are not caused by the Contractor or his employees, the Contractor when requested by the Contracting Officer shall place his employees and equipment temporarily at the disposal of the Forest Service. Payment for such services will be made by the Government at not less than the current rate for fire-fighting services established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from fire fighting as soon as the Forest Service finds that it is practicable to employ other labor and equipment adequate for the protection of the area.

An equitable adjustment in contract time may be made for this period.

(c)  Fire Protection Requirements - Fire Plan.  At all times during closed fire season period, as specified by State law, the Contractor shall comply with each of the following provisions to the extent applicable to his operation under the contract.

(1) Fire Tools.  The Contractor will provide for each employee in the contract area at least one approved handtool of a type appropriate in the contract area, such as shovel, pulaski, or ax.  Tools required and furnished under (2) and (4) below, shall count toward fulfillment of the above requirement.  Where additional tools, beyond those required under (2) and (4) below, are to be provided, the Contractor shall seal such tools in one or more boxes painted red and marked "Tools for Fire Only."  All tools required herein shall be kept sharp and in good serviceable condition and maintained at locations to be designated by the Forest Service.

(2) Fire Extinguishers and Tools on Mobile or Stationary Equipment.  Each unit of powered equipment used in connection with this contract, including automobiles, trucks, tractors, etc., shall be equipped with serviceable tools and fire extinguishers as follows:

    One - fire extinguisher, dry chemical type of not less than 2-1/2 pound capacity with 4 BC or higher rating.

    One - shovel, round point #0 lady or equal.

    One - ax, 2 pounds or over, 26-inch minimum length, or one pulaski.

    One - water container (at least 1-gallon capacity), not required with stationary equipment.

(3) Spark Arresters.  Each internal combustion engine shall be provided with a spark arrester or spark arresting device approved by the Forest Service.  Exceptions where the Forest Service may approve mufflers, or other equipment in lieu of spark arresters qualified and rated under Forest Service Standard 5100-1a are:  (a) small multiposition engines, such as chain saws, shall meet Society of Automotive Engineers J335b standards; (b) passenger-carrying vehicles and light trucks may have baffle-type mufflers with tail pipe; (c) heavy-duty trucks may have a vertical stack exhaust system and muffler, provided the exhaust stack extends above the cab of the vehicle.  An exhaust-driven turbocharger is considered to be a satisfactory spark arrester. Internal combustion engine exhaust systems, arresters, and other devices must be properly installed and maintained.

(4) Powersaws.  For each powersaw used in connection with this contract, the following will be provided:

One - shovel, round point #0 lady or equal.  Shovel must be immediately available for use.

One - Fire extinguisher, containing not less than 8 ounces of extinguisher fluid, or a dry chemical powder-type of not less than 1-pound capacity. The extinguisher must be immediately accessible to the saw operator at all times.

 Any fueling or refueling of a powersaw shall only be done in an area which has first been cleared or is free of all material capable of carrying fire; powersaw shall be moved at least 10 feet from place of fueling before starting.

(5) Blasting.  Fuse or prima cord shall not be used unless authorized in writing by the COR with special precautions stated.

(6) Smoking.  Smoking shall not be permitted within the contract area except on surfaced or dirt roads, at landings, within closed vehicles, in camps, or at other posted places, and shall never be allowed while working or traveling on foot.

(7) Storage of Petroleum and Other Highly Flammable Products.  Gasoline, oil, grease, or other highly flammable material will be stored either in a separate building used exclusively for such storage, or at a site where all combustible debris and vegetation is cleared away within a radius of 25 feet. Fire extinguishers and/or sand barrels may be required at such locations specified by the Forest Service when unusually hazardous conditions exist.

(8) Debris Burning and Warming Fires.  Burning permits will be required for all debris burning fires.  Lunch and warming fires may be allowed in fireproofed areas during periods of low fire danger if and as specified in the fire plan.  Such fires must not be left burning unattended.

(9) Precautions for Stoves.  Stovepipes on all temporary buildings, trailers, and tents using wood burning stoves, will be equipped with roof jacks and serviceable spark arresters of mesh with openings no larger than 5/8 inch.

All stovepipes, inside and out, will not be closer than 2 feet from any wood or other flammable material or 1 foot if the combustible material is protected by a metal or asbestos shield.

(10) Welding.  Welding or use of cutting torches will be permitted only in areas that have been cleared or are free of all material capable of carrying fire.  Flammable debris and vegetation must be removed from within a minimum of 10 feet radius of all welding and cutting torch operations.  A shovel and a 5-gallon standard backpack water container (filled) with handpump attached, shall be immediately available for use in the event of a fire start.

(11) Fire Plan. Prior to initiating work on the contract area, during the closed fire season period, a fire prevention and suppression plan will usually be prepared.  The Contractor and the Forest Service will jointly prepare this plan.  Such plan shall include a detailed list of men and equipment at the Contractor's disposal for implementing the plan.  The fire plan shall also specify additional measures and/or special requirements, such as Hoot Owl restrictions, necessary during periods of critical fire weather conditions.

When Hoot Owl restrictions are invoked, the Forest Service may curtail or shut down all or portions of a Contractor's operations.  The following requirements may be imposed:

(i) All high fire risk operations could be terminated at 1300 local time.

(ii) All burning could be stopped, including debris burning fires.

(iii) Patrolman may be required for a period of 2 hours after high fire risk operations and 1 hour after end of work shift.  The Contractor shall provide the patrolman unless the contract is for equipment rental, in which case the Government will provide the patrolman.

(12) Pump and Trailer.  The Contractor shall provide at a location satisfactory to the Contracting Officer, a serviceable truck or trailer, equipped with a fire fighting tanker unit to be kept ready for instant use for suppressing forest fires.  The unit shall consist of a tank of not less than 100-gallon capacity upon which shall be mounted a live hose reel or live hose basket with 250 feet of at least 3/4-inch I.D. heavy-duty rubber hose; a portable or power takeoff pump with discharge capacity of at least 10 gallons per minute at 150 P.S.I. pressure.  Gear type pumps shall be provided with a bypass or pressure relief valve so that the hose nozzle may be shut while the pump is operating.  Each tanker unit shall have a hose nozzle of the shut-off type, adjustable for straight stream, spray or fog, at least 12 feet of 1-inch suction hose with an intake screen, an additional 250 feet of 3/4-inch heavy-duty rubber hose or 1-inch cotton jacket rubber-lined or linen hose to be carried on the unit for use as needed.  Tools, adapters, accessories and fuel necessary to operate the pump and truck or trailer shall be provided.  If a trailer is used, a serviceable vehicle with the proper trailer tow hitch shall be located at a point satisfactory to the Contracting Officer.  Where water is available, a supply sufficient for rapidly filling the water tank shall be provided at one or more accessible points along or adjacent to the main truck roads.

(13) Burning.  Before starting any open burning, the Contractor shall comply with the following:

(i) Submit a burning plan, subject to approval by the Contracting Officer, designed to minimize the impact on air quality and to lessen any fire damage.

(ii) Obtain a burning permit from the District Ranger.

(iii) Use weather forecasts as far as possible in scheduling burning for more favorable dispersal of smoke.

(iv) Fuel shall be reasonably free of dirt and piled to facilitate rapid and complete combustion.  Piles shall be tended during burning operations to maintain combustion and to eliminate unnecessary smudges.  Piles shall be patrolled during off-work hours to avoid wildfires.

(v) Unless fire season controls dictate otherwise, burning shall be scheduled, as far as practicable, for the most favorable conditions during the burning period.

(vi) Under certain atmospheric conditions, smoke accumulations may become excessive and in these cases, the Regional Forester may, at his discretion, prohibit all open burning for definite periods within specific areas of the National Forest.

PART II--CONTRACT CLAUSES

SECTION I--CONTRACT CLAUSES

FAR 52.252-2   Clauses Incorporated by Reference (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): 

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.204-7  
 Central Contractor Registration (JUL 2006)
52.209-6
Protecting the Government's Interest when Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment (SEP 2006) 
52.215-8
Order of Precedence--Uniform Contract Format (OCT 1997)

52.219-6      
Notice of Total Small Business Set-Aside (JUN 2003) 
52.222-3      
Convict Labor (JUN 2003)

52.222-21
Prohibition of Segregated Facilities (FEB 1999)

52.222-26     
Equal Opportunity (MAR 2007) 
52.222-36     
Affirmative Action for Workers with Disabilities (JUN 1998) 

52.222-41     
Service Contract Act of 1965, as Amended (JUL 2005)

52.222-50
Combating Trafficking in Persons (SEP 2007)

52.223-6      
Drug-Free Workplace (MAY 2001) (Applicable if contract is awarded to an individual)
52.232-1
Payments (APR 84)

52.232-8      
Discounts for Prompt Payment (FEB 2002)

52.232-11
Extras (APR 1984)

52.232-23     
Assignment of Claims (JAN 1986)

52.232-25     
Prompt Payment (OCT 2003)

52.232-33
Payment by Electronic Funds Transfer – Central Contractor Registration (OCT 2003)

52.233-1      
Disputes (JULY 2002)

52.233-3      
Protest After Award (AUG 1996)

52.233-4
Applicable Law for Breach of Contract Claim (OCT 2004)

52.237-2      
Protection of Government Buildings, Equipment, and Vegetation (APR 1984)

52.243-1
Changes--Fixed-Price (AUG 1987)--Alternate I (APR 1984) 

52.244-6
Subcontracts for Commercial Items (MAR 2007)
52.249-1      
Termination for Convenience of the Government (Fixed-Price)(Short From) (APR 1984)
 
52.249-8      
Default (Fixed-Price Supply and Service) (APR 1984) 
52.253-1
Computer Generated Forms (JAN 1991)

AGRICULTURE ACQUISITION REGULATION (48 CFR CHAPTER 4) CLAUSES

452.237-70   
Loss, Damage, Destruction or Repair (FEB 1988)

452.237-75 Restrictions Against Disclosure (FEB 1988)

FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 1989) 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only:
It Is Not A Wage Determination.
Employee Class

 Monetary Wage--Fringe Benefits 

Laborer, WG-5

                   $15.35/hr
PART III--LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J--LIST OF ATTACHMENTS

J-1. SERVICE CONTRACT ACT WAGE DETERMINATION NO. 1995-0228, REVISION NUMBER 20, DATED 10/31/2007, 3 PAGES.
J-2. SUMMARY WORK LISTS, 19 PAGES.

J-3. DRAWINGS, 5 PAGES.


**Packet of drawings is attached at the end of the solicitation.
WD 95-0228 (Rev.-20) was first posted on www.wdol.gov on 11/06/2007

Forestry and Land Management Services

******************************************************************************

REGISTER OF WAGE DETERMINATIONS UNDER  ³      U.S. DEPARTMENT OF LABOR

        THE SERVICE CONTRACT ACT       ³ EMPLOYMENT STANDARDS ADMINISTRATION

By direction of the Secretary of Labor ³       WAGE AND HOUR DIVISION

                                       ³       WASHINGTON, D.C. 20210

                                       ³ 

                                       ³ 

William W. Gross     Division of Wage  ³ Wage Determination No: 1995-0228

Director             Determinations    ³           Revision No: 20

                                       ³      Date Of Revision: 10/31/2007

----------------------------------------------------------------------------------

State: Idaho

Area: Idaho Statewide

----------------------------------------------------------------------------------

**Fringe Benefits Required Follow the Occupational Listing**

Employed on contracts for forestry, land management, and cleaning of public use

areas services.

OCCUPATION CODE - TITLE                                          MINIMUM WAGE RATE

08010           - Brush/Precommercial Thinner                          14.63 

08040           - Choker Setter                                        17.52 

08070           - Faller/Bucker                                        21.38 

08100           - Fire Lookout                                         14.63 

08130           - Forestry Equipment Operator                          18.39 

08160           - Forestry/Logging Heavy Equipment Operator            20.33 

08190           - Forestry Technician                                  20.33 

08250           - General Forestry Laborer                              8.70 

08280           - Nursery Specialist                                   21.42 

08310           - Slash Piler/Burner                                   14.63 

08340           - Tree Climber                                         16.03 

08370           - Tree Planter                                         12.62 

08400           - Tree Planter, Mechanical                             12.62 

_____________________________________________________________________

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $3.16 per hour or $126.40 per week or $547.73 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of service

includes the whole span of continuous service with the present contractor or

successor, wherever employed, and with the predecessor contractors in the

performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther

King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,

Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A

contractor may substitute for any of the named holidays another day off with pay

in accordance with a plan communicated to the employees involved.) (See 29 CFR

4.174)

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract

(either by the terms of the Government contract, by the employer, by the state

or local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by

an employee where such cost reduces the hourly rate below that required by the

wage determination. The Department of Labor will accept payment in accordance

with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an

adequate number of uniforms without cost or to reimburse employees for the

actual cost of the uniforms. In addition, where uniform cleaning and maintenance

is made the responsibility of the employee, all contractors and subcontractors

subject to this wage determination shall (in the absence of a bona fide

collective bargaining agreement providing for a different amount, or the

furnishing of contrary affirmative proof as to the actual cost), reimburse all

employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67

cents per day). However, in those instances where the uniforms furnished are

made of "wash and wear" materials, may be routinely washed and dried with other

personal garments, and do not require any special treatment such as dry

cleaning, daily washing, or commercial laundering in order to meet the

cleanliness or appearance standards set by the terms of the Government contract,

by the contractor, by law, or by the nature of the work, there is no requirement

that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the

Wage and Hour Division does not recognize, for section 4(c) purposes,

prospective wage rates and fringe benefit provisions that are effective only

upon such contingencies as "approval of Wage and Hour, issuance of a wage

determination, incorporation of the wage determination in the contract,

adjusting the contract price, etc." (The relevant CBA section) in the collective

bargaining agreement between (the parties) contains contingency language that

Wage and Hour does not recognize as reflecting "arm's length negotiation" under

section 4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations. This wage

determination therefore reflects the actual CBA wage rates and fringe benefits

paid under the predecessor contract.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006,

unless otherwise indicated. Copies of the Directory are available on the

Internet. A links to the Directory may be found on the WHD home page at

http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL)

Web site at http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard

Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which

is not listed herein and which is to be employed under the contract (i.e., the

work to be performed is not performed by any classification listed in the wage

determination), be classified by the contractor so as to provide a reasonable

relationship (i.e., appropriate level of skill comparison) between such unlisted

classifications and the classifications listed in the wage determination. Such

conformed classes of employees shall be paid the monetary wages and furnished

the fringe benefits as are determined. Such conforming process shall be

initiated by the contractor prior to the performance of contract work by such

unlisted class(es) of employees. The conformed classification, wage rate, and/or

fringe benefits shall be retroactive to the commencement date of the contract.

{See Section 4.6 (C)(vi)} When multiple wage determinations are included in a

contract, a separate SF 1444 should be prepared for each wage determination to

which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed

occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in

order proposed classification title(s), a Federal grade equivalency (FGE) for

each proposed classification(s), job description(s), and rationale for proposed

wage rate(s), including information regarding the agreement or disagreement of

the authorized representative of the employees involved, or where there is no

authorized representative, the employees themselves. This report should be

submitted to the contracting officer no later than 30 days after such unlisted

class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a

report of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the

Wage and Hour Division, Employment Standards Administration, U.S. Department of

Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or

disapproves the action via transmittal to the agency contracting officer, or

notifies the contracting officer that additional time will be required to

process the request.

5) The contracting officer transmits the Wage and Hour decision to the

contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond

paper.

When preparing a conformance request, the "Service Contract Act Directory of

Occupations" (the Directory) should be used to compare job definitions to insure

that duties requested are not performed by a classification already listed in

the wage determination. Remember, it is not the job title, but the required

tasks that determine whether a class is included in an established wage

determination. Conformances may not be used to artificially split, combine, or

subdivide classifications listed in the wage determination.

	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 244Q

	 
	 
	 
	 
	 
	Sheet 1W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	 
	 
	 
	 
	 
	 

	0+00
	 
	Begin Project
	 
	 
	Jct. w/  Road 244 @ M.P. 9.9

	1+20
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	Fence Along Portions of Road -

	 
	15707
	Straw/Hay Bales
	4
	Each
	Protect and Repair if Damaged by 

	 
	62501
	Begin Seed & Fertilize
	2
	Acre
	Contractor (Incidental to 15101)

	 
	 
	 
	 
	 
	 

	1+75
	62201
	Equipment Rental
	2
	Hour
	Construct Earthen Barrier as directed by CO

	 
	 
	 
	 
	 
	 

	3+05
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	Live water  No existing culvert

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	6+90
	62201
	Equipment Rental
	2
	Hour
	Decompact Landing   100' X 75'

	 
	 
	 
	 
	 
	 

	7+90
	 
	 
	 
	 
	End landing 

	 
	 
	 
	 
	 
	 

	13+25
	 
	 
	 
	 
	Spur road right  Abandon

	 
	 
	 
	 
	 
	 

	15+45
	 
	 
	 
	 
	Fence w/ gate across road

	 
	 
	 
	 
	 
	 

	17+00
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	Spur road left  Abandon

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	20+50
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	Live water  No existing culvert

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	21+50
	62201
	Equipment Rental
	1
	Hour
	Large open area decompact 20' wide

	 
	 
	 
	 
	 
	 

	28+00
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	No water, Fence crosses road

	 
	 
	 
	 
	 
	 

	30+50
	21103
	Begin Roadway Obliteration
	0.341
	Mile
	Protect Fence

	 
	 
	 
	 
	 
	 

	38+75
	 
	 
	 
	 
	No pickup access beyond this point

	 
	 
	 
	 
	 
	 

	45+20
	 
	 
	 
	 
	Spur road left  Abandon

	 
	 
	 
	 
	 
	 

	46+10
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	Two tiered road  recontour both roads

	 
	15707
	Straw/Hay Bales
	4
	Each
	to Sta. 47+75

	 
	 
	 
	 
	 
	 

	48+50
	 
	End Project
	 
	 
	Jct. w/Spur road to right and left

	 
	21103
	End Roadway Obliteration
	 
	 
	Protect Survey Monument at stake

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 284C1

	 
	 
	 
	 
	 
	Sheet 2W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 284C @ M.P. 2.2

	 
	21103
	Begin Roadway Obliteration
	0.514
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	2.57
	Acre
	 

	 
	 
	 
	 
	 
	 

	1+72
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	6+00
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	8+34
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	12+61
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	16+82
	20301
	Remove Existing Culvert
	1
	Each
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	19+41
	20301
	Remove Existing Culvert
	1
	Each
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	23+90
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	24+92
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	27+16
	 
	End Project
	 
	 
	 

	 
	 
	End Roadway Obliteration
	 
	 
	 

	 
	 
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 451C

	 
	 
	 
	 
	 
	Sheet 3W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 451 @ M.P. 2.9

	 
	21103
	Begin Roadway Obliteration
	0.543
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	2.71
	Acre
	 

	 
	 
	 
	 
	 
	 

	28+65
	 
	End Project
	 
	 
	EOP at draw before crossing

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 451G2

	 
	 
	 
	 
	 
	Sheet 4W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 451G @ M.P. 0.8

	 
	21103
	Begin Roadway Obliteration
	0.353
	Mile
	Road 451G will require work to access

	 
	62501
	Begin Seed & Fertilize
	1.77
	Acre
	project. Rebuild all drainage structures

	 
	 
	 
	 
	 
	after work is complete.

	 
	 
	 
	 
	 
	(Incidental to 15101)

	 
	 
	 
	 
	 
	 

	9+60
	62201
	Equipment Rental
	2
	Hour
	Landing 40' x 60'  Decompact

	 
	 
	 
	 
	 
	 

	11+02
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	18+65
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 451I1

	 
	 
	 
	 
	 
	Sheet 5W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	
	Begin Project
	
	 
	Jct. w/ Road 451I @ M.P. 0.1

	 
	21103
	Begin Roadway Obliteration
	0.454
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	2.27
	Acre
	 

	 
	 
	 
	 
	 
	 

	1+50
	 
	 
	 
	 
	Draw

	 
	 
	 
	 
	 
	 

	10+05
	 
	 
	 
	 
	Draw

	 
	 
	 
	 
	 
	 

	13+30
	 
	 
	 
	 
	Draw

	 
	 
	 
	 
	 
	 

	23+15
	 
	 
	 
	 
	Draw

	 
	 
	 
	 
	 
	 

	24+00
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 648I

	 
	 
	 
	 
	 
	Sheet 6W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 648 @ M.P. 9.8

	 
	 
	 
	 
	 
	 

	6+00
	21103
	Begin Roadway Obliteration
	0.322
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	1.61
	Acre
	 

	 
	 
	 
	 
	 
	 

	14+90
	 
	 
	 
	 
	Jct w/ Rd. left   Abandon

	 
	 
	 
	 
	 
	 

	21+33
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	 

	 
	62501
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	23+00
	 
	End Project
	 
	 
	Road continues - Abandon

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 1852A

	 
	 
	 
	 
	 
	Sheet 7W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1852 @ M.P. 3.4

	 
	21103
	Begin Roadway Obliteration
	0.535
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	2.68
	Acre
	 

	 
	 
	 
	 
	 
	 

	2+50
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	4+78
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	9+62
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	14+05
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	15+40
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	18+00
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	21+40
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	24+46
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	26+18
	20301
	Remove Existing Culvert
	1
	 
	 

	 
	 
	 
	 
	 
	 

	28+30
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 1852D1

	 
	 
	 
	 
	 
	Sheet 8W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1852D @ M.P. 0.2

	 
	21103
	Begin Roadway Obliteration
	0.270
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	1.35
	Acre
	 

	 
	 
	 
	 
	 
	 

	14+24
	 
	End Project
	 
	 
	Road continues - Abandon

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 1857B

	 
	 
	 
	 
	 
	Sheet 9W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1857 @ M.P. 3.3

	 
	21103
	Begin Roadway Obliteration
	0.469
	 
	 

	 
	62501
	Begin Seed & Fertilize
	2.34
	 
	 

	 
	 
	 
	 
	 
	 

	6+73
	62201
	Equipment Rental
	2
	Hour
	Landing 40' x 60'  Decompact

	 
	 
	 
	 
	 
	 

	24+75
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 9402A

	 
	 
	 
	 
	 
	Sheet 10W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 9402 @ M.P. 1.4

	 
	21103
	Begin Roadway Obliteration
	0.765
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	3.82
	Acre
	 

	 
	 
	 
	 
	 
	 

	6+75
	62201
	Equipment Rental
	4
	Hour
	Spur road left  Obliterate 100'

	 
	 
	 
	 
	 
	 

	20+10
	 
	 
	 
	 
	Spring - Drain to Sta. 20+30

	 
	 
	 
	 
	 
	 

	20+30
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	40+40
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 9434

	 
	 
	 
	 
	 
	Sheet 11W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 9432 @ M.P. 1.0

	 
	21103
	Begin Roadway Obliteration
	0.262
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	1.31
	Acre
	 

	 
	 
	 
	 
	 
	 

	13+82
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 9476A1

	 
	 
	 
	 
	 
	Sheet 12W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 9476A @ M.P. 0.1

	 
	21103
	Begin Roadway Obliteration
	0.532
	Mile
	Road 9476, which accesses Road 9476A1

	 
	62501
	Begin Seed & Fertilize
	2.66
	Acre
	has been obliterated. Equipment time is

	 
	62201
	Equipment Rental
	8
	Hour
	included to rebuild Road 9476 to allow

	 
	 
	 
	 
	 
	equipment access to the project and to

	 
	 
	 
	 
	 
	re-obliterate when work is complete.

	 
	 
	 
	 
	 
	 

	7+60
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	8+40
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	11+50
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	28+10
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76619

	 
	 
	 
	 
	 
	Sheet 13W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1857 @ M.P. 3.4

	 
	21103
	Begin Roadway Obliteration
	0.426
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	2.13
	Acre
	 

	 
	 
	 
	 
	 
	 

	12+39
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	22+50
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76756

	 
	 
	 
	 
	 
	Sheet 14W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 337 @ M.P. 4.3

	 
	21103
	Begin Roadway Obliteration
	0.790
	Mile
	Rebuild all waterbars or other drainage

	 
	62501
	Begin Seed & Fertilize
	3.95
	Acre
	structures disturbed on Road 337

	 
	 
	 
	 
	 
	 after work is complete.

	 
	 
	 
	 
	 
	(Incidental to 15101)

	 
	 
	 
	 
	 
	 

	8+54
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	17+09
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	41+68
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76799

	 
	 
	 
	 
	 
	Sheet 15W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1185 @ M.P. 1.1

	 
	21103
	Begin Roadway Obliteration
	0.867
	Mile
	Rock Barrier on 1185 will need to be

	 
	62501
	Begin Seed & Fertilize
	4.34
	Acre
	moved to access work. Reset Barrier after

	 
	 
	 
	 
	 
	work is complete. Rebuild all waterbars

	 
	 
	 
	 
	 
	or other drainage structures disturbed

	 
	 
	 
	 
	 
	on Road 1185 after work is complete.

	 
	 
	 
	 
	 
	(Incidental to 15101)

	 
	62201
	Equipment Rental
	2
	Hour
	Decompact Road Junction 40' x  60'

	 
	 
	 
	 
	 
	 

	14+75
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	Live water

	 
	15707
	Straw/Hay Bales
	4
	Each
	 

	 
	 
	 
	 
	 
	 

	16+80
	62201
	Equipment Rental
	4
	Hour
	Road Failure Construct road to access

	 
	 
	 
	 
	 
	 

	32+15
	20301
	Remove Existing Culvert
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	42+60
	 
	 
	 
	 
	Spur road left  Abandon

	 
	 
	 
	 
	 
	 

	45+80
	 
	End Project
	 
	 
	Road continues - Abandon

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76800

	 
	 
	 
	 
	 
	Sheet 16W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1185 @ M.P. 1.4

	 
	62201
	Equipment Rental
	1
	Hour
	Construct road to access.

	 
	21103
	Begin Roadway Obliteration
	0.250
	Mile
	Rock Barrier on 1185 will need to be

	 
	62501
	Begin Seed & Fertilize
	1.25
	Acre
	moved to access work. Reset Barrier after

	 
	 
	 
	 
	 
	work is complete. Rebuild all waterbars

	 
	 
	 
	 
	 
	or other drainage structures disturbed

	 
	 
	 
	 
	 
	on Road 1185 after work is complete.

	 
	 
	 
	 
	 
	(Incidental to 15101)

	 
	 
	 
	 
	 
	 

	0+81
	62201
	Equipment Rental
	1
	Hour
	Road prism eroded reconstruct as necessary

	 
	 
	 
	 
	 
	 

	1+85 
	 
	 
	 
	 
	Spur road left - Abandon

	 
	 
	 
	 
	 
	 

	5+72
	 
	Remove Log Culvert (incidental to 21103)
	 
	 
	 

	 
	15707
	Straw/Hay Bales
	4
	Each
	Live water

	 
	 
	 
	 
	 
	 

	8+39
	 
	 
	 
	 
	Spur road right - Abandon

	 
	 
	 
	 
	 
	 

	11+62
	 
	 
	 
	 
	Spur road left - Abandon

	 
	 
	 
	 
	 
	 

	13+23
	 
	End Project
	 
	 
	 

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76817

	 
	 
	 
	 
	 
	Sheet 17W of  18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	Jct. w/ Road 1105 @ M.P. 9.6

	 
	21103
	Begin Roadway Obliteration
	0.846
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	4.23
	Acre
	 

	 
	 
	 
	 
	 
	 

	6+45
	 
	 
	 
	 
	Spur road right  Abandon

	 
	 
	 
	 
	 
	 

	10+43
	 
	 
	 
	 
	 Jct. w/ Road 76817F left

	 
	 
	 
	 
	 
	 

	15+85
	21103
	Decompact & Construct waterbars @
	 
	 
	Steep section

	 
	 
	 100 ft. spacing or as directed  to Sta. 20+93
	 
	 
	 

	 
	 
	(incidental to 21103)
	 
	 
	 

	 
	 
	 
	 
	 
	 

	20+93
	 
	 
	 
	 
	End steep section and waterbar installation

	 
	 
	 
	 
	 
	 

	44+69
	 
	End Project
	 
	 
	EOP Jct. w/ Rd.9345

	 
	21103
	End Roadway Obliteration
	 
	 
	 

	 
	62501
	End Seed & Fertilize
	 
	 
	 


	Meadow Face Decommissioning Phase II

	SUMMARY WORK LIST

	ROAD NO. 76817F

	 
	 
	 
	 
	 
	Sheet 18W of 18W

	Station
	Item Number
	Description
	Quantity
	Unit
	Remarks

	0+00
	 
	Begin Project
	 
	 
	BOP @ Sta. 10+43 of Rd. 76817

	 
	21103
	Begin Roadway Obliteration
	0.910
	Mile
	 

	 
	62501
	Begin Seed & Fertilize
	4.54
	Acre
	 

	 
	 
	 
	 
	 
	 

	13+74
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	15+57
	 
	 
	 
	 
	Spur road left   Abandon

	 
	 
	 
	 
	 
	 

	22+73
	 
	 
	 
	 
	Spur road left   Abandon

	 
	 
	 
	 
	 
	 

	25+83
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	28+50
	20420FB
	Construct 4' Wide Flatbottom Ditch
	1
	Each
	 

	 
	 
	 
	 
	 
	 

	30+66
	62201
	Equipment Rental
	4
	Hour
	Old wooden Dam - Remove and

	 
	 
	 
	 
	 
	reshape channel

	 
	 
	 
	 
	 
	 

	40+53
	 
	 
	 
	 
	Spur road  right  Abandon

	 
	 
	 
	 
	 
	 

	43+78
	 
	Construct waterbar @ 100ft spacing or as
	 
	 
	 

	 
	 
	 directed to Sta. 48+00 (incidental to 21103)
	 
	 
	 

	 
	 
	 
	 
	 
	 

	48+00
	 
	End Project
	 
	 
	Build waterbar draining right

	 
	21103
	End Roadway Obliteration
	 
	 
	Approx. 200' from Jct. w/ Rd. 9345

	 
	62501
	End Seed & Fertilize
	 
	 
	 


PART IV--REPRESENTATIONS AND INSTRUCTIONS

SECTION K--REPRESENTATIONS, CERTIFICATIONS, AND

OTHER STATEMENTS OF OFFERORS OR RESPONDENTS

52.204-8   ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 115310, Support Services for Forestry. 

(2) The small business size standard is $6.5 million. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

[  ] (i) Paragraph (c) applies. 

[  ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

 FAR Clause #            Title            Date      Change 

      ____________        _________       _____      _______ 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA. 

FAR 52.219-28 Post-Award Small Business Program Rerepresentation.  (June 2007) 

(a) Definitions. As used in this clause— 

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. 

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts— 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been validated or updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it ( ) is, ( ) is not a small business concern under NAICS Code ______________ assigned to contract number ______________. 

[Contractor to sign and date and insert authorized signer’s name and title].

SECTION L--INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS
FAR 52.252-1   Solicitation Provisions Incorporated by Reference (FEB 1998)
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):  

www.arnet.gov/far/
www.usda.gov/procurement/policy/agar.html
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

52.215-1
Instructions to Offerors--Competitive Acquisition (JAN 2004) 
52.237-1       
Site Visit (APR 1984)

AGRICULTURE ACQUISITION REGULATIONS (48 CFR CHAPTER 4) CLAUSES

452.204-70     
Inquiries (FEB 1988)  

FAR 52.215-5   Facsimile Proposals (OCT 1997) 

(a)  Definition.  "Facsimile proposal," as used in this provision, means a proposal, revision or modification of a proposal, or withdrawal of a proposal that is transmitted to and received by the Government via facsimile machine.

(b)  Offerors may submit facsimile proposals as responses to this solicitation.  Facsimile proposals are subject to the same rules as paper proposals.

(c)  The telephone number of receiving facsimile equipment is: 208-983-4098.
(d)  If any portion of a facsimile proposal received by the Contracting Officer is unreadable to the degree that conformance to the essential requirements of the solicitation cannot be ascertained from the document--


  (1)   The Contracting Officer immediately shall notify the offeror and


  permit the offeror to resubmit the proposal.


  (2)   The method and time for resubmission shall be prescribed by the 


  Contracting Officer after consultation with the offeror; and

(3) The resubmission shall be considered as if it were received at the date and time 

of the original unreadable submission for the purpose of determining timelines, provided the offeror complies with the time and format requirements for resubmission prescribed by the Contracting Officer.

(e)  The Government reserves the right to make award solely on the facsimile proposal.  However, if requested to do so by the Contracting Officer, the apparently successful offeror promptly shall submit the complete original signed proposal.

FAR 52.216-1   Type of Contract (APR 1984) 
The Government contemplates award of a firm, fixed price contract resulting from this solicitation.

SECTION M--EVALUATION FACTORS FOR AWARD

EVALUATION CRITERIA

(a)  Technical Proposal:  Your proposal should include a technical portion that clearly and fully addresses each of the following criteria. The criteria are approximately equal in importance.  
(1)  Record of past performance of the firm, supervisor, and employees:  List and briefly describe previous contracts completed within the last 5 years, and supply names and current phone numbers of those contacts.  We will assess your history of customer satisfaction, timely completion, quality performance, and compliance with contract requirements. If performance problems were experienced on any of these projects, describe the steps taken to prevent a recurrence. Those with no history of past performance will receive neither a positive nor a negative evaluation for this criterion.
(2)  Production Schedule (Work Plan):  Identify work crews and equipment to be devoted to this project, as well as the schedule for their assignment. This schedule must include all significant work elements to be performed, the expected duration of that work, dates for completion of each work element, and the number of workers and type of equipment to be involved.  
(3)  Experience and qualifications of the supervisor, lead employees (including equipment operators), and proposed subcontractors:  For each, list relevant licenses, certifications and experience in the type of work to be done under this contract.  If none, list similar projects where experience could be applied to this kind of job and briefly explain how the experience relates to the type of work to be done under this contract.  

(b)  Price Proposal: The completed Schedule of Items, Section B, will suffice for a price proposal. The price proposal will be evaluated on the basis of reasonableness of price.

(c)  Award Statement.  Award will be made to that contractor whose quotation is technically acceptable and whose technical/cost relationship is the most advantageous to the Government.  Business and technical proposals are equally important.  Award may not necessarily be made for technical capabilities that would appear to exceed those needed for fulfilling the requirements of this contract.  The Government reserves the right to make cost/technical trade-offs that are in the best interest and to the advantage of the Government.

Award may be made without further negotiations.  Proposals should be submitted without expectation of further negotiations.  Quotations should be submitted initially on the most favorable terms, from a price and technical standpoint, which the offeror can submit to the Government.

The technical criteria, when combined, are approximately equal in importance to price in the award decision.

