Issuing Office:
US Army Engineer District, Savannah
100 West Oglethorpe Ave.
Savannah, GA 31401-3640

Dated Issued: 24-May-11
Date Opened: 30-Aug-11

Project Title:
3rd Brigade Barracks Complex PH 3 & 4 COFs
Fort Bragg, North Carolina
PN 53555/57317

				IGE	OFFERS					
					No.1	No.2	No.3	No.4	No.5	No.6
					Offeror	Offeror	Offeror	Offeror	Offeror	Offeror
					ACC Construction	Archer Western	Carothers	Coakley Williams	David Boland Inc	Denark
					Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
					Yes	Yes	Yes	Yes	Yes	Yes
					Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.
					1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7
Item No.	Description of Offered Item	Quantity	Unit	Amount Estimated	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered
0001 Base	Site Preparation and Development	1	LS	$ 9,431,000.00	$ 10,739,198.00	$ 11,000,000.00	$ 11,280,000.00	$ 8,000,000.00	$ 11,996,000.00	$ 9,925,202.00
0002 Base	Construction of COF Facility A	1	LS	$ 8,296,400.00	$ 5,820,550.00	$ 6,100,000.00	$ 6,677,000.00	$ 7,791,333.00	$ 6,806,000.00	$ 6,530,095.00
0003 Base	Construction of COF Facility B	1	LS	$ 8,514,100.00	$ 5,700,037.00	$ 6,000,000.00	$ 6,530,000.00	$ 7,791,333.00	$ 6,668,000.00	$ 6,424,013.00
0004 Base	Construction of COF Facility C	1	LS	$ 8,846,200.00	$ 5,898,492.00	$ 6,400,000.00	$ 6,955,000.00	$ 7,791,334.00	$ 7,162,000.00	$ 6,747,789.00
0005 Option 1	Site Prep and Development	1	LS	$ 1,358,300.00	$ 1,355,635.00	$ 2,300,000.00	$ 1,892,050.00	$ 1,398,000.00	$ 1,531,000.00	$ 1,267,472.00
0006 Option 2	Demolition and Installation	1	LS	$ 100,300.00	$ 88,881.00	$ 300,000.00	$ 196,150.00	$ 312,000.00	$ 100,000.00	$ 80,764.00
Total Base				$ 35,087,700.00	$ 28,158,277.00	$ 29,500,000.00	$ 31,442,000.00	$ 31,374,000.00	$ 32,632,000.00	$ 29,627,098.00
Total Options				$ 1,458,600.00	$ 1,444,516.00	$ 2,600,000.00	$ 2,088,200.00	$ 1,710,000.00	$ 1,631,000.00	$ 1,348,236.00
Total Base + Options				**$ 36,546,300.00**	**$ 29,602,793.00**	**$ 32,100,000.00**	**$ 33,530,200.00**	**$ 33,084,000.00**	**$ 34,263,000.00**	**$ 30,975,335.00**
HUBZone					**No**	**No**	**No**	**No**	**Yes**	**No**
Total Base + Options after Evaluation Preference for HUBZones (FAR 52.219-4)					**$ 32,563,072.30**	**$ 35,310,000.00**	**$ 36,883,220.00**	**$ 36,392,400.00**	**$ 34,263,000.00**	**$ 34,072,868.50**

Project Title:
3rd Brigade Barracks Complex PH 3 & 4 COFs
Fort Bragg, North Carolina
PN 53555/57317

				IGE	OFFERS					
					No.7	No.8	No.9	No.10	No.11	No.12
					Offeror	Offeror	Offeror	Offeror	Offeror	Offeror
					Gaskins-Barton Malow JV	Harry Pepper & Assoc	Heard Construction	J Kokolakis	KBE Futron Ventures	Mason & Hanger
					Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
					Yes	Yes	Yes	Yes	Yes	Yes
					Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.
					1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7
Item No.	Description of Offered Item	Quantity	Unit	Amount Estimated	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered
0001 Base	Site Preparation and Development	1	LS	$ 9,431,000.00	$ 11,283,000.00	$ 13,623,662.00	$ 10,357,000.00	$ 7,693,000.00	$ 9,565,426.00	$ 12,455,924.00
0002 Base	Construction of COF Facility A	1	LS	$ 8,296,400.00	$ 6,665,000.00	$ 6,524,001.00	$ 6,900,000.00	$ 8,314,400.00	$ 7,727,483.00	$ 7,153,176.00
0003 Base	Construction of COF Facility B	1	LS	$ 8,514,100.00	$ 6,639,000.00	$ 6,507,127.00	$ 6,800,000.00	$ 8,062,500.00	$ 7,467,294.00	$ 6,961,370.00
0004 Base	Construction of COF Facility C	1	LS	$ 8,846,200.00	$ 6,867,000.00	$ 6,978,281.00	$ 7,100,000.00	$ 8,818,300.00	$ 7,517,733.00	$ 7,329,973.00
0005 Option 1	Site Prep and Development	1	LS	$ 1,358,300.00	$ 2,175,000.00	$ 1,250,116.00	$ 1,296,000.00	$ 1,350,200.00	$ 1,641,155.00	$ 1,851,183.00
0006 Option 2	Demolition and Installation	1	LS	$ 100,300.00	$ 208,000.00	$ 262,110.00	$ 200,000.00	$ 203,700.00	$ 230,235.00	$ 340,296.00
Total Base				$ 35,087,700.00	$ 31,460,000.00	$ 33,633,151.00	$ 31,157,000.00	$ 32,888,200.00	$ 32,277,936.00	$ 33,900,444.00
Total Options				$ 1,458,600.00	$ 2,383,000.00	$ 1,512,226.00	$ 1,496,000.00	$ 1,553,900.00	$ 1,871,390.00	$ 2,191,478.00
Total Base + Options				**$ 36,546,300.00**	**$ 33,843,000.00**	**$ 35,145,377.00**	**$ 32,653,000.00**	**$ 34,442,100.00**	**$ 34,149,326.00**	**$ 36,091,922.00**
HUBZone					**No**	**No**	**Yes**	**No**	**No**	**No**
Total Base + Options after Evaluation Preference for HUBZones (FAR 52.219-4)					**$ 37,227,300.00**	**$ 38,659,914.70**	**$ 32,653,000.00**	**$ 37,886,310.00**	**$ 37,564,258.60**	**$ 39,701,114.20**

Project Title:
3rd Brigade Barracks Complex PH 3 & 4 COFs
Fort Bragg, North Carolina
PN 53555/57317

				IGE	OFFERS					
					No.13	No.14	No.15	No.16	No.17	No.18
					Offeror	Offeror	Offeror	Offeror	Offeror	Offeror
					McKenzie	MW Builders	Prestige Blinds	RC Construction	Whitesell-Yates JV	WM Jordan
					Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
					Yes	Yes	No	Yes	Yes	Yes
					Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.	Amendments Acknowledged.
					1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7	1, 2, 3, 4, 5, 6, 7
Item No.	Description of Offered Item	Quantity	Unit	Amount Estimated	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered	Amount Offered
0001 Base	Site Preparation and Development	1	LS	$ 9,431,000.00	$ 10,045,667.00	$ 8,800,000.00		$ 11,842,000.00	$ 14,373,000.00	$ 10,870,600.00
0002 Base	Construction of COF Facility A	1	LS	$ 8,296,400.00	$ 6,669,689.00	$ 7,700,000.00		$ 6,135,000.00	$ 7,389,000.00	$ 7,269,300.00
0003 Base	Construction of COF Facility B	1	LS	$ 8,514,100.00	$ 6,467,577.00	$ 7,450,000.00		$ 6,197,000.00	$ 7,369,000.00	$ 7,201,200.00
0004 Base	Construction of COF Facility C	1	LS	$ 8,846,200.00	$ 7,073,912.00	$ 8,027,000.00		$ 5,785,000.00	$ 7,442,000.00	$ 7,536,300.00
0005 Option 1	Site Prep and Development	1	LS	$ 1,358,300.00	$ 1,490,698.00	$ 1,499,000.00		$ 1,158,000.00	$ 2,360,000.00	$ 1,619,100.00
0006 Option 2	Demolition and Installation	1	LS	$ 100,300.00	$ 200,494.00	$ 277,000.00		$ 240,000.00	$ 246,000.00	$ 206,500.00
Total Base				$ 35,087,700.00	$ 30,256,845.00	$ 31,977,000.00		$ 29,959,000.00	$ 36,573,000.00	$ 32,877,400.00
Total Options				$ 1,458,600.00	$ 1,691,192.00	$ 1,776,000.00		$ 1,398,000.00	$ 2,606,000.00	$ 1,825,600.00
Total Base + Options				**$ 36,546,300.00**	**$ 31,948,037.00**	**$ 33,753,000.00**	**No Schedule B**	**$ 31,357,000.00**	**$ 39,179,000.00**	**$ 34,703,000.00**
HUBZone					**No**	**No**		**Yes**	**No**	**No**
Total Base + Options after Evaluation Preference for HUBZones (FAR 52.219-4)					**$ 35,142,840.70**	**$ 37,128,300.00**	**No Schedule B**	**$ 31,357,000.00**	**$ 43,096,900.00**	**$ 38,173,300.00**

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

Walter L. Murphy, Contracting Officer 31-Aug-11 Date Signed