

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT A		C. CATEGORY MGMT					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. A002		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Ordnance Certification Status Report					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.1.6		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 40 DACS	14. DISTRIBUTION a. ADDRESSEE						
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16							
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Block 13: Subsequent deliverables shall be submitted on the 10th of every month.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				b. COPIES						
				Final						
				Draft						
				Reg.						
				Repro						
				15. TOTAL						
				G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David Adams	
					J. DATE					

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188								
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.													
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT A		C. CATEGORY SESS								
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR								
1. DATA ITEM NO. A005		2. TITLE OF DATA ITEM Configuration Status Accounting Information			3. SUBTITLE Configuration Status Accounting Report								
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-81253A (See Block 16)			5. CONTRACT REFERENCE PWS Para 5.6.1 & 5.6.2		6. REQUIRING OFFICE PMA-207								
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Reg.</th> <th>Final</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Reg.	Final
a. ADDRESSEE	b. COPIES												
	Draft	Reg.	Final										
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16										
16. REMARKS <p>Block 4: Contractor format is acceptable. The deliverable shall be done in MS Excel.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>			AIR 4.1.1.3										
			AIR 6.6.1.1										
			AIR-6.6.2.9										
			PMA207CM										
			(See Block 16)										
					15. TOTAL								
			G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David A. Adams					
					J. DATE								

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.																
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT A		C. CATEGORY SESS											
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR											
1. DATA ITEM NO. A008		2. TITLE OF DATA ITEM Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS)			3. SUBTITLE Obsolescence and DMSMS Summary											
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.6		6. REQUIRING OFFICE PMA-207											
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="3" style="width: 50%; vertical-align: top;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td colspan="3" style="text-align: center;">Final</td> </tr> <tr> <td style="width: 15%;">Draft</td> <td style="width: 15%;">Reg.</td> <td style="width: 15%;">Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Final			Draft	Reg.	Repro
a. ADDRESSEE	b. COPIES															
	Final															
	Draft	Reg.	Repro													
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16													
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>					AIR 4.1.1.3											
					AIR 6.6.1.1											
					AIR-6.6.2.9											
					(See Block 16)											
										15. TOTAL						
					G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David A.Adams		J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0112			B. EXHIBIT A		C. CATEGORY MGMT					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. AA02		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Ordnance Certification Status Report					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.1.6		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 40 DAC	14. DISTRIBUTION a. ADDRESSEE						
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16							
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Block 13: Subsequent deliverables shall be submitted on the 10th of every month.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPTL. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				b. COPIES						
				Final						
				Draft						
				Reg.						
				Repro						
				15. TOTAL						
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	
					J. DATE					

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188								
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.													
A. CONTRACT LINE ITEM NO. 0112			B. EXHIBIT A		C. CATEGORY MGMT								
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR								
1. DATA ITEM NO. AA04		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Five Year Overhaul and Rework Projections Report								
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.4		6. REQUIRING OFFICE PMA-207								
7. DD 250 REQ NO		9. DIST STATEMENT REQUIRED C (See Block 16)		10. FREQUENCY QTRLY		12. DATE OF FIRST SUBMISSION See Block 16							
8. APP CODE N/A		11. AS OF DATE 0		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION							
				a. ADDRESSEE		b. COPIES							
						Final							
						Draft Reg. Repro							
16. REMARKS <p>Block 4: Contractor format is acceptable. Must be delivered in MS Excel.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>							AIR 6.6.1.1						
							AIR-6.6.2.9						
							AIR 4.1.1.3						
							(See Block 16)						
									15. TOTAL				
							G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	
					J. DATE								

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.																
A. CONTRACT LINE ITEM NO. 0112			B. EXHIBIT A		C. CATEGORY SESS											
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR											
1. DATA ITEM NO. AA08		2. TITLE OF DATA ITEM Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS)			3. SUBTITLE Obsolescence and DMSMS Summary											
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.6		6. REQUIRING OFFICE PMA-207											
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="3" style="width: 50%; vertical-align: top;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td colspan="3" style="text-align: center;">Final</td> </tr> <tr> <td style="width: 15%;">Draft</td> <td style="width: 15%;">Reg.</td> <td style="width: 15%;">Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Final			Draft	Reg.	Repro
a. ADDRESSEE	b. COPIES															
	Final															
	Draft	Reg.	Repro													
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16													
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>					AIR 4.1.1.3											
					AIR 6.6.1.1											
					AIR-6.6.2.9											
					(See Block 16)											
										15. TOTAL						
					G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A.Adams		J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0212			B. EXHIBIT A		C. CATEGORY MGMT					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. AB02		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Ordnance Certification Status Report					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.1.6		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 40 DAC	14. DISTRIBUTION a. ADDRESSEE						
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16							
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Block 13: Subsequent deliverables shall be submitted on the 10th of every month.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				15. TOTAL						
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	
									J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188								
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.													
A. CONTRACT LINE ITEM NO. 0212			B. EXHIBIT A		C. CATEGORY MGMT								
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR								
1. DATA ITEM NO. AB04		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Five Year Overhaul and Rework Projections Report								
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.4		6. REQUIRING OFFICE PMA-207								
7. DD 250 REQ NO		9. DIST STATEMENT REQUIRED C (See Block 16)		10. FREQUENCY QTRLY		12. DATE OF FIRST SUBMISSION See Block 16							
8. APP CODE N/A		11. AS OF DATE 0		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION							
				a. ADDRESSEE		b. COPIES							
						Final							
						Draft Reg. Repro							
<p>16. REMARKS</p> <p>Block 4: Contractor format is acceptable. Must be delivered in MS Excel.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>							AIR 6.6.1.1						
							AIR-6.6.2.9						
							AIR 4.1.1.3						
							(See Block 16)						
									15. TOTAL				
							G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	
					J. DATE								

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0212		B. EXHIBIT A		C. CATEGORY SAFT						
D. SYSTEM/ITEM C-12		E. CONTRACT/PR NO. N00019-15-R-5500			F. CONTRACTOR					
1. DATA ITEM NO. AB07		2. TITLE OF DATA ITEM Accident / Incident Report			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-81563 (See Block 16)		5. CONTRACT REFERENCE PWS PARA 5.7			6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION						
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE		b. COPIES				
						Final				
				Draft		Reg. Repro				
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 24 hours after each accident and incident event. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.				Utility Lift IPTL						
				AIR 4.1.1.3						
				AIR 6.6.1.1						
				AIR-2.4.3.1.5						
				PMA 273E						
				AIR-6.6.2.9						
				COR / TPOC						
				(See Block 16)						
				15. TOTAL						
				G. PREPARED BY Cindy DuBois		H. DATE 12/30/2014		I. APPROVED BY David A. Adams		J. DATE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.																
A. CONTRACT LINE ITEM NO. 0212			B. EXHIBIT A		C. CATEGORY SESS											
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR											
1. DATA ITEM NO. AB08		2. TITLE OF DATA ITEM Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS)			3. SUBTITLE Obsolescence and DMSMS Summary											
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.6		6. REQUIRING OFFICE PMA-207											
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="3" style="width: 50%; vertical-align: top;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td colspan="3" style="text-align: center;">Final</td> </tr> <tr> <td style="width: 15%;">Draft</td> <td style="width: 15%;">Reg.</td> <td style="width: 15%;">Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Final			Draft	Reg.	Repro
a. ADDRESSEE	b. COPIES															
	Final															
	Draft	Reg.	Repro													
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16													
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>					AIR 4.1.1.3											
					AIR 6.6.1.1											
					AIR-6.6.2.9											
					(See Block 16)											
										15. TOTAL						
					G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A.Adams		J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0312			B. EXHIBIT A		C. CATEGORY SESS					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. AC05		2. TITLE OF DATA ITEM Configuration Status Accounting Information			3. SUBTITLE Configuration Status Accounting Report					
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-81253A (See Block 16)			5. CONTRACT REFERENCE PWS Para 5.6.1 & 5.6.2		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE						
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16							
16. REMARKS <p>Block 4: Contractor format is acceptable. The deliverable shall be done in MS Excel.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				AIR 4.1.1.3						
				AIR 6.6.1.1						
				AIR-6.6.2.9						
				PMA207CM						
				(See Block 16)						
								15. TOTAL		
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams	
									J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.							
A. CONTRACT LINE ITEM NO. 0312			B. EXHIBIT A		C. CATEGORY MGMT		
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR		
1. DATA ITEM NO. AC06		2. TITLE OF DATA ITEM Technical Directive Compliance Report			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80224B (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.6.3		6. REQUIRING OFFICE PMA-207		
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION <div style="display: flex; justify-content: space-between;"> <div style="width: 60%;">a. ADDRESSEE</div> <div style="width: 35%;">b. COPIES</div> </div> <div style="display: flex; justify-content: space-between; margin-top: 5px;"> <div style="width: 60%;"></div> <div style="width: 35%; text-align: center;"> <div style="border-bottom: 1px solid black; margin-bottom: 5px;">Final</div> <div style="display: flex; justify-content: space-around; font-size: small;"> <div style="border-bottom: 1px solid black; width: 30%;">Draft</div> <div style="border-bottom: 1px solid black; width: 30%;">Reg.</div> <div style="border-bottom: 1px solid black; width: 30%;">Repro</div> </div> </div> </div>			
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16				
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 10 calendar days after every depot event that had Technical Directive incorporations accomplished. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.							
				AIR 4.1.1.3			
				AIR 6.6.1.1			
				AIR-6.6.2.9			
				OSGR			
				(See Block 16)			
				15. TOTAL			
G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams		J. DATE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.							
A. CONTRACT LINE ITEM NO. 0312			B. EXHIBIT A		C. CATEGORY SAFT		
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR		
1. DATA ITEM NO. AC07		2. TITLE OF DATA ITEM Accident/Incident Report			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-81563 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.7		6. REQUIRING OFFICE PMA-207		
7. DD 250 REQ NO		9. DIST STATEMENT REQUIRED C (See Block 16)		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION See Block 16	
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION	
				a. ADDRESSEE		b. COPIES	
						Draft	Final
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 24 hours after each accident and incident event. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.				15. TOTAL			
G. PREPARED BY Cindy DuBois				H. DATE 12/30/2014		I. APPROVED BY David A. Adams	
						J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.																
A. CONTRACT LINE ITEM NO. 0312			B. EXHIBIT A		C. CATEGORY SESS											
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR											
1. DATA ITEM NO. AC08		2. TITLE OF DATA ITEM Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS)			3. SUBTITLE Obsolescence and DMSMS Summary											
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.6		6. REQUIRING OFFICE PMA-207											
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="3" style="width: 50%; vertical-align: top;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td colspan="3" style="text-align: center;">Final</td> </tr> <tr> <td style="width: 15%;">Draft</td> <td style="width: 15%;">Reg.</td> <td style="width: 15%;">Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Final			Draft	Reg.	Repro
a. ADDRESSEE	b. COPIES															
	Final															
	Draft	Reg.	Repro													
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16													
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>					AIR 4.1.1.3											
					AIR 6.6.1.1											
					AIR-6.6.2.9											
					(See Block 16)											
										15. TOTAL						
					G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A.Adams		J. DATE				

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT A		C. CATEGORY MGMT					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. AD01		2. TITLE OF DATA ITEM Material Utilization and Forecasting Report			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81947 (T) (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.4		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED	10. FREQUENCY (See Block 16)	12. DATE OF FIRST SUBMISSION 30 June 2020	14. DISTRIBUTION						
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE		b. COPIES				
						Final				
						Draft	Reg.			
							Repro			
16. REMARKS Block 4: Contractor format is acceptable. Tailored as follows: Disregard National Stock Number unless assigned to part. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Block 10: Semi-annual event. Block 13: If CLIN 0413 is exercised, the subsequent deliverable shall be delivered within 30 calendar days after conducting the inventory during the Transition Phase-Out 60 day period. If CLIN 0413 is not exercised, the subsequent deliverable shall be submitted on 31 December 2020. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.				Utility Lift IPTL						
				(See Block 16)						
				15. TOTAL						
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.						
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT A		C. CATEGORY MGMT	
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR	
1. DATA ITEM NO. AD04		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Five Year Overhaul and Rework Projections Report	
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.4		6. REQUIRING OFFICE PMA-207	
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE		
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			
16. REMARKS <p>Block 4: Contractor format is acceptable. Must be delivered in MS Excel.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				AIR 6.6.1.1		
				AIR-6.6.2.9		
				AIR 4.1.1.3		
				(See Block 16)		
				15. TOTAL		
G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David Adams	
					J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.								
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT A		C. CATEGORY SAFT			
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR			
1. DATA ITEM NO. AD07		2. TITLE OF DATA ITEM Accident/Incident Report			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-81563 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.7		6. REQUIRING OFFICE PMA-207			
7. DD 250 REQ NO		9. DIST STATEMENT REQUIRED C (See Block 16)		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION See Block 16		
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION		
				a. ADDRESSEE		b. COPIES		
						Draft	Final	
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 24 hours after each accident and incident event. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.				Utility Lift IPTL AIR 4.1.1.3 AIR 6.6.1.1 AIR-2.4.3.1.5 PMA 273E AIR-6.6.2.9 COR / TPOC (See Block 16)				
						15. TOTAL		
G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.																
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT A		C. CATEGORY SESS											
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR											
1. DATA ITEM NO. AD08		2. TITLE OF DATA ITEM Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS)			3. SUBTITLE Obsolescence and DMSMS Summary											
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 5.8.6		6. REQUIRING OFFICE PMA-207											
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY QTRLY	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="3" style="width: 50%; vertical-align: top;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td colspan="3" style="text-align: center;">Final</td> </tr> <tr> <td style="width: 15%;">Draft</td> <td style="width: 15%;">Reg.</td> <td style="width: 15%;">Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Final			Draft	Reg.	Repro
a. ADDRESSEE	b. COPIES															
	Final															
	Draft	Reg.	Repro													
8. APP CODE N/A		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16													
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the first deliverable within 15 calendar days after the first completed Government fiscal quarter of the contract. Subsequent deliverables shall be submitted within 15 calendar days of the completion of each Government fiscal quarter.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>					AIR 4.1.1.3											
					AIR 6.6.1.1											
					AIR-6.6.2.9											
					(See Block 16)											
										15. TOTAL						
					G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A.Adams		J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188									
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.														
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT B		C. CATEGORY MISC									
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR									
1. DATA ITEM NO. B002		2. TITLE OF DATA ITEM Trip/Travel Report			3. SUBTITLE Travel Summary Report									
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81943 (See Block 16)			5. CONTRACT REFERENCE PWS PARA 12.4		6. REQUIRING OFFICE PMA-207									
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED	10. FREQUENCY AS PER OCCUR	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td rowspan="2" style="width: 50%;">a. ADDRESSEE</td> <td colspan="3" style="text-align: center;">b. COPIES</td> </tr> <tr> <td style="width: 15%; text-align: center;">Draft</td> <td style="width: 15%; text-align: center;">Reg.</td> <td style="width: 15%; text-align: center;">Final</td> </tr> </table>			a. ADDRESSEE	b. COPIES			Draft	Reg.	Final
a. ADDRESSEE	b. COPIES													
	Draft	Reg.	Final											
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16											
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 30 calendar days after each travel event. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT.					AIR 2.3.5.1									
					COR / TPOC									
					AIR 6.6.1.1									
					AIR-6.6.2.9									
					(See Block 16)									
										15. TOTAL				
					G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David A. Adams		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188				
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.									
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT B		C. CATEGORY MGMT				
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR				
1. DATA ITEM NO. B004		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Final Depot Summary Report				
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 7.4, 8.5, 9.4,12.5.2, 12.6.2		6. REQUIRING OFFICE PMA-207				
7. DD 250 REQ See Block 16	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION				
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16		a. ADDRESSEE				
					b. COPIES				
					Draft Reg. Repro				
16. REMARKS Block 4: The Contractor shall indicate compliance with Service Actions and Service Bulletins; indicate the overall condition and cycle (reset) information; and address applicable FAA documentation for both Functional Check Flight(s) and weight-and-balance. Block 7: The Contractor shall include signed DD-250 and all documentation associated with completion of the inspection, overhaul, rework or repair action. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Submit the final report no later than 60 calendar days after each maintenance action is completed. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation or training (OMIT) of the C-12.					AIR 6.6.1.1				
					AIR-6.6.2.9				
					DCMA				
					(See Block 16)				
15. TOTAL									
G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David A. Adams				
					J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188								
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.													
A. CONTRACT LINE ITEM NO. 0012			B. EXHIBIT B		C. CATEGORY TMSS								
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR								
1. DATA ITEM NO. B005		2. TITLE OF DATA ITEM Commercial Off-The-Shelf (COTS) Manuals and Associated Supplemental Data			3. SUBTITLE Navy Supplemental Publication Updates								
4. AUTHORITY (Data Acquisition Document No.) DI-TMSS-80527C (See Block 16)			5. CONTRACT REFERENCE PWS PARA 12.8		6. REQUIRING OFFICE PMA-207								
7. DD 250 REQ NO		9. DIST STATEMENT REQUIRED C (See Block 16)		10. FREQUENCY (See Block 16) See Block 16		12. DATE OF FIRST SUBMISSION See Block 16							
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION							
				a. ADDRESSEE		b. COPIES							
						Final							
						Draft Reg. Repro							
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Block 10: When a commercial vendor supplies the Contractor with commercial manual updates or when requested by the PCO.</p> <p>Blocks 12 & 13: Deliverables shall be submitted within 15 calendar days after receipt from commercial vendors or in accordance with the Task Order.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. If received as a hard copy or CD-ROM/DVD, the Contractor shall make copies and send them to each site and the PMA-207. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>							AIR 6.6.1.1						
							AIR-6.6.2.9						
							TPOC						
							(See Block 16)						
									15. TOTAL				
							G. PREPARED BY Cindy DuBois			H. DATE 11/19/2014		I. APPROVED BY David A. Adams	
					J. DATE								

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.										
A. CONTRACT LINE ITEM NO. 0112			B. EXHIBIT B		C. CATEGORY MGMT					
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR					
1. DATA ITEM NO. BA04		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Final Depot Summary Report					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 7.4, 8.5, 9.4, 12.5.2, 12.6.2		6. REQUIRING OFFICE PMA-207					
7. DD 250 REQ See Block 16	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION						
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	b. COPIES					
					Draft	Reg. Final				
<p>16. REMARKS</p> <p>Block 4: The Contractor shall indicate compliance with Service Actions and Service Bulletins; indicate the overall condition and cycle (reset) information; and address applicable FAA documentation for both Functional Check Flight(s) and weight-and-balance.</p> <p>Block 7: The Contractor shall include signed DD-250 and all documentation associated with completion of the inspection, overhaul, rework or repair action.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Submit the final report no later than 60 calendar days after each maintenance action is completed.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation or training (OMIT) of the C-12.</p>				AIR 6.6.1.1						
				AIR-6.6.2.9						
				DCMA						
				(See Block 16)						
				15. TOTAL						
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014	I. APPROVED BY David A. Adams		J. DATE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188						
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.											
A. CONTRACT LINE ITEM NO. 0112			B. EXHIBIT B		C. CATEGORY MISC						
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR						
1. DATA ITEM NO. BA06		2. TITLE OF DATA ITEM Technical Report - Study/Services			3. SUBTITLE Engineering Investigation Reports						
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508B (See Block 16)			5. CONTRACT REFERENCE PWS PARA 12.10		6. REQUIRING OFFICE PMA-207						
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE b. COPIES Draft Reg. Final Repro							
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16								
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 15 calendar days after the completion of each Engineering Investigation. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.				AIR 4.1.1.3 Utility Lift IPTL PMA 273E (See Block 16)							
				15. TOTAL							
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams		J. DATE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188						
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.											
A. CONTRACT LINE ITEM NO. 0212			B. EXHIBIT B		C. CATEGORY MISC						
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR						
1. DATA ITEM NO. BB06		2. TITLE OF DATA ITEM Technical Report - Study/Services			3. SUBTITLE Engineering Investigation Reports						
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508B (See Block 16)			5. CONTRACT REFERENCE PWS PARA 12.10		6. REQUIRING OFFICE PMA-207						
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION <div style="display: flex; justify-content: space-between;"> <div style="width: 60%;">a. ADDRESSEE</div> <div style="width: 35%;">b. COPIES</div> </div> <div style="display: flex; justify-content: space-between; margin-top: 5px;"> <div style="width: 60%;"></div> <div style="width: 35%; text-align: center;"> <div style="border-bottom: 1px solid black; margin-bottom: 5px;">Final</div> <div style="display: flex; justify-content: space-around; font-size: 0.8em;"> Draft Reg. Repro </div> </div> </div>							
8. APP CODE N/A	C (See Block 16)	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16								
16. REMARKS Block 4: Contractor format is acceptable. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Deliverables shall be submitted within 15 calendar days after the completion of each Engineering Investigation. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.											
				AIR 4.1.1.3							
				Utility Lift IPTL							
				PMA 273E							
				(See Block 16)							
				15. TOTAL							
				G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams		J. DATE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188										
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.															
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT B		C. CATEGORY MGMT										
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR										
1. DATA ITEM NO. BD03		2. TITLE OF DATA ITEM Teardown Deficiency Report			3. SUBTITLE Teardown Report										
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 7.3, 8.4, 12.5.1, 12.6.1		6. REQUIRING OFFICE PMA-207										
7. DD 250 REQ NO	9. DIST STATEMENT REQUIRED C (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE											
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Block 16												
16. REMARKS <p>Block 4: Contractor format is acceptable.</p> <p>Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207.</p> <p>Blocks 12 & 13: Deliverables shall be submitted within 15 calendar days after each teardown event.</p> <p>Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation, or training (OMIT) of the C-12.</p>				<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th colspan="3">b. COPIES</th> </tr> <tr> <th colspan="3">Final</th> </tr> <tr> <td>Draft</td> <td>Reg.</td> <td>Repro</td> </tr> </table>			b. COPIES			Final			Draft	Reg.	Repro
				b. COPIES											
				Final											
				Draft	Reg.	Repro									
				AIR 6.6.1.1											
				AIR-6.6.2.9											
				AIR 4.1.1.3											
				DCMA											
				(See Block 16)											
15. TOTAL															
G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams										
					J. DATE										

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.							
A. CONTRACT LINE ITEM NO. 0412			B. EXHIBIT B		C. CATEGORY MGMT		
D. SYSTEM/ITEM C-12			E. CONTRACT/PR NO. N00019-15-R-5500		F. CONTRACTOR		
1. DATA ITEM NO. BD04		2. TITLE OF DATA ITEM Status Report			3. SUBTITLE Final Depot Summary Report		
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80368A (See Block 16)			5. CONTRACT REFERENCE PWS PARA 7.4, 8.5, 9.4, 12.5.2, 12.6.2		6. REQUIRING OFFICE PMA-207		
7. DD 250 REQ See Block 16		9. DIST STATEMENT REQUIRED		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION See Block 16	
8. APP CODE N/A		C (See Block 16)		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16	
16. REMARKS Block 4: The Contractor shall indicate compliance with Service Actions and Service Bulletins; indicate the overall condition and cycle (reset) information; and address applicable FAA documentation for both Functional Check Flight(s) and weight-and-balance. Block 7: The Contractor shall include signed DD-250 and all documentation associated with completion of the inspection, overhaul, rework or repair action. Block 9: Distribution authorized to U.S. Government Agencies and their contractors for Administrative and Operational Use determined on 10 December 2014. Other requests for this document shall be referred to PMA-207. Blocks 12 & 13: Submit the final report no later than 60 calendar days after each maintenance action is completed. Block 14: Place on Web-base Information System (WIS) and send an e-mail notification to the UL IPT. The Government considers the data delivered herein as necessary for operation, maintenance, installation or training (OMIT) of the C-12.				14. DISTRIBUTION		17. PRICE GROUP	
				a. ADDRESSEE			b. COPIES Final Draft Reg. Repro
				AIR 6.6.1.1			
				AIR-6.6.2.9			
				DCMA			
				(See Block 16)			
G. PREPARED BY Cindy DuBois			H. DATE 12/30/2014		I. APPROVED BY David A. Adams		
					J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

