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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

    B.1 PURPOSE

     The purpose of this contract is to provide services that fall within the scope of the work specified in Section C. The activities support the implementation of Sudan Infrastructure Program for United States Government’s (USG) assistance to Sudan in the areas of infrastructure. The scope of work includes both technical assistance and infrastructure work including but not limited to: replacement in kind, repair, renovation, modification, new construction, design/build services, institution building and related infrastructure services. Under specific Task Orders the Contractor may be required to provide professional design and engineering services incident to construction, repair, and renovation type projects. Any A/E services will not be a substantial or dominant part of the Task Order.

  B.2 CONTRACT TYPE AND SERVICES

   This is an Indefinite Quantity Contract (IQC). The Government will issue task orders that are either Cost-Plus-Fixed Fee (CPFF) or Firm Fixed Priced. The Contractor must perform the services set forth in task orders at prices consistent with section B of this contract.

  B.3 MINIMUM OBLIGATED AMOUNT

   The basic contract includes an initial obligation of funds in the amount of $500,000 to cover the minimum order guarantee (Task Order No.1). USAID is required to order and the Contractor is required to furnish the minimum order amount of services. Following this initial obligation, individual task orders will obligate funds to cover the work required under that task order.

  B.4 MAXIMUM CONTRACT CEILING

   This is a single-award Indefinite Quantity Contract for Sudan Infrastructure Program with an overall ceiling price of $700,000,000. The maximum aggregate dollar value of all task orders awarded to all contractors cannot exceed the contract ceiling.

  B.5 OBLIGATED AMOUNT, ESTIMATED COST, FIXED FEE

    B.5.1 Obligated Amount. The basic contract includes an initial obligation of funds in the amount of $500,000 to cover the minimum order (Task Order No.1) guarantee.

    B.5.2 The Total Estimated Cost Plus Fixed Fee for each task order must be negotiated in accordance with the terms of the IQC contract. In no event may the indirect rates or fixed fee for a task order exceed the ceilings set forth in Section B.7 and B.8 of IQC contract. The U.S. dollar costs must be limited to reasonable, allocable, and allowable costs determined in accordance with FAR 52.216-7, Allowable Cost and Payment, and FAR 52.216-8, Fixed Fee, A-21 (for universities), and A-122 (non-profit).

    B.5.3 Fixed Fee Payment. For any task order issued under this contract, at the time of each payment of allowable costs to the Contractor, the USAID paying office ordinarily pays the Contractor a percentage of fixed fee that directly corresponds to the percentage of allowable costs being paid. Two exceptions to paying fixed fee in this manner apply:

      (a). If the Contracting Officer determines that this method results in paying a disproportionately higher ratio of fixed fee than the percentage of work that the Contractor has completed, then the Contracting Officer may suspend further payment of any fixed fee until the Contractor has made sufficient progress to justify further payment, up to the agreed percentage.

      (b). Because the clauses entitled "Allowable Cost and Payment" (FAR 52.216-7) and "Fixed Fee" (FAR 52.216-8) are incorporated into this contract, the terms and conditions of these clauses apply after total payments of fixed fee reach eighty-five percent (85%) of the total fixed fee.

 B.6 INDIRECT COSTS (CPFF)

    Pending establishment of revised provisional or final indirect cost rates, allowable indirect costs shall be reimbursed on the basis of the following negotiated provisional or predetermined rates and the appropriate bases:

   Description               Rate         Base     Type    Period

                                           1/       1/       1/

                                           2/       2/       2/

                                           3/       3/       3/

   1/Base of Application:

    Type of Rate: Predetermined

    Period:

  2/Base of Application:

    Type of Rate: Predetermined

    Period:

  3/Base of Application:

    Type of Rate: Predetermined

    Period:

    Note 1: Contractors are allowed to recover applicable indirect costs (i.e., overhead, G&A, etc.) on other direct costs (ODCs), if it is part of the Contractor's usual accounting procedures, consistent with FAR Part 31, and Negotiated Indirect Cost Rate Agreement (NICRA).

    Note 2: While Subcontractor indirect cost rates are not incorporated above, subcontractor indirect cost rates as indicated in Note 1 above may be included in task order proposals, and are subject to approval of the Contracting Officer in accordance with FAR 52.244-2, Subcontracts.

 B.7 ADVANCE UNDERSTANDING ON CEILING INDIRECT COSTS RATES AND FINAL REIMBURSEMENT FOR INDIRECT COSTS

  (1) Reimbursement for allowable indirect costs shall be at final negotiated rates but not in excess of the following ceiling rates:

  
Description

Rate       
Base         Period

                          


  %          
1/             1/

  %         
2/             2/

 



  %          
3/             3/

   1/ Base of Application:

        Period:

   2/ Base of Application:

       Period:

   3/ Base of Application:

       Period:

   (2) The Contractor will make no change in its established method of classifying or allocating indirect costs without the prior written approval of the Contracting Officer.

   (2) The Government shall not be obligated to pay any additional amount on account of indirect costs above the ceiling rates established in the contract.

   (3)  This understanding shall not change any monetary ceiling, obligation, cost limitation, or obligation established in the contract.

   B.8 CEILING ON FIXED FEE

    For each task order issued under this IQC, the Contracting Officer and Contractor agree to negotiate a set dollar amount for fixed fee. In negotiating the fixed dollar amount for fee, the Contracting Officer must consider the policies and factors for establishing fee in FAR 15.404-4 as well as any applicable USAID policy on establishing a fixed fee amount. In no event, however, may the amount of fixed fee in any individual task order exceed___ percent (offeror proposes ceiling percentage) of the task order's estimated cost, excluding fee.

  B.9 LABOR

    Compensation of personnel under this contract or any resulting subcontract must be in accordance with AIDAR 752.7007 Personnel Compensation (July 1996).

  B.10 TASK ORDER LIMITATIONS

    B.10.(a) Cost-Plus-Fixed-Fee (CPFF) Task Orders. When issuing CPFF task orders, the Contracting Officer must state in the task order the total estimated cost plus fixed fee, which is the total amount of the task order and the maximum amount the Contractor may be paid without the advance written approval of the cognizant Contracting Officer. This maximum amount represents the negotiated mix of the prime contractor's and subcontractors' professional labor categories and salaries, an estimated number of workdays, other direct costs, and fixed fee.

    B.10.(b) Firm-Fixed-Price (FFP) Task Orders. When issuing FFP task orders, the Contracting Officer must state in the task order the firm-fixed-price, which represents the total amount of the task order and the maximum price the contractor may be paid to perform the services, reports, or other deliverables in the task order.

    B.10.(c) Minimum Order. When USAID requires services or reports and other deliverables covered by this contract in a Task Order in the amount of less than $25,000, the Contractor is not obligated to accept an order to furnish those services or reports and other deliverables under this contract. However, if the Contractor agrees to furnish services or reports and other deliverables required by USAID in an amount of less than $25,000 and is awarded a Task Order to do so, the Contractor is required to provide said services and reports/deliverables in accordance with the Contract's terms and conditions.

    B.10.(d) Maximum Order. When USAID requires services or reports and other deliverables covered by this contract in a Task Order amount of more than $200,000,000, the Contractor is not obligated to accept an order to furnish those services or reports and other deliverables under this contract. However, if the Contractor agrees to furnish services or reports and other deliverables required by USAID in excess of $200,000,000 and is awarded a Task Order to do so, the Contractor is required to provide said services and reports/deliverables in accordance with the Contract's terms and conditions.

    B.10.(e) Notwithstanding the above, if issuance of a task order to, and acceptance of a task order by, the Contractor would: (1) result in the Contractor (or its personnel or its subcontractors or their personnel) having an organizational conflict of interest for which restrictions would be placed on the Contractor's (or its personnel's or its subcontractors' or their personnel's) future activities ; or (2) violate the provisions of the Procurement Integrity legislation, i.e., Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423), as amended by Section 814 of Pub. L. 101-189 the Contractor, after written notification to the cognizant Contracting Officer, is not obligated to furnish those services or reports and other deliverables under this contract, and USAID may acquire the supplies or services from another source.

  B.11 COST REIMBURSABLE

    The U.S. dollar costs allowable shall be limited to reasonable, allocable and necessary costs determined in accordance with FAR 52.216-7, Allowable Cost and Payment, FAR 52.216-8, Fixed Fee, if applicable, and AIDAR 752.7003, Documentation for Payment.

            SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

PART I: GENERAL DESCRIPTION OF CONTRACT SCOPE OF WORK

C.1 GENERAL ROLE AND RESPONSIBILITIES


The objective of this contract is to provide USAID/Sudan a full range of technical assistance, physical support, infrastructure services to assist the Government of Southern Sudan (GOSS), the Sudanese people, and private sector to achieve objectives that mesh with and will contribute to the achievement of infrastructure reconstruction and rehabilitation objectives in: transport, urban development, water supply, sanitation, public buildings, and energy and natural resources.  Work under this Contract will include three main components:

1)
technical assistance for institutional development and capacity building, including  policy formulation, planning, studies, training and operation and maintenance; 

2)
repair, renovation and construction services related to infrastructure systems and facilities; and,

3)
provision of equipment and commodities to support the operations, as well as infrastructure-related equipment and materials.

All Technical Assistance and Infrastructure activities and provision of commodities and materials will be undertaken via approved Task Orders.  The technical support will be based on planned inputs and outputs over the year and level of effort. The Contractor will be required to support the development and implementation of Task Orders issued under the contract.  Task Orders for infrastructure activities may require replacement in-kind, renovation, repairs, construction and design build services. Design Build Task Orders may include incidental A/E services. Any A/E services will not be a substantial or dominant part of any Task Order. The Contractor must include development and implementation of security and de-mining plans under all Task Order activities, as required. The Contractor shall furnish all plant, labor, materials, equipment, logistics and security to perform all work under the contract, and should be prepared to deal with changes and compressed schedules resulting from emergency requests and changing priorities.

Initial Task Orders will involve work in Southern Sudan and the three transition areas (Abyei, Southern Kordofan , and Southern Blue Nile). Future Task Orders may involve work in other regions of the country.

C.2 IMPLEMENTATION AND MOBILIZATION PLAN DEVELOPMENT

This IQC establishes the areas of the possible various activities that will be implemented via separate approved Task Orders issued by USAID under this IQC, for implementation of technical assistance; design and construction; and equipment and commodities provision for the infrastructure sector. Final implementation and mobilization plans for these activities will be based on the work plan to be developed by the Contractor under the Task Order # 1, and approved by USAID CTO. 

C.3 TECHNICAL ASSISTANCE


The Contractor will be required to provide broad technical support and advice to the participating GOSS entities and regulatory bodies in overall institutional development, including, but not limited to policy, legal, regulatory, financial and commercial development and reform, turn-key design/construction and/or partial rehabilitation, and equipment and commodities provision, human resource development and training, operations and maintenance improvements and private sector participation. The assistance will be planned and implemented in coordination with other donors, local and expatriate universities, engineering societies, capacity building organizations, provincial and local government and community groups, and private and public enterprises as required. The Technical Assistance will be provided according to the approved Work Plan, developed under the Task Order No. 1. The Work Plan will have to be reviewed by the Contractor on an annual basis, and approved by USAID CTO. Equipment requirements in support of technical assistance activities will be undertaken via Task Orders, as described below.

USAID has identified a number of illustrative activities that could be undertaken to meet objectives in each sector. These activities should be considered and prioritized in the development of the initial contract implementation plan in the development of the proposals, along with other activities as may be identified by the offeror. A listing of illustrative activites by sector, are shown below. Some Task Orders may include incidental A/E services. The A/E services will not be the primary focus of any Task Order.

C.3.1 Illustrative Technical Assistance Activities

A number of technical assistance activities have been identified that may be needed to meet objectives in the infrastructure sector. These activities, as listed below, along with other activities as may be identified by contractor, should be considered in the development of any work plans under the contract. These activities may or may not be required under the contract Task Orders and many may be required later in the contract period. Any such technical assistance activities would complement and supplement technical assistance provided under other USAID funded projects or by other donors.

Transport Sector 

Human Resource Development and Training - Transport Sector. This activity could strengthen the capabilities of the Ministries associated with the Transport Sector through appropriate training for the personnel in all disciplinary and vocational skills required for effective management of the ministries’ physical assets and their operational functions.
Assessment of Institutional Arrangements, Requirements and Capacity - Transport Sector.  Work could include identification of the institutions involved in Sudan’s Transport Sector, their roles and responsibilities, gaps in terms of capacity to address and solve current problems, and to plan for the future.  
Assessment of Legal and Regulatory Framework and Transport Sector Governance-- Transport Sector.  Work could include the cataloguing and analysis of all relevant laws, regulations and related practices and implementing bodies, exposure of key Sudanese officials and influential persons to best practices in selected other countries and identification of changes needed in the context of Sudan’s condition and aspirations.  
Assessment of the Financial Status and Health of the Transport Sector.  Revenues and operating costs for existing transportation installations could be analyzed to identify actions for improving the financial status of the organization involved in their management.  Examples are possible imposition of toll fees for primary highways and roads and investigation of the feasibility of a new railway line into Southern Sudan.
Policy, institutional, legal, regulatory, financial, commercial, and human resource development reform - Transport Sector.  Efforts could include modernization and rationalization of the role of government in the development and operation of the transport sector, rationalization of finances and governance of state-owned enterprises (for example, airports), development of independent regulatory bodies; development of economically and socially balanced pricing policies, fee structures, and revenue collection mechanisms.
Institutional Capacity Building including Vocational Training - Transport Sector.  Given that Government of Sudan and local government agencies should eventually be capable of maintaining physical installations in an acceptable operating condition and also be capable of assessing and specifying further needs, the Contractor could be expected to provide training for local personnel through formal educational programs and/or on-the-job participation in his efforts. 

Equipment, Facilities, and Personnel Security and Protection Services - Transport Sector.   Work could include assessment of the extent and effectiveness of the present security and protection services for existing equipment, facilities and the operating personnel.

Maintenance Depots - Transport Sector. Work could include assistance for the establishment and operation of maintenance depots at strategic locations, including the training of the local staff to assure institutional capability to maintain rehabilitated installations in an acceptable operating condition.

Materials Supply - Transport Sector. Work could include assistance for the establishment of depots for warehousing and supply of domestic and imported construction materials and equipment, including the training of local staff and the design of an inventory control system. Materials and equipment procured, if any, under such an activity would be managed by the Contractor . 
Technology Transfer - Transport Sector.  Work could require the contractor to maintain awareness of modern design and construction related technologies, construction management and identify technologies suited to transfer and adaptation under current conditions in Sudan.

River Transport. Activities could include the analysis of current conditions and capacity, needs and potential, and options for expansion or improvements to river transport systems to improve efficiency and effectiveness. Analyses could assess options and needs for enhancing private sector participation in river transport and in integrating river transport with the broader transport network.

Urban Development/Water & Sanitation Sector

Status and Need for Urban Planning.   Activities could compile the required information and support the development and implementation of urban planning and development efforts.

Potable Water Supply and Sanitation.  Activities could strengthen the capabilities of the appropriate ministries in the supply and distribution of potable water and the collection and disposal of sanitary waste both by establishing and implementing a project and by the use of this project as a prototype for replication.

Internally Displaced Persons and Returning Refugee Population.  Activities could assess and address the need to help internally displaced persons (IDPs) and returning refugees (RRs) achieve productive and healthful lives commensurate with those of the other population.  At the same time, attention should be paid to the conditions under which the IDPs and RRs live during the rehabilitation process especially with respect to shelter, minimum requirements during extreme weather conditions, and the provision of basic services. Final design could be required pursuant to design-build task orders. Provision of commodities could be undertaken via Task Orders. 

Assessment of Institutional Arrangements, Requirements and Capacity.  Work could involve the identification of the institutions involved in Sudan’s Urban Development/Water and Sanitation Sector, their roles and responsibilities, gaps in terms of capacity that should be addressed in order to solve current problems and to plan for the future.

Assessment of Legal and Regulatory Framework and Governance.  An activity could be required to address the cataloguing and analysis of all relevant laws, regulations and related practices of the implementing bodies, exposure of key Sudanese officials and influential persons to best practices in selected other countries, and identification of changes needed in the context of Sudan’s condition and aspirations.

Assessment of the Financial Status and Health of the Sector.  Efforts could include identification and analysis of revenues and operating costs for existing potable water supply and distribution installations to identify actions for improving the financial status of the organization involved in their management.  This could also include analysis of the present status and practices of participating municipal governments.  Findings could be used to identify needed improvements.

Policy, Institutional, Legal, Regulatory, Financial, Commercial, and Human Resource Development Reform.  Efforts could include modernization and rationalization of the role of government in the sector, legal institutional establishment of the relevant ministries, rationalization of finances and governance of state-owned enterprises, development of independent regulatory bodies; development of economically and socially balanced pricing policies, fee structures, and revenue collection mechanisms.

Institutional Capacity Building including Vocational Training.  Given that Government of Southern Sudan and local government agencies should eventually be capable of maintaining physical installations in an acceptable operating condition and also be capable of assessing and specifying further needs, the Contractor could be expected to provide training for local personnel through formal educational and vocational training programs and/or on-the-job participation in his efforts.  Institutional strengthening would be the ultimate goal.

Involving Private Sector Participation in Reconstruction.  Efforts could include analysis of the investment climate for urban infrastructure in Sudan, identification of constraints to and actions needed to improve this climate, preparation of feasibility studies suited to attracting investment, and other relevant promotional efforts.

Assessment of Present Municipal Government Organization. Activities could review present operations of participating municipal governments, assess their present strengths and weaknesses, areas for improvement of effectiveness, gaps in services, and other relevant features.

Financial Structure.  Efforts could be directed to assess and understand the financial structure that supports the activities of participating municipal governments and to determine the degree to which municipal governments are financially self-supporting.  Results could identify changes and mode of implementation that assure improvements.

Taxation Structure.  Task Orders could require the review of the taxation structure in terms of the financial viability of participating municipal governments.  Results could address the methods for property valuation, identify areas for improvement, and the changes and mode of implementation.

Urban Planning.  Activities could involve data collection and compilation such as trends of population movement, especially with respect to returning refugees.   They could also identify needs for expansion of urban areas and the impacts on capacity adequate to provide conventional urban services.  Such services could include assessment of public transport operations.

Zoning Regulation.   Activities could assess need for zoning regulations in the operations of participating municipal governments. They could address segregation of commercial areas and industrial parks, which serve as major employment generators for the local population and, significantly, address security precautions.

Police and Fire Protection.   Activities could require assessing the extent of development of municipal police and fire departments, identifying areas for improvement, and indicating required actions and mode of implementation.  Where appropriate, activities could provision of training and identification of equipment needs.

Solid Waste Collection and Disposal.   Incidental to the completion of any Task Order, activities could: assess the extent to which garbage and other refuse is generated, collected and disposed, and the extent to which such a municipal service exists currently in the country; identify and specify systems for collection and disposal in an environmentally acceptable manner; identify and specify equipment requirements and ordinances that govern compliance by the population with the collection system; and include recycling potential for the recovery and reuse of useful materials and identification of the mode of disposal for the collected refuse. Any A/E services will not be a substantial or dominant part of the Task Order.

Population Health Considerations.  Activities could assess the extent to which municipalities are concerned with health maintenance of their populations; identify areas of responsibilities between the GOSS and local governments; and determine the justification for municipal departments of health and their functions and equipment needs.

Water Source Identification.  , Activities in a municipality could determine likely sources for a water supply and its treatment for human consumption. Efforts could include assessing seasonal flow rates in natural streams or drilling for wells.

Financial Viability.  Activities in a municipality could: determine the user fees and affordability by the consuming population; estimate the revenues and the loan financing required; and assess the financial feasibility in terms of the ability of revenues to meet loan repayments and operating costs and the need for grants to help finance the installations and ease the level of loan repayments. 

Equipment. Facilities, and Personnel Security and Protection Services.  Activities could assess the extent and effectiveness of the present security and protection services for the new equipment and facilities and the operating personnel.

Technology Transfer.  The contractor could be requested to maintain awareness of modern related technology for urban development and identify technologies suited to transfer and adaptation under current conditions in Sudan.

Public Buildings Sector   

Strengthening Institutional Capability.  Activities could strengthen the capabilities of GOSS Ministries in efficient and effective management of their respective buildings and related physical assets.  

Assessment of Institutional Arrangements, Requirements and Capacity.  Activities could identify all government institutions and ancillary organization and entities that are significantly involved in Sudan’s Vertical Structures Sector, their roles and responsibilities, gaps in terms of capacity and rehabilitation needs to address and solve current problems, and to effectively plan for the future.

Assessment of Legal and Regulatory Framework and Governance.  Activities could include the cataloguing and analysis of all relevant laws, regulations, and related practices and of all implementing bodies, exposure of key Sudanese officials to best practices in selected other countries, and identification of changes needed in the context of Sudan’s condition and aspirations. 

Assessment of the Financial Status and Health of the Vertical Structures Sector.  Revenues, renovation, and operating costs for existing structures could be analyzed to identify actions for improving the financial status of the government organizations involved in their management.  Included could be review of fees and their affordability that may be charged for the services rendered by the Ministries. 

Policy, Institutional, Legal, Regulatory, Financial, Commercial, and Human Resource Development Reform.  Efforts could include modernization and rationalization of the role of government in the development and operation of the Vertical Structures Sector, legal institutional establishment of the relevant ministries, rationalization of finances and governance of state-owned enterprises, development of independent regulatory bodies for quality control and quality assurances; development of economically and socially balanced pricing policies, fee structures, and revenue collection mechanisms.

Institutional Capacity Building including Vocational Training.  Given that Government of Sudan and local government agencies should eventually be completely capable of maintaining physical installations in an acceptable operating condition and also be capable of assessing and specifying further needs, the Contractor could be expected to provide training for local personnel through formal educational programs and/or on-the-job participation in his efforts.  Institutional strengthening would be the ultimate goal.

Equipment. Facilities, and Personnel Security and Protection Services.  Activities could assess the extent and effectiveness of the present security and protection services for existing facilities and the operating personnel. The task could involve modernization of the existing system for added efficiency and effectiveness using modern technology at reasonable cost with ease of operation. The implementation of recommendations involving commodities and improvement could be undertaken via Task Orders.    

Zoning Considerations.  Zoning regulation in Sudan is likely to be non-existent or in a primitive state.  Nevertheless, the contractor could be required to render opinions on the need for zoning restrictions through a series of discrete memoranda to USAID, each covering a specific situation.  Examples are opinions on limiting building heights and areas, the use pattern for structures in the vicinity of his project location, the extent of parking areas, and access to the building in terms of designing for security.

Conferences, Workshops, and Seminars.  In the event implementation of the USAID program in the Public Buildings sector requires exchange of information among many parties, the Contractor could provide support to organize, conduct, and evaluate the results of conferences, workshops, and seminars.

Technology Transfer.  Activities could require the contractor to maintain awareness of modern building construction related technology and identify technologies suited to transfer and adaptation under current conditions in Sudan.

Energy & Natural Resources Sector

Expanded Power Supply Options, Including Imports - Energy Sector.  Activities could provide options that USAID could consider in order identifying projects for USAID or other donors that will help to rationalize the country’s electricity supply.

Assessment of Condition of Physical Infrastructure such as Power Generation, Transmission, and Distribution - Energy Sector.  The work could provide a detailed review and preparation of an accurate description of the present state of infrastructure to provide a basis for decisions on allocation of USAID resources to achieve program objectives.  

Assessment of Institutional Arrangements, Requirements and Capacity - Energy Sector.  Activities could identify institutions involved in Sudan’s energy and natural resources sector, their roles and responsibilities, gaps in terms of capacity to address and solve current problem, and to plan for the future.  Activities could involve recruitment and training of ministerial staff as well as recommendations for changes in policies and procedures.

Assessment of Legal and Regulatory Framework and Energy and Natural Resource Governance - Energy Sector.  This activity could include the cataloguing and analysis of all relevant laws, regulations and related practices and implementing bodies, exposure of key Sudanese officials and other influential persons to best practices in selected other countries and identification of changes needed in the context of Sudan’s condition and aspirations and its social and cultural environment. 

Assessment of the Financial Status and Health of the Energy Sector.  Revenues and operating costs for existing energy installations could be analyzed to identify actions for improving the financial status of the organization involved in their management.  Activities could include analyses for changes in revenues through tariff revisions and operational practices that could be improved to reduce costs. 

Policy, Institutional, Legal, Regulatory, Financial, Commercial, and Human Resource Development Reform - Energy Sector.  Activities could include efforts  to  modernize and rationalize  the role of government in the development and operation of its energy and natural resource sector, rationalization of finances and governance of state-owned enterprises, development of  independent regulatory bodies;  development of economically, socially, and culturally balanced pricing policies, tariff structures, and revenue collection mechanisms. 

Promotion of Energy Efficiency.  Promotion of energy efficiency is likely to be a powerful tool in the mitigation of inadequate energy supplies.  Activities could include efforts to analyze existing energy installations and consumer practices to identify actions and associated implementation that will increase the efficiency of their energy consumptions in the short term with consequent mitigation of demand.

Involving Private Sector Participation in Reconstruction - Energy Sector.  Activities could require the identification and analysis of investment opportunities for the private sector and related activities such as the preparation of feasibility studies, and   investment promotion.  The activity could include assessment of the energy and natural resources investment climate (national, regional, and international), identify constraints, and recommend policy reform and incentives required to overcome the constraints. 

Institutional Capacity Building including Vocational Training - Energy Sector.  Given that GOSS and local government agencies must become capable of maintaining physical installations in an acceptable operating condition and also be capable of assessing and specifying further needs, an activity could require the Contractor to provide training for local personnel through formal educational programs and/or on-the-job participation in other activities. Institutional strengthening is the ultimate goal.

Equipment. Facilities, and Personnel Security and Protection Services - Energy Sector.  Security is and is expected to continue to be a major consideration in the implementation of USAID funded activities. The Contractor, under one or more Task Orders, could be required to plan, subcontract, and oversee the provision of a full range of security services for personnel, equipment, and facilities funded under the various Task Orders of the basic contract.

Renewable Resources.  Activities could require assessment of the country’s resources of wind energy, solar energy, and biomass and determination of the extent to which these resources could serve Sudan’s energy needs.  

Environmental Protection - Energy Sector. An activity could require monitoring and addressing the need for environment protection suited to modern international standards.  As found necessary, recommendations for legislation and enforcement methods suited to the legislation could be a part of the same activity.

Technology Transfer - Energy Sector. As a matter of policy USAID could require the Contractor to maintain awareness of modern energy related technologies and to identify technologies suited to transfer and adaptation under technical, economic, social, cultural, and political conditions prevailing in Sudan during the period of the contract.  

C.3.2 Illustrative Design-Build Activities

A number of design-build activities have been identified that may be needed to meet objectives in the infrastructure sector. These activities, as listed below, along with other activities as may be identified by contractor, should be considered in the development of any work plans under the contract. These activities may or may not be required under the contract Task Orders and many be required later in the contract period. Any A/E services will be incidental to the completion of the Task Order and will not be a substantial or dominant part of the Task Order.

Transport Sector 

Transportation Sector Rehabilitation or Reconstruction Project Development-- Transport Sector.  Efforts could include traffic analyses, standards and planning and prioritization for road development improvements and identification of projects by USAID or other donors.  USAID-funded projects would be implemented via Task Orders. 
Demining-Transport Sector.  Efforts could include mine risk surveys, mechanical and human detection and removal and disposal of mines and unexploded ordnance.  All USAID-funded projects would be subject to a mine assessment survey prior to commencement of work.  All demining activities would conform to policies and standards of NSMAD (New Sudanese Mine Action Directorate) and UNMAS (United Nation Mine Action Services).  
Involving Private Sector Participation in Reconstruction - Transport Sector.  Efforts could include analysis of the investment climate in Sudan, identification of constraints to and actions needed to improve this climate, preparation of feasibility studies and other relevant promotional materials, and construction of initial works required to attract private investment,.
Railways - Transport Sector.  Work could include: analysis of traffic potential, routing survey, rolling stock equipment needs, and design specifications for new railway lines; estimation of construction and operating costs; analysis of the technical and financial feasibility and review of status of railway systems that may have existed in the country and their history of operation; and construction and operation of selected lines.

River Transport - Transport Sector.  Work could include: analysis of river traffic potential, equipment needs, and design specifications for ports and other infrastructure; estimation of construction and operating costs;analysis of the technical and financial feasibility and review of status of facilities that may have existed in the country and their history of operation; and construction and operation of selected facilities.
Airports - Transport Sector. Work could include: analysis of the physical condition of current airports and needs for new airports; analysis of traffic potential (passenger and freight) for existing airports and for airports at potentially new locations; analysis of the technical and financial feasibility and review of status of airports that have existed in the country and their history of operation; and construction and operation of selected facilities (runways, taxiways, air traffic control facilities, terminals, etc.).
Road Pavement Design Criteria - Transport Sector.  Work could include analysis of the balance between pavement design, construction, and maintenance costs with transport user costs affected by poor road conditions, and testing and construction of demonstration sections of paved roadways.

Urban Development/Water & Sanitation Sector

Assessment of Condition of Institutional and Physical Infrastructure.  The work could provide a detailed and accurate description of the present state of institutional capabilities in urban development, potable water supplies and distribution, and the collection and disposal of sanitary waste, identify needed infrastructure, and construction of new facilities or rehabilitation of existing infrastructure.

Water Supply and Distribution System Development.  Activities could determine current and future water demand; identify and specify the source of water, treatment needed, collection system, and transport to the municipality;; estimate the total cost for complete installation and operation; determine the staffing requirements and the training needs; and design and build the distribution network including the metering system to the consumers

Sanitary Waste Disposal Considerations. Activities could review the current state of sanitary waste disposal from municipalities; assess the adverse health impacts and environmental destruction; survey and identify internationally acceptable sanitary waste disposal practices; and determine their applicability to local conditions in Sudan; and construct appropriate facilities.

Sanitary Waste Disposal System Development.  Incidental to the completion of any design-build Task Order, activities could estimate the current and future need for the disposal of sanitary waste; adopt appropriate technology for the ultimate treatment of the sanitary waste stream; design collection systems and transport to the treatment facility; specify the materials for construction; estimate the total cost for complete installation and operation; determine the staffing requirements and the training needs; examine the use of byproducts; and complete construction or rehabilitation of appropriate infrastructure.

Environmental Protection. Activities could address the need for environment protection suited to modern international standards and, as necessary, recommend legislation and enforcement methods suited to the legislation.

Public Buildings Sector   

Architectural Services.   Activities could include conventional architectural activities required to set the basis for the preparation of construction drawings such as, and not limited to, use and occupancy analysis, means of egress especially during emergencies, accessibility by handicapped persons, and elevators and conveying systems may be required, incidental to the completion of any design-build Task Order. 

Schools and education sector facilities. The activity could involve studies to determine needs for physical infrastructure and equipment for primary, secondary and university level educational facilities within a given region. This might involve determination of the most cost effective approaches to construction and implementation of works and construction of new facilities or rehabilitiation of existing infrastructure.

Health posts and medical facilities. The activity could involve studies to determine needs for physical infrastructure and equipment for health posts and hospitals within a given region. This might involve determination of the most cost effective approaches to construction and implementation of works and construction of new facilities or rehabilitiation of existing infrastructure.

Government buildings. The activity could involve studies to determine needs for physical infrastructure and equipment for regional, state and local government offices, warehouses, and other facilities. This might involve determination of the most cost effective approaches to construction and implementation of works and construction of new facilities or rehabilitiation of existing infrastructure.

Design and Engineering Considerations.  Specific attention could be paid to assessing the supply and distribution of electricity, the supply and distribution of potable water incident to the installation of sanitary systems, fire protection systems, and the installation and operation of ventilation and, if appropriate, air conditioning systems.  Design standards would comply with internationally acceptable practices.  Equipment and materials would emphasize domestic sources given acceptable quality.  

Aesthetic Considerations.  Contractor would be required to be sensitive to the cultural climate in Sudan and pay particular attention to such items as interior decoration, interior finishes, adequate illumination suited to expected use of the lighted space, and other items that may be identified during the course of work.   

Energy & Natural Resources Sector

Energy and Natural Resource Rehabilitation or Reconstruction.  An activity could include review and analysis of physical rehabilitation and/or reconstruction needs in the energy sector and the rehabilitation or construction o f appropriate facilities. 
Multilateral Bank and Private Sector Project Preparation - Energy Sector.  The rehabilitation and reconstruction requirements in the energy and natural resources sector are immense. Many projects of interest to USAID may be attractive to multilateral banks and/or the private sector. Technical assistance activities could require the Contractor to provide assistance to the GOSS agencies in the identification and planning; and/or initial construction works associated with the preparation of plans for rehabilitation, reconstruction, or construction of facilities in the energy and natural resources sector.

Rural Energy Services, including Developing Electricity Supplies.  A Task Order for this item could address the segment of the country’s population who live in rural areas without access to electricity.  Activities  could include need assessments, design and engineering of isolated rural electricity supply and distribution systems, equipment specifications, total capacity determination, source of energy, and the business aspects of operations, financing, revenue collection, and debt repayment. Activities could include construction of systems, pilot procurement and/or testing of equipment, or reforestation. 

Hydroelectricity.  An activity could require inspection of existing hydroelectricity installations to assess present conditions and rehabilitation needs including the condition of the water reservoirs, the accumulation of silt, identification of new generation sites and completion of feasibility studies, and construction of appropriate facilities. 

Power Transmission and Distribution including Rural Electrification. Activities could require the Contractor to identify, provide pre-engineering design, perform feasibility analyses, evaluate needs for voltage conversion, and to undertake reconstruction and expansion of existing lines and systems including construction of “green field” projects.   
C.4
 COMMODITIES/EQUIPMENT PROCUREMENT AND INSTALLATION

As part of the overall effort, and based on implementation plans the contractor may be required to purchase, maintain inventories, and otherwise be responsible for USAID funded commodities and equipment.  Such commodities and equipment could be assigned or distributed to projects and/or to other parties as necessary. 

The contractor’s responsibility under this requirement shall include:


Assessing, analyzing, developing specifications and installing commodities or equipment required by public organizations working with USAID assistance; 


Undertaking the procurement and/or installation of approved commodities and equipment for USAID partners according to USAID regulations. This could include computer and office equipment, energy efficiency equipment, field and training tools, and other commodities, supplies, and equipment required for assistance.

All commodities and equipment activities will be implemented via Task Orders. 

C.5 REHABILITATION and INFRASTRUCTURE PROJECT IMPLEMENTATION  

As part of the overall effort, and based on implementation plans for rehabilitation and infrastructure project implementation, the contractor will be issued Task Orders for the following general types and characteristics of activities: 


Construction projects for which a Contractor is given a complete design;


Design-build construction projects for which the Contractor must complete the design;


Planning  and associated non-A&E services related to the identification and planning for preparation of rehabilitation, reconstruction, or new projects for consideration by one or more multilateral banks and/or by the private sector;


Provision of support for a project based on other’s bid documents, including provision of support to others in the procurement process with respect to advertising for bids, receipts of proposals, assisting in evaluation, monitoring and supervising the work, establishing quality control and assurance practices, and eventually certifying acceptable completion and turnover to the Client organization.  The Contractor also could be required to provide commissioning services and training for the operating personnel.

C.6 INFRASTRUCTURE AND INFRASTRUCTURE-RELATED SERVICES

The contractor shall provide the Sudan Infrastructure Program with repair, renovation and construction services relating to the full range of infrastructure sector needs.  The Contractor will act as USAID’s prime contractor, subcontracting with local firms/organizations, to the extent practicable for construction activities.  The Contractor will assure the successful completion of program objectives. The Contractor will be responsible for providing all personnel, equipment, materials, supplies and facilities for its use in order to manage, supervise, inspect, make or authorize payment, and expedite the completion of this Scope of Work in a timely and acceptable manner.

The Contractor shall perform the following:

The Contractor shall furnish all plant, labor, materials and equipment to perform all work in strict accordance with these specifications and Task Orders.  The Contractor may be required to meet compressed schedules to deal with emergency or urgent requirements. Projects will be identified in each Task Order.  Work will vary from site to site and will require extensive knowledge of the functional operation relating to the efficient use of the roads, facility, equipment, and support systems, and building structures.  Since the roads and facilities may be in full operation, the Contractor shall be required to minimize interference with their daily operation.

Preparation of an Accident Prevention Plan and/or a Site Specific Health and Safety Plan, and a Quality Control Plan, may be required as part of the Task Order.

Incidental to the completion of any design-build Task Order the Contractor shall provide professional design or engineering services indicated above.  If a Task Order is not fully designed, the Contractor shall complete the design and construct the work.  The level of design effort required will be identified in the individual Task Order requirements. Any A/E services will not be a substantial or dominant part of the Task Order.

Reports, surveys, and written analysis of findings may be required and will be identified by Task Order.

The Contractor shall be familiar with and work shall conform to applicable codes governing the construction of facilities, and/or as set forth in each Task Order.

Coordination:

The Contractor may be required to coordinate work with the Cognizant Technical Officer, the Government of Southern Sudan representative as well as other Contractor’s personnel that may be providing services.

The Contractor’s Site Supervisor and the CTO or his/her representative shall hold monthly coordination meetings for the duration of the work period.

Organization-Responsibilities:

Responsibilities:  The Contractor shall be responsible for fulfilling the requirements of all applicable parts of the specification indicated in the Task Order.  

Environmental Compliance:

The Contractor is responsible for performing all work in such a manner as to minimize the pollution of air, water, or land and to control noise and dust within reasonable limits and in accordance with all applicable U.S. and the Government of Sudan environmental laws, regulations and programs that relate to the performance of this contract or individual Task Orders.  Where there is a conflict between U.S. and Sudanese law, the requirements more protective of health and the natural environment will be used.  In no case will the requirements be less stringent than those required by U.S. law and regulation. 

C.7 CONTRACT ADMINISTRATION AND MANAGEMENT

C.7.1   Subcontracts Preference for Construction/Commodities 

The preferred method of construction and commodity project implementation will be direct subcontracting.   On a case by case basis USAID will consider allowing the contracting of foreign government-owned organizations in instances where private Sudanese and/or regional firms are not available or qualified to meet the requirements of the project as the most effective mechanism to realize reconstruction efforts. 

C.7.2 Cost Control Reporting System

The Contractor shall develop a cost control reporting system including financial data required by USAID to monitor progress of cost versus budget for all activities under the contract. The ability to forecast cost based on changes in project conditions is essential as each element progresses through its various stages. This includes the provision of “look ahead” schedules, “earned value” analysis and simulations capable of depicting “what if” scenarios.

C.7.3   Security

The Contractor shall develop a security plan to safeguard all project operations.  The plan is to be implemented and maintained by all subcontractors as well. Each request for a Task Order must address the security arrangements of the project site, equipment and/or commodities. 

C.7.4   Maximizing Use of Local Entities

The contractor will channel a portion of the program implementation costs toward Sudanese implementers for the carrying out of these activities.    In keeping with the principles of designing a program for Sudan, and where the offeror determines that program content and efficiency of implementation will be beneficial, the contractor is strongly encouraged to sub-contract with local NGOs, local offerors and other Sudanese entities in the implementation of the program.  

Also, in maximising the benefits and sustainability of the Demobilization, Disarmament and Reintegration (DDR) program in Sudan, it is essential that attempts are made to give priority to employing local entities - particularly those former Soldiers (ex-combatants) who participated in the DDR program.
C.8  REQUIREMENTS APPLICABLE TO TASK ORDERS FOR  INFRASTRUCTURE ACTIVITIES  

1.  Introduction/General Requirements 

The Contractor shall perform all procedures necessary to successfully complete all authorized rehabilitation and construction projects.

There will be two primary methods of project implementation.  The first method will be direct subcontracting of the rehabilitation projects themselves to private local and regional subcontractors to the maximum extent possible.     

The second method is to facilitate fieldwork through one or more subcontracts between the Contractor and reputable companies (US, local, or international firms) or international organizations knowledgeable of the economic, social and political situation in Sudan and having the experience and local staff in place to operate throughout the country.  Services to be provided by these  organizations may include, for example, identification of potential subcontractors; participation in the technical evaluation of subcontract proposals; monitoring progress of project subcontracts, under the Contractor’s supervision, to ensure the work meets the standards and specifications of the subcontract; obtaining approval and support for projects from the local leaders and/or councils; resolution of any issues (land ownership, design, etc.) that might affect project implementation; and evaluation of the security situation. 

2.  Local Capacity Building and Employment Creation 

Local capacity building for instiutions and individuals and employment generation are important objectives of the Sudan Infrastructure Program. In some cases capacity building or employment generation may be a primary objective of a Task order under the IQC. Other Task Order RFPs that include design-build construction or reconstruction activities within their statement of work may require a discussion of potential for local employment generation and capacity building.  The discussion may include how the Contractor would propose to hire and train Sudanese and mentor Sudanese companies and individuals to develop to the point that they can undertake subcontract works. Projects should be as labor intensive as appropriate, should devote proper attention to worker safety and health, and should employ labor from the affected areas.  

3.   Cost Control Reporting System.
The Contractor shall develop a cost control reporting system including financial data required by the management team to monitor progress of cost versus budget for each task and project in the total program.  

4.   Quality Control (QCP) Program 

The Contractor’s Quality Control Program (QCP) shall be an integral component of the construction activities. The Contactor shall develop and submit to USAID for approval the plan for the QCP. (See also Section F, “Quality Control Plan”.)

5.   Environmental Assessment  

Eligible projects will include the repair and reconstruction of infrastructure damaged during fighting or through lack of maintenance as well as “green field” projects.  Repair and reconstruction projects will rebuild what previously existed.  Despite this, they as well as new projects might have significant environmental consequences.  Therefore, the design of each approved project will be required to address potential environmental effects.

The Contractor shall prepare environmental guidelines that will be used to help identify specific factors to be considered for projects that are likely to have negative environmental effects, as well as for those types of projects where the potential for negative effects is substantially lower. The Initial Environmental Examination of USAID’s Sudan Infrastructure Program and a Programmatic Environmental Assessment to be completed in early CY 2006 by the Sudan Transition Environmental Program, will define the parameters that the guidelines must follow. These documents will be made available to the Contractor  The Contractor’s guidelines will include an environmental assessment checklist that must be completed as part of the final design for each project.  Where the analysis indicates negative environmental effects may occur, the project will be designed to avoid or mitigate those effects.  The guidelines will also describe procedures for supervising construction activities to assure that identified mitigation measures have been addressed as planned.

Pursuant to USAID regulation 22CFR216, the Contractor will conduct Environmental Assessments (EAs) for those projects that are likely to have significant negative environmental effects, as well as prepare environmental guidelines which will be used to help identify specific factors to be considered for those types of projects where the potential for negative effects is substantially lower.  

6.   De-mining 

As with any post-war reconstruction program, the problem of land mines, booby traps and unexploded ordnance will require extreme vigilance and specific measures to reduce risk to construction workers, program monitors and other individuals involved in project implementation.  Since some projects will be in former areas of conflict, it must be assumed that landmines will be present and that special provisions must be made for their clearance.  

The Contractor shall take reasonable precautions to avoid any physical injury, property damage in relation to the risk of accidents because of the possible presence of land mines and unexploded ordnance in and around the work sites. The Contractor will consult with the NSMAD (New Sudan Mine Action Directorate) representative and UNMAS (United Nation Mine Action Services) about dangerous areas.  The Contractor will nonetheless remain alert for booby traps, mines and unexploded ordnance and will immediately notify the CTO, NSMAD and UNMAS of such suspected dangers at any work sites.  

The Contractor will be responsible for checking and verifying that project areas have been de-mined and cleared, and are free from mines, booby traps and unexploded ordnance (UXO), before commencing any activity in that area or community.  Despite official designation and notification than an area or community is free from mines, booby traps and UXO, the possibility still exists that some mines or ordnance remain hidden or undiscovered.  The Contractor assumes all such risks.  

7.    Contractors Construction Manual 

The Contractor shall, when appropriate, prepare a construction manual that will set forth guidelines and requirements for the subcontractor’s working relationship with the Contractor.  All standard forms required by USAID shall be included in this manual.  This manual should be provided to each subcontractor at the time each subcontract is executed.

8.   Pre-Construction Conferences 

The Contractor shall, when appropriate, conduct pre-construction conferences with each project subcontractor to acquaint key personnel, local authorities and inspectors and other involved parties with the procedures, lines of authority and the interrelationship with the monitoring activities of the Contractor, USAID and others.  These conferences shall take place shortly after each subcontract is executed.

9.   Construction Risk Management Program (CRMP)

The Contractor shall develop and submit for USAID approval a Construction Risk Management Program (CRMP).  The CRMP will establish ”base-line” or prior existing conditions on the work sites and those areas adjacent or otherwise to the work sites, which can be affected in some manner by the work activities.  A CRMP may not be required where the project is restricted to replacement of equipment.

The CRMP shall include, but not be limited to the survey, measurement and recording of the following parameters as may be appropriate to the project: ground and structural elevations; ground water levels; soil conditions; vertical alignment of structures and other conditions affecting construction.

The Contractor shall participate together with representatives of its subcontractors and USAID in regular monthly examinations of the “base-line” conditions and shall maintain a log of the values recorded and photos taken during these examinations, in such a fashion that comparison with previous values recorded can easily be done and trends readily identified.  The Contractor shall regularly review the subject logs and immediately discuss with the pertinent subcontractors and USAID, any finding determined to require consideration of a change in method of construction or some remedial action.

10.   Notices to Proceed and Notices to Commence 

Prior to issuing any Notice to Commence, the Contractor shall submit and obtain USAID approval  fora Quality Control Program for the work involved . 

11.    Safety Program 

The Contractor shall execute a Safety Program.

12.   Imported Items and Long Lead Item Procurement Program 

In cases where the Contractor or subcontractors procure imported items, the Contractor shall ensure compliance with the source and origin rules applicable to this contract.  The Contractor shall audit and periodically monitor all long lead item procurement programs.  The Contractor shall ensure compliance with the source and origin rules applicable to the procurement of goods and services of this contract. It is the Contractor’s responsibility to obtain all licenses and permits required for imported items.

13.   Security Plan 

The Contractor shall develop and implement a security plan to safeguard all contract-funded personnel, facilities and operations and to comply with all applicable United States Government regulations.  The plan is to be implemented and maintained by all subcontractors as well.

14.   Project Coordination 
Under the guidance of USAID, the Contractor shall coordinate, as required to carry out the objectives of the project, with Government of Sudan officials, representatives of the International Community and NGOs. Coordination will be especially important with other USAID-funded, infrastructure-related projects, including: the Sudan Infrastructure Capacity Building Project; the Southern Sudan Rural Electrification Program, and the Sudan Local Governance and Capacity Building through Strategic Participatory Town Planning Project.

In cases where related infrastructure reconstruction projects are being implemented, the Contractor shall closely coordinate his construction schedule(s) and monitor activity progress to assure proper coordination between the related projects.

C.9 INITIAL AND ILLUSTRATIVE TASK ORDERS

An initial Task Order #1 to be issued concurrently with the award of the basic IQC contract and an illustrative Task Order for a design-build road construction project are found in Attachment J-2. Task Orders will be issued for all technical assistance; management; infrastructure repairs, rehabilitation, construction, design-build and/or upgrading activities; demining; and procurement of equipment, supplies and materials as required under the contract.

Task Orders will be issued by the Contracting Officer or a duly warranted Administrative Contracting Officer with the technical concurrence of the Cognizant Technical Officer and will authorize the Contractor to proceed to implement the activity. The Task Orders will be issued based on the approved work plan for the contract, to be developed under the Task Order 1.

C.10 ILLUSTRATIVE FUNCTIONAL LABOR CATEGORY POSITIONS

Selected contractors shall furnish the services of individuals with the necessary education and/or relevant experience as required on each task order. The Contractor may use a mix of the illustrative positions included in Attachment J-3, that better meet the technical and contract management approach presented in the each Task Order Proposal. USAID reserves the right to interview any key personnel prior to their assignment in Sudan.

                     SECTION D - PACKAGING AND MARKING

  D.1 AIDAR 752.7009 MARKING (JAN 1993)

   (a) It is USAID policy that USAID-financed commodities and shipping containers, and project construction sites and other project locations be suitably marked with the USAID emblem. Shipping containers are also to be marked with the last five digits of the USAID financing document number. As a general rule, marking is not required for raw materials shipped in bulk (such as coal, grain, etc.), or for semi finished products which are not packaged.

   (b) Specific guidance on marking requirements should be obtained prior to procurement of commodities to be shipped, and as early as possible for project construction sites and other project locations. This guidance will be provided through the cognizant technical office indicated on the cover page of this contract, or by the Mission Director in the Cooperating Country to which commodities are being shipped, or in which the project site is located.

   (c) Authority to waive marking requirements is vested with the Regional Assistant Administrators, and with Mission Directors.

   (d) A copy of any specific marking instructions or waivers from marking requirements is to be sent to the Contracting Officer; the original should be retained by the Contractor.

  D.2 BRANDING

    Markings under this contract shall comply with the USAID “Graphic Standards Manual available at www.usaid.gov/branding <http://www.usaid.gov/branding> or any successor branding policy.

                   SECTION E - INSPECTION AND ACCEPTANCE

  E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

        The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.

 
NUMBER
TITLE








DATE 




FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

 52.236-1          PERFORMANCE OF WORK BY THE CONTRACTOR          


APR 1984

 52.236-2          DIFFERING SITE CONDITIONS                                  



APR 1984

 52.236-3          
SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK          APR 1984

 52.237-1
SITE VISIT








APR 1984

 52.246-2
INSPECTION OF SUPPLIES - FIXED PRICE                          


AUG 1996

 52.246-3
INSPECTION OF SUPPLIES--COST-REIMBURSEMENT


MAY 2001

 52.246-4         
INSPECTION OF SERVICES - FIXED PRICE                         


AUG 1996

 52.246-5
INSPECTION OF SERVICES--COST-REIMBURSEMENT


APR 1984

 52.246-12
INSPECTION OF CONSTRUCTION


        


AUG 1996

  E.2 INSPECTION AND ACCEPTANCE

   USAID inspection and acceptance of services, reports and other required deliverables or outputs shall take place at the principle place of performance or at any location deemed appropriate by the Cognizant Technical Officer, as identified in the Task Order. or at any other location where the services are performed and reports and deliverables or outputs are produced or submitted. The CTO as designated in Section G has been delegated authority to inspect and accept all services, reports and required deliverables or outputs.

  E.3  MONITORING AND EVALUATION PLAN, INCLUDING PERFORMANCE STANDARDS

  The Contractor shall submit monitoring and evaluation plans (to include benchmarks, milestones, deliverable, results, performance indicators and standards, etc.) for each Task Order, as stipulated by the Cognizant Contracting Officer.  The proposed/negotiated/accepted plan will be incorporated into each respective Task Order upon award.

  If the Task Order specifies performance standards/indicators, the respective CTOs and COs will evaluate the contractor's performance based on such standards.

  E.4 PERFORMANCE EVALUATION

       Interim and Final Contractor Performance Reports

 (a)
Completion Evaluations.  The Contractor will receive an assessment of performance under each Task Order and the contract as a whole.  Task Order assessments shall be completed within six months of the completion of Task Order activities.  Assessments of the overall contract shall be completed annually.  All assessment will be carried out by the respective CTO under the overall direction of the respective CO and will be signed by both.  The Contractor shall have 30 days to comment on and/or rebut the assessment.  The Agency has 15 days after receipt of the Contractor's comments or rebuttal to review and make a final determination.

 (b)
Interim Evaluations.  For multi-year Task Orders over $100,000, interim past performance evaluations will be conducted after at least 12 months of performance have elapsed.  Thereafter, interim evaluations will be conducted at the discretion of the CO.  Generally, interim evaluations should be performed at least once in a two-year period.

   Evaluation of the Contractor's overall performance in accordance with FAR 42.15 and corresponding USAID procedures, the Contractor’s performance will be evaluated annually and at contract completion, utilizing the performance standards set forth below.

   Evaluation of the Contractor’s overall performance in accordance with the performance standards set forth herein shall be conducted jointly by the Cognizant Technical Officer (CTO) and the Contracting Officer, and shall form the basis of the Contractor's permanent performance record with regard to this contract.  The factors to be assessed are:

i. Quality of Product or Service

ii. Cost Control

iii. Timeliness of Performance

iv. Business Relations

v. Meeting Small Business and Small Disadvantaged Business Subcontracting Requirements/Goals

vi. Effectiveness of Key Personnel and Subcontractors

(c) Evaluation of contractor performance under contracting for construction 

Evaluation of contractor performance:

(a) Preparation of performance evaluation reports. 

(1) The contracting activity shall evaluate contractor performance and prepare a performance report using the online NIH Contractor Performance System module for construction contracts found at http://cps.od.nih.gov/CPSConstructionsForm1.htm for each construction contract of— 

(i) $500,000 or more; or 

(ii) More than $10,000, if the contract was terminated for default. 

(2) The report shall be prepared at the time of final acceptance of the work, at the time of contract termination, or at other times, as appropriate, in accordance with agency procedures. Ordinarily, the evaluating official who prepares the report should be the person responsible for monitoring contract performance. 

(3) If the evaluating official concludes that a contractor’s overall performance was unsatisfactory, the contractor shall be advised in writing that a report of unsatisfactory performance is being prepared and the basis for the report. If the contractor submits any written comments, the evaluating official shall include them in the report, resolve any alleged factual discrepancies, and make appropriate changes in the report. 

(4) The head of the contracting activity shall establish procedures which ensure that fully qualified personnel prepare and review performance reports. 

(b) Review of performance reports. Each performance report shall be reviewed to ensure that it is accurate and fair. The reviewing official should have knowledge of the contractor’s performance and should normally be at an organizational level above that of the evaluating official. 

(c) Distribution and use of performance reports. 

(1) Each performance report shall be distributed in accordance with agency procedures. One copy shall be included in the contract file. The contracting activity shall retain the report for at least six years after the date of the report. 

(2) Before making a determination of responsibility in accordance with Subpart 9.1, the contracting officer may consider performance reports in accordance with agency instructions. 

                   SECTION F - DELIVERIES OR PERFORMANCE

    F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

       The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.


NUMBER
TITLE
DATE


FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)


52.242-15
STOP-WORK ORDER
AUG 1989


ALTERNATE I (APR 1984)

  F.2 DELIVERY SCHEDULE

The deliverables under this contract are considered to be achievement of the activities and results included in Section C and in individual task order, and submittal of reports as described herein, in Section C and individual task order. All work under this contract and task orders shall be completed by the completion date of the contract, as per the delivery schedule specified in Sections F.9 and F.10 below.

  F.3 PERIOD OF PERFORMANCE

   The ordering period for this contract is five (5) years from the date of award of the contract.

   Although task orders may be issued at any time during this ordering period, two constraints apply to the period of performance for task orders. First, the period of performance for a task order may not go beyond three (3) years after the end of the ordering period. Second, a task order may not be awarded for a period of performance that goes more than five (5) years into the future at the time the order is either awarded or extended by modification.

  F.4 KEY PERSONNEL

A. The key personnel position for this basic IQC contract shall be the IQC Project Manager/Coordinator. The Contractor will also furnish key personnel as stated in task orders. The level-of-effort for key personnel positions for the basic IQC contract shall be funded out of indirect costs, except as portions of their time may be directly charged to individual Task Orders. 
B. Key personnel specified in this contract and the task orders are considered to be essential to the work being performed thereunder. Prior to replacing any of the specified individuals, the Contractor will immediately notify both the Contracting Officer and USAID Cognizant Technical Officer reasonably in advance and will submit written justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on the program. No replacement of key personnel will be made by the Contractor without the written consent of the Contracting Officer.

C. IQC Project Manager: The Contractor shall designate, for USAID approval, a principal point of contact (IQC Project Manager/Coordinator) that USAID may contact for procedural and substantive matters on the overall IQC contract. Substitution of the Project Manager shall be subject to the approval of USAID.  The individual will not be directly funded under the Contract, except to the extent that s/he may be charged to task orders, subject to the prior written approval of the IQC CTO. The Project Manager will also be responsible for ensuring quality control and for the overall responsiveness of technical assistance provided under the Contract.

D. Task Order No. 1 will provide for a Chief-of-Party, as a key personnel position. In addition to the technical leadership role and responsibilities vested in this person, the Chief-of-Party will be responsible for preparing and responding to the Task Order proposals. 

 F.5 ISSUANCE OF TASK ORDERS FOR TECHNICAL ASSISTANCE OR ORDERS IN COMBINATION WITH TECHNICAL ASSISTANCE

 1.0
General

 1.1
All USAID/Sudan Contracting Officers (includes Mission Directors and Executive Officers) may issue task orders within their delegated authorities to provide desired services within the scope of Section C. The USAID/Sudan Cognizant Technical Officer (CTO) must review the prospective task order requirement or statement of work (SOW) and agree that it complies with the SOW for the basic contract. The Contracting Officer must negotiate and administer task orders in accordance with the ordering procedures set forth herein.

 1.2
Classified Task Orders

In accordance with Section H.7 of this contract, USAID may award a classified task order under this contract.  Because USAID participates in the National Industrial Security Program (see FAR 4.4 and ADS 567), the CTO and CO must follow the procedures in ADS 567, particularly the requirement to include security specifications in the Statement of Work for a contract or task order. If the contractor under this single-award IQC has not been granted either an interim or final Secret level facility clearance by the Defense Security Service (DSS) may be determined to be ineligible to be considered for a classified task order.  

 2.0
Request for Task Order Proposal (RTOP)

 2.1
Individual task orders shall clearly describe all services to be performed or supplies to be delivered so the full cost or price for the performance of the work can be established when the order is placed.  Orders shall be within the scope, issued within the period of performance, and be within the maximum value of the contract.

 2.2
The Contractor will receive a request for a task order proposal. The RTOP must be in writing (via mail, e-mail, fax, or other, as set out in the RFTOP) and include a description of the intended services.

 2.3
To obtain services or other deliverables that are within the scope of this contract, the Contracting Officer may issue orders using any of the pricing types specified in the contract.

 2.4
Contractor must respond to the RFP within the number of calendar days stated in the Request for Task Order Proposal.

 No separate payment will be made to the contractor for the cost to prepare, submit and/or negotiate a task order proposal.

 3.0
Task Order Award

 The Contractor must not commence work until authorized by the Contracting Officer.

 4.0
Task Order Administration

 4.1
Task Order Extensions (Non-funded).  The TO CTO has the authority to extend the Contractor's performance under the task order beyond the estimated completion date set forth therein, provided that:

  - This approval is made in writing before the original estimated completion date set forth in the task order and clearly states that the extension is at no additional cost to the task order;

  - Performance must not extend beyond 60 calendar days from the original estimated completion date set forth in the task order; and

  - Performance must not extend beyond the end of the period of performance in Section F of the base IQC.

 Prior to the original estimated completion date, the Contractor must provide a copy of the Task Order Technical Officer's written approval for any extension to the term of the task order to the Contracting Officer; in addition, the Contractor must attach another copy of the TO CTO's approval for such continued performance under the task order to the completion voucher submitted for payment.

 4.2
The TO CTO has the authority to adjust the number of days ordered within existing labor categories in the task order as long as the total dollar value of labor ordered is not exceeded.  The TO CTO must provide this approval in writing before the Contractor may make any adjustment.  The Contractor must request approval of the Contracting Officer if revision of days ordered includes the addition of a labor category not originally included in the task order, or if total dollar value of labor would be exceeded.

 4.3
The total task order ceiling price includes a monetary subceiling for total labor ordered and a separate monetary subceiling for all other costs.  The TO CTO has the authority to approve revisions of costs within each respective subceiling, provided such revision(s) are within the terms and conditions of the task order and base IQC.  The TO CTO does not have the authority to approve revisions that exceed the respective subceilings, move costs from one subceiling category to the other, or increase the overall total estimated cost of the TO.  TO CTO approvals must be in writing and clearly state that the revision is at no additional cost to the task order.

 5.0
Right to Procure from Other Sources

 The Government, under the terms of this IQC, retains the right to procure similar services from other sources during the period of this contract.

F.6 OUTLINE OF THE TASK ORDER PROCESS FOR INFRASTRUCTURE SERVICES

Step 1.  Project Identification and Prioritization

Projects will be identified and prioritized by USAID Cognizant Technical Officer.  Typical projects using this process will include construction, technology upgrades, correction of life safety deficiencies, facility and road renovations, and the repair or replacement of facilities, real property equipment and roads.

Task Orders for infrastructure services will be solicited and awarded based on the procedures laid out below.  The Government reserves the right to procure similar services from other sources during the peiod of this contract.

When determining whether to award of Task Orders, the Contracting Officer will consider such criteria as: (a) The quality of the performance of the Contractor under the current and/or past IQC’s and other contracts; (b) The Contractor's or Contractors' current capacity to accomplish the Task Order in the required time; (c) Uniquely specialized experience for specialty type requirements; and (d) Pricing history and other relevant factors.

Step 2.  Notification of Proposed Task Order

As the need arises for performance under the terms of this contract, the CTO will notify the Contracting Officer and the Contractor of an existing requirement.  This notification can come before a Request For Task Order Proposal (RFTOP) is issued (see Step 3), or at the time the RFTOP is issued by the Contracting Officer.

Upon receipt of this notification, the Contractor shall respond to the needs of USAID within two (2) working days by:

Visiting the proposed work site in the company of the CTO, and/or

Establishing oral contact with the CTO to further define the scope of the requirement

No separate payment will be made for such efforts to visit the site or to otherwise assist USAID in jointly identifying the scope of work for the proposed Task Order.

A site visit is considered essential to the preparation of a complete proposal, and to understanding the total results desired by USAID.  Failure to visit the site, and/or discuss the project requirements with the CTO, may not be used as an excuse for omissions or errors in the proposals.

Step 3.  Statement of Work and Request for Proposal

The CTO will provide the Statement of Work and RFTOP to the Contractor.

The Contractor will visit the project site with the CTO and/or other Government representatives and may support project scope of work development by performing a site survey or a facility assessment.  USAID and/or Contractor will prepare or discuss a project budgetary estimate at this time to verify the estimate used in the project approval document.

Statement of Work

USAID may issue a Statement of Work which is less than full design, and will require the Contractor to furnish professional design services to develop the scope of work to a level sufficient for the Contractor to understand and be able to price the actual construction/repair/renovation work, and final design, when such is necessary.

Otherwise, USAID will furnish the Contractor a Statement of Work in sufficient detail of design development to be able to accurately price the work, using normal estimating and take-off procedures.  The Contractor may have to visit the site and/or perform normal measurement surveys and calculations or standard extensions to Government furnished designs.  No separate payment will be made for such efforts.

The original Statement of Work may be general (such as, “repair 10 kilometers of road”, “construct a hospital”, etc.) or it may be a detailed scope of work with drawings, specifications and very specific criteria and/or tasks.  The various levels of development of the Statement of Work may be:

The Statement of Work may be a fully developed project design with a detailed scope of work, similar to a conventional design-bid-build process.

The Statement of Work may be a partially completed design, developed to a level of detail that all parties understand the scope of work and can adequately price a Task Order and fully execute the construction/repair/renovation work.

Another alternative will be the situation where the Statement of Work is too general for all parties to fully understand and determine the scope of work requirements and/or price (“an undefinitized scope”).

When Statement of Work is Not Definitized.

If the statement of work for the project is too general to determine the specific scope of work requirements and/or price ("an undefinitized scope"), the RFTOP may be for a design-build proposal.  For projects estimated to cost less than $_______ (to be determined), the Contractor may, or may not, be required to submit preliminary designs or other technical information to show a general approach to the final project.  For projects in excess of $_______ (to be determined), the Contractor will be required to submit preliminary designs or other technical information.  The extent of design or the information required to be submitted for review and evaluation will be outlined in the RFTOP.  The design or technical submittals may typically include a general methodology for performing the work (work plan), single-line diagrams, catalog cuts of major equipment, and manufacturers’ installation requirements.  The level of detail in the work plan will vary, depending upon the complexity of the project.  The design or technical information may not be a 100% complete set of plans and specifications.

The Contractor will submit the above information in response to the RFTOP, and the information will be evaluated as indicated hereafter.

When Statement of Work is Definitized.  If the Statement of Work for the project is adequate to fully definitize the project scope of work, that is, when it describes the scope of work for the project in enough detail to accurately understand and price the work to be performed, no design or other technical information will be required.

Request for Task Order Proposal.  The CTO will request proposals from the Contractor to execute the construction/repair/renovation work, or design-construction services, for the project, and, if necessary, any further Statement of Work development effort required of the Contractor.

Step 4: Proposal Preparation and Negotiation

The Contractor will submit proposal(s) for execution of the construction or design-build Task Order.  No separate payment will be made for the cost to prepare, submit and/or negotiate a Task Order proposal.  The proposal(s) will be evaluated and/or negotiated as sole source actions.

Contractor shall respond to the RFTOP within the number of calendar days stated in the RFP.  In the event a Contractor is unable to submit a proposal or offer in response to an RFP, the Contractor shall notify the Contracting Officer in writing. The proposal will be prepared as follows:

The Contractor shall prepare their Task Order proposal in the following format:

  (a)  The task order number, which will be sequentially numbered and the Title

Section I
Introduction

Section II
Objective 


Section III   
Activities and Responsibilities  

Section IV
Staffing     

Section V
Detailed Technical Description/Deliverables that is based as much as possible on performance standards to which the contractor will be held.

Section VI     The types of Services/Personnel Requirements, Cost Estimate, including:

(1)  the number of work days ordered for each functional labor category (FLC),

(2) the name(s) of approved individual(s) for each FLC,

(3)  the specific duties and responsibilities for each FLC, if such specification from the FLC's in the contract are needed, and 

(4) the cost for each labor category.

Section VII
Miscellaneous 

Other Requirements 
Duty Post 

Use of Government Facilities or Personnel
Classified Information, if any  
Logistical Support
    (b)  Prices for construction equipment shall be based on the Contractor’s costs in accordance with the Federal Acquisition Regulation, Part 31, Paragraph 31.105(d)(2).

    (c)  The Contractor shall provide copies of their proposed subcontractors' proposals as part of their proposal for a Task Order.  Except as provided below, each subcontractor shall prepare its proposal in the same detail and format as required from the Contractor in Paragraph (a), above.  Subcontractors shall identify costs for direct labor tradesmen and site overhead costs within their proposals to the Contractor. 

    (d)  Subcontractors shall separately identify all markups for general and administrative expense and profit in their proposal to the Contractor.  USAID may pay for subcontractor bonds. However, normally, USAID will negotiate a lower profit rate to offset the reduced risk to the Prime contractor for required subcontractor bonds.  Therefore, the Contractor should consider this when establishing his profit rate.

    (e)  Except for professional design services, the Contractor may provide copies of competitive quotes from subcontractors, in lieu of providing a detailed subcontractor proposal with separately identified labor, material, equipment costs and markups.  Adequate competition may normally be assumed when there are at least three independent quotes.  The CTO may allow two quotes, upon request of the Contractor, prior to submission of the Task Order proposal on a case by case basis.  Subcontractors shall provide quotes in reasonable enough detail for USAID and the Contractor to be able to accurately confirm the scope of services and materials included in the quote.  USAID reserves the right to require a detailed breakdown of a proposed subcontract proposal or quote, if necessary to determine its reasonableness.

    (f)  If professional design services are included in a Task Order, all unit prices per “manhour” shall include all costs to the Contractor per manhour, such as direct salary costs, all insurance, taxes, workmen’s compensation and other benefit costs, all A/E firm overheads, profits and other costs per manhour of professional services.  No additional costs/markups from an A/E firm to the Contractor per manhour will be allowed.

    (g)  The Contractor must propose and clearly identify all costs to be included in an individual requirement.

    (h)  The Contractor must support its proposal by necessary documentation to indicate that adequate planning to accomplish the requirement has been done.  The proposal must have adequate detail for the CTO to analyze to determine fairness and reasonableness in accordance with FAR Subpart 15.4, Contract Pricing.

    (i)  Time for submittal of the Contractor's proposal will be as agreed upon between USAID and the Contractor.

    (j)  In accordance with FAR Subpart 15.4, the Contractor's proposal for any Task Order exceeding $550,000 is subject to the requirements of the Truth in Negotiations Act ("TINA").  The Contractor shall submit certified "Cost or Pricing Data" to support all non-prepriced items in the proposal, unless a waiver under the above cited FAR provisions applies.  USAID may audit a proposal subject to TINA.

Upon receipt of the Contractor's proposal, USAID will review the proposal for completeness and analyze prices for fairness and reasonableness.  The parties will negotiate all items, quantities for  items and performance times.

Step 5.  Award of Task Orders

Upon successful conclusion of evaluations and/or negotiations, the Contracting Officer will issue a Cost-Plus-Fixed-Fee or Firm, Fixed-Priced Task Order. Each Task Order will include, as a minimum, the following information:

    (a)  The Task Order date.

    (b)  Contract and Task Order numbers.

    (c)  The Task Order Contractor's evaluated or negotiated proposal and amount(s).

    (d)  Task Order price and performance date.

    (e)  Accounting and appropriation data.

    (f)  Liquidated Damages rates, if any.

    (g)  Any other pertinent data.

USAID reserves the right from time to time to execute changes in delivery dates of on-going Task Orders to accommodate higher priority Task Orders.

PERFORMANCE AND PAYMENT BONDING COVERAGE

Initial and on-going bond or guarantee requirements must be sufficient to cover the initial minimum and the total amount of uncompleted Task Orders issued.  Additional bond or guarantee shall be added during contract performance, should the value of undelivered work outstanding on the contract exceed the current performance bond levels.  The Task Order Contractor will be notified of the required level of coverage prior to award of a Task Order, and shall provide the required protection within 5 days of award of the Task Order.  Notice to Proceed will not be issued for a Task Order until the Task Order Contractor provides sufficient bonds or guarantees to cover the work being performed.

Step 6.  Repair, Construction or Design-Build Construction 

After the Task Order Contractor develops quality control (QC) and safety plans, and the parties conduct a pre-work conference at the site, USAID will issue the Task Order Contractor a “Notice to Proceed” with the Task Order to perform the construction/repair/renovation, or design-construction.

The Task Order Contractor will then proceed with the work in accordance with the approved work plan, when applicable, the Statement of Work, or definitized design.  The CTO will provide the on-site contract administration and quality assurance of the Task Order Contractor.  The CTO will approve the work and certify the Task Order Contractor’s payment invoices.

Modifications to Task Orders will be priced using the same method by which the Task Order price was established. Pricing of modifications will be in accordance with the Federal Acquisition Regulations, part 31, "Cost Principles and Procedures."

Step 7.  Turnover and Closeout

The final step will be the acceptance of the project by USAID, turnover to the Cognizant Technical Office and closeout of the project Task Order.  Deliverables may include O&M documentation and manuals, O&M training, warranty information and as-built drawings.

  F.7 DESIGN AFTER AWARD

General 

These requirements apply when a Task Order includes Design-Build services to produce or complete a construction design.

Use of the metric system is required for all reports and design and construction work contracts. Where the requirements below refer to English measurements, the closest appropriate metric equivalent may be used.

Fast Track 

The Contractor may use the "fast track" method for the design and construction of this project, unless otherwise restricted in the Task Order.

The Task Order will designate the minimum number and composition of design submittal phases.  The Contractor shall then schedule the number and composition of the design submittal phases.  A minimum of three design submittals may be submitted for each project consisting of the preliminary (33%) and final (66%) design stages and at the design complete stage.  Additional submittals may be required depending on the complexity of the project. The requirements of each design stage are listed hereinafter.  The Contractor shall reflect the number and contents of the design submittal phases in a progress chart.  The Contractor shall not perform any construction work until the comments for the 66% submittal have been incorporated into the design, unless specifically authorized by the CTO.

Pre-work Conference
As part of the Pre-work Conference conducted after award of the Task Order, key representatives of the USAID and the Contractor shall review the design submission and review procedures specified in the Task Order.  They will also discuss the preliminary design schedule and provisions for phase completion of the Design documents and material submittals with construction activities (fast tracking).  Appropriate USAID Design Review personnel and other key personnel will attend the conference.

Design
Within 10 days after Notice to Proceed with the Task Order, unless otherwise provided for in the Task Order, the Contractor shall submit, for approval, a complete design schedule with all submittals and review times indicated in calendar dates.  The Contractor shall update this schedule monthly.  USAID will not make design progress payments without an approved schedule.

If a submittal date will not be met, the Contractor shall notify the CTO, in writing, one (1) week prior to the scheduled submittal date.  Failure to do so will increase the USAID review time by seven (7) days.  See Paragraph:  "REVIEW COMMENTS".

Progress Charts
As part of the contract requirement for preparation of the Design and Construction Schedule, the Contractor shall include submission of a design progress chart to the CTO.  This portion of the schedule shall show, as a percentage of the total design price, the various items included in the design and the order in which the Contractor proposes to carry on the work, with dates on which he will start the features of the work and the contemplated dates for completing same.  Significant milestones, such as review submittals, shall be annotated.  The Contractor shall assign sufficient technical, supervisory and administrative personnel to insure the prosecution of the work in accordance with the progress schedule.

The Contractor shall correct the progress schedule at the end of each month and shall deliver two copies to the Contracting Officer.  Inasmuch as monthly partial payments to the Contractor are based to a large extent on the progress schedule, the Contractor must make realistic monthly corrections to the best of its ability.

Stages of Design Submittals
Preliminary Conformance Review Submittal (33%).  The review of this sub​mittal is primarily to insure that the contract documents and design analysis are proceeding in a timely manner and that the design criteria are being correctly interpreted.  Once the 33% drawings have been approved, the Contractor may not revise the design or delete any item from the project, shown on the approved 33% drawings, without USAID approval.  All items shown on the approved 33% drawings and the approved specifications shall be provided by the Contractor.  The submittal shall consist of the following:

    a. Design analysis, developed to 33%

    b. 33% complete drawings

    c. CADD files of all drawings (2 copies), if included in the Task Order

    d. Environmental permits, as required.

    e. Cost estimate with quantities, if required by Task Order.

Final Design Review Submittal (66%).  The review of this submittal is to insure that the design is in accordance with directions provided the Contractor during the design process.  Submit the following documents for Final Design Review:

    a. Design analysis, developed to 66%

    b. 66% complete drawings

    c. Draft specifications

    d. Cost estimate with quantities, if required by Task Order.

    e. Annotated 33% review comments

The Design Analysis submitted for Final Design Review shall be in its final form.  The Design Analysis shall include all backup material previously submitted and revised as necessary.  Include all design calculations.  The Design Analysis shall contain all explanatory material giving the design rationale for any design decisions which would not be obvious to an engineer reviewing the Final Drawings and Specifications.

The Contract Drawings submitted for Final Design Review shall include the drawings previously submitted which have been revised and completed as necessary.  The Contractor is expected to have completed all of his coordination checks and have the drawings in a design complete condition.  The drawings shall be complete at this time including the incorporation of any design review comments generated by the Preliminary design review.  The drawings shall contain all the details necessary to assure a clear understanding of the work throughout construction.  Shop drawings are not considered design drawings.  All design shall be shown on design drawings prior to submittal of shop drawings.

The Draft Specifications on all items of work submitted for Final Design Review shall consist of legible marked-up specification sections.

The Contractor may begin construction on portions of the work for which the USAID has reviewed the Final Design Submission and has determined satisfactory for purposes of beginning construction.  The CTO will notify the Contractor when the design is cleared for construction.  The USAID will not grant any time extension for any design resubmittal required when, in the opinion of the CTO, the initial submission failed to meet the minimum quality requirements as set forth in the Contract.

Design Complete Submittal
After the Final Design Review, the Contractor shall revise the Contract Documents by incorporating any comments gener​ated during the Final Design Review and shall prepare final hard copy Con​tract Drawings and Specifications.  Submit the following documents for the design complete submittal:

    a. Design analysis, in final 100% complete form.

    b. 100% complete drawings

    c. Final specifications

    d. Cost estimate with quantities, if required by Task Order.

    e. Annotated 66% review comments

    f. CADD files of all drawings (2 copies), if included in Task Order.

The Contractor shall submit the Design Complete Submittal not later than 30 calendar days after the USAID returns the annotated Final Review Submittal.

If the USAID allows the Contractor to proceed with limited construction based on pending minor revisions to the reviewed Final Design submission, no payment will be made for any in-place construction related to the pending revisions until they are completed, resubmitted with the Design Complete Submittal and are satisfactory to the USAID.
Quantity of Submittal Items

The documents which the Contractor shall submit to the USAID for each submittal are listed and generally described hereinafter.  Unless otherwise provided for in a Task Order, submit four (4) copies of each item required to be submitted at the Preliminary and Final Conformance Review Submittal stages except the Structural Interior Design.  The quantities of this item are indicated with the description of the item.  All drawings for review submittals shall be half-size blue lines.  At the Design Complete Submittal, also submit two (2) complete full size sets of drawings, four (4) complete half size sets, four (4) sets of the specifications and when included in the Task Order, two copies of CADD files in Intergraph format and two (2) copies on floppy disks in ASCII.

Delivery of Submittals
Deliver all submittals to the USAID during design and construction, in the following manner unless otherwise indicated in each Task Order.

Each submittal shall include a transmittal letter, indicating the date, design percentage, type of submittal, list of items submitted, transmittal number and point of contact with telephone number.

Coordination
Written Records.  Prepare a written record of each site visit, meeting, or conference, either telephonic or personal, and furnish within five (5) working days copies to the CTO and all parties involved.  The written record shall include subject, names of partici​pants, outline of discussion, and recommendation or conclusions.  Number each written record for the particular project under design in consecutive order.

Needs List.  Throughout the design process for the Task Order, the Contractor shall furnish the CTO a biweekly "needs" list.  This list shall itemize in an orderly fashion design data required by the Contractor to advance the design in a timely manner.  Each list shall include a sequence number, description of action item, name of the individual or agency responsible for satis​fying the action item and remarks.  The Contractor shall continuously update the list with satisfied action items checked off and new action items added as required.  Once the Contractor initiates a request for information, that item shall remain on the list until the requested information has been furnished or otherwise resolved.  The Contractor shall mail copies of the list to the CTO and the agencies tasked with supplying the information.

USAID Review Comments
For each design review submittal, the CTO will furnish the Contractor comments from USAID and from other concerned agencies involved in the review process.  The review will be for conformance with the technical requirements of the Task Order.  Unless otherwise provided for in the Task Order, the USAID will take, after receipt, fourteen (14) days to review and comment on each 33% design submittal and twenty-one (21) days to review and comment on each 66% design submittal, except as noted below.  If the Contractor disagrees technically with any comment or comments and does not intend to comply with the comment, he must clearly outline, with ample justification, the reasons for noncompliance within five (5) days after receipt of these comments in order that the comment can be resolved.  The Contractor shall furnish disposition of all comments, in writing, with the next scheduled submittal.  The Contractor is cautioned in that if he believes the action required by any comment exceeds the requirements of this contract, that he should take no action and notify the CTO in writing immediately.  Review conferences will be held for each design submittal at a location designated by the CTO.  The Contractor shall bring the personnel that developed the design submittal to the review conference.  These conferences will take place the week after the USAID review period.

If a design submittal is over one (1) day late in accordance with the latest design schedule and the Contractor has not given the CTO a one (1) week written notice that the submittal will be late, the USAID review period will be extended 7 days.  A review conference with the CTO, the Contractor and other USAID review personnel, as appropriate, will be held the week after the extended review period.

Payment During Design

Payments, as authorized by the CTO, will be made periodically for the amount and value of the work and services performed by the Contractor.  This estimate will be verified by the CTO utilizing the progress charts or the CONTRACTOR-PREPARED NETWORK ANALYSIS SYSTEM submitted by the Contractor and independent analysis of progress.  See Clause entitled CONTRACTOR PAYMENT REQUEST for additional information.

Design Analysis
Media and Format.  Present the design analysis on A-4 size of 8-1/2-inch by 11-inch paper except that larger sheets may be used when required for graphs or other special calculation forms.  All sheets shall be in reproducible form.  The material may be typewritten, handwritten, or a combination thereof, provided it is legible.  Side margins shall be 2.5 cm. minimum to permit side binding and head to head printing.  

Organization.  Assign the several parts and sheets of the design analysis a sequential binding number and bind them under a cover indicating the name of the facility and project number, if appli​cable.  The title page shall carry the designation of the submittal being made.  The complete design analysis presented for final review with the final drawings and specifications shall carry the designation "FINAL DESIGN ANALYSIS" on the title page.

Design Calculations.  Design calculations are a part of the design analysis.  When they are voluminous, bind them sepa​rately from the narrative part of the design analysis.  Present the design calculations in a clean and legible form incorporat​ing a title page and index for each volume.  Furnish a table of contents, which shall be an index of the indices, when there is more than one volume.  Identify the source of loading conditions, supplementary sketches, graphs, formulae, and references.  Explain all assump​tions and conclusions.  Calculation sheets shall carry the names or initials of the computer and the checker and the dates of calculations and checking.  The same person may not compute and check any portion of the calculations.

Automatic Data Processing Systems (ADPS).  When ADPS are used to perform design calculations, the design analysis shall include descriptions of the computer programs used and copies of the ADPS input data and output summaries.  When the computer output is large, it may be divided into volumes at logical division points.  Precede each set of computer printouts by an index and by a description of the computation performed.  If several sets of computations are submitted, they shall be accompanied by a general table of contents in addition to the individual indices.  Include the following in the description accompanying each set of ADPS printouts:

a) Explain the design method, including assumptions, theories, and formulae.

b) Include applicable diagrams, adequately identified.

c) State exactly the computation performed by the computer.

d) Provide all necessary explanations of the computer printout format, symbols, and abbreviations.

e) Use adequate and consistent notation.

f) Provide sufficient information to permit manual checks of the results.

Drawings
When required by the Task Order, prepare all drawings on Computer-Aided Design and Drafting (CADD) so that they are well-arranged and placed for ready reference and so that they present complete information.  If CADD is not required by a Task Order, provide full-size and/or half-size drawings, as dictated in the Task Order.  Prepare the drawings with the expectation that USAID, in the role of supervision, will be able to construct the facility without any additional assistance from the Contractor.  Drawings shall be complete.  Unnecessary work such as duplicate views, notes and lettering, and repetition of details shall not be permitted.  Do not show standard details not applicable to the project, and minimize unnecessary wasted space.  Do not include details of standard products or items which are adequately covered by specifica​tions on the drawings.  Detail the drawings such that conformance with the RFP can be checked and to the extent that shop draw​ings can be checked.  Do not use shop drawings as design drawings.  The design documents shall consist of drawings on a 60c. x 90 cm. format. Submit an index of drawings with each submittal.  The CTO will furnish the Contractor file, drawing and specification numbers and CADD file names for inclusion in the title blocks of the drawings.

Create all drawings using most recent release version of CADD format.  Save all Design Complete CADD files as MicroStation, AutoCAD RXX, or as directed by the CTO.  The use of Reference files and Xrefs during the design stage is up to the discretion of the designers.  All CADD files at Design Complete submittal shall be free standing, independent files, and not supported by reference files.  Submit all Design Complete CADD files on CD ROM.

Specifications
The Contractor shall submit draft and final specifications as required.  The specification source will be identified in the Task Order.

Submittal Register.  Develop the submittal requirements during construction during the design phase of the contract, by producing a Contractor Submittal Register during design.  Attach a submittal register to each section of the specifications for the submittal requirements of that section. The Contractor shall be responsible for listing all required submittals necessary to insure the project requirements are complied with.  The Register shall identify submittal items such as shop drawings, manufacturer's literature, certificates of compliance, material samples, extensions to the design, guarantees, test results, etc. that the Contractor shall submit for review and/or approval action during the life of the construction contract.  Place all of the Submittal Register pages in an appendix of the final specifications.

Surveying & Mapping

General:  When included in the Task Order, the Contractor shall provide any necessary land surveys.

Provide a written scope of work to the survey crew (s) performing this work.  All land surveying and mapping shall be accomplished under the direction of a qualified land surveyor.  Construction layout surveys may be accomplished by qualified survey personnel other than a registered surveyor.

Horizontal and Vertical Control:

Establish horizontal and vertical control of third order or better shall be established from the existing control located in the vicinity of the mapping area.  Descriptions and coordinates of existing monuments may be obtained from the Cognizant Technical Officer.  Horizontal control may be established by GPS positioning.

Record survey notes in accordance with the Survey Manual and submit original field work.

The Contractor shall complete and submit with field books, the field adjustment computation sheets.  Also furnish a sketch of the traverse on an A-4 or 8 1/2" x 11" sheet of paper, showing the proper orientation of the traverse.

Survey Requirements:

Establish a sufficient quantity of horizontal and vertical control to provide a detailed topographic survey with contour lines for the area to be surveyed.

Provide spot elevations affecting design of facilities such as ground elevations, elevations on existing utilities, and on visible surface features within the area to be surveyed.

Show and identify all surface and subsurface features within the area to be surveyed on the topographic maps.  Locate these features by sufficient distance ties and label on the topographic sheets to permit accurate scaling and identification.  Where possible, the Contractor shall contact the local utility companies to assist in locating underground lines.  Open all manholes and show pipe sizes and invert elevations.

If required, the Contractor shall stake and provide coordinates and elevations for soil borings to be drilled or provide positions of the borings if already drilled.  Horizontal accuracy shall be within 30 cm. and vertical accuracy shall be within 3.0 cm.  Provide a tabulated list of the coordinates and elevations.

Site Plan Drawing(s):  Show all permanent survey monuments established on site on the final design drawing(s).  Inserts on the drawing(s) and/or digital files shall show a detailed sketch of the location with description of the permanent monuments established on site.  Course chart on the drawing(s) shall show coordinate and vertical values of each permanent monument.

Quality Control:  The Surveyor shall review and certify as correct each field book, computation sheet, topographic sheet, bridge detail, and any other work submitted.

Submittals:  Deliver the following items upon the completion of surveying and mapping: 

  Field books and adjusted computation sheets.

  Station descriptions.

  Completed Survey Drawings

  Tabulated listing of core drill hole positions.

  GPS log sheets.

  Satellite range data observations diskettes.

  Baseline processing sheets.

Designer of Record:

The Contractor shall identify, for approval, the Designer of Record for each area of work.  This information will be included in the Contractor’s proposal for the Task Order.  The USAID must approve substitution of any Designer of Record named in the Task Order.  One Designer of Record may be responsible for more than one area.  All areas of work shall be accounted for by a listed Designer of Record.

Stamps:

The Designers of Record shall stamp, sign and date each design drawing under their responsible discipline at each submittal stage.

CONTENTS OF DESIGN SUBMITTALS: 

(TO BE DETERMINED FOR EACH APPLICABLE TASK ORDER)
Submittal Procedures

PART 1  GENERAL: Discussion concerning "Designer of Record" refers to special procedures associated with a Task Order which includes Contractor furnished "Design-Build Services", in addition to normal construction activities.

Submittal Classification
Submittals are classified as follows:

Submittal Definitions
The submittals will be defined and described in the Technical Sections of each Task Order, and by CONTRACT CLAUSES and other non-technical (administrative, etc.) parts of the Task Order and the contract.

Designer of Record Approved
Designer of Record approval is required for extensions of design furnished by the Contractor, materials, any deviations, equipment whose compatibility with the entire system must be checked, and other items as designated by the CTO.  Within the terms of the Contract Clause entitled "Specifications and Drawings for Construction," they are considered to be "shop drawings."  The Contractor shall provide the USAID the number of copies designated hereinafter of all Designer of Record approved submittals.  The USAID may review any or all Designer of Record approved submittals for conformance to the Task Order requirements Contractor furnished design.  The USAID will review all submittals designated as deviating from the Task Order requirements or Contractor furnished design, as described below.

DISCLOSURE OF QUALIFIED PROFESSIONALS AND CHECKERS.

 Design documents shall include a listing of qualified professionals and the portion of the project for which they are responsible.  The list shall also include names of persons responsible for checking documents and their qualifications.  As a minimum, qualified designers and qualified checkers shall be identified for the following disciplines: topographic or geotechnical survey, site work (site, paving, drainage, etc), architectural, mechanical, electrical and structural.

USAID Approved
Administrative Contracting Officer (ACO) approval is required for any deviations from the Task Order or approved USAID or Contractor Furnished design and other items as designated by the CTO Within the terms of the Contract Clause entitled "Specifications and Drawings for Construction," they are considered to be "shop drawings."  When the USAID furnishes the completed design for a Task Order, the ACO must approve the same type submittals as described in the preceding paragraph, entitled: "Designer of Record Approved".

Information Only
All submittals not requiring Designer of Record or USAID approval will be for information only.  They are not considered to be "shop drawings" within the terms of the Contract Clause referred to above.

USAID REVIEWED OR "APPROVED" SUBMITTALS
The CTO conformance review or approval of submittals shall not be construed as a complete check, but will indicate only that the contractor furnished design, general method of construction, materials, detailing and other information appear to meet the Task Order and contract requirements.  USAID Review or approval will not relieve the Contractor of the responsibility for any error which may exist, as the Contractor under the Design and Contractor's Quality Control (CQC) requirements of this contract is responsible for design, dimensions, all design extensions, such as the design of adequate connections and details, etc., and the satisfactory construction of all work, when the design is furnished by the contractor.  Similarly, the contractor is responsible for satisfactory construction of all work and for compliance of materials and equipment with the Task Order, regardless of whether the USAID or contractor furnishes the design.  After submittals have been reviewed for conformance or approved, as applicable, by the CTO, no resubmittal for the purpose of substituting materials or equipment will be considered unless accompanied by an explanation of why a substitution is necessary.

DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the CTO, obtain the Designer of Record's approval, when applicable, and promptly furnish a corrected submittal in the form and number of copies specified for the initial submittal.  Any "information only" submittal found to contain errors or unapproved deviations from the Task Order or Contractor furnished design shall be resubmitted as one requiring "approval" action, requiring both Designer of Record and USAID approval.  If the Contractor considers any correction indicated by the USAID on the submittals to constitute a change to the contract, a notice in accordance with the Contract Clause "Changes" shall be given promptly to the CTO.

WITHHOLDING OF PAYMENT
No payment for materials incorporated in the work will be made if all required Designer of Record or required USAID approvals have not been obtained.  No payment will be made for any materials incorporated into the work for any conformance review submittals or information only submittals found to contain errors or deviations from the Task Order or Contractor furnished design.

PART 2  EXECUTION

GENERAL
The Contractor shall make submittals as required by the Task Order specifications.  The CTO may request submittals in addition to those specified when deemed necessary to adequately describe the work covered in the respective sections.  Units of weights and measures used on all submittals shall be the same as those used in the Task Order/contract drawings.  Each submittal shall be complete and in sufficient detail to allow ready determination of compliance with contract requirements.  Prior to submittal, the Contractor's Quality Control representative, and the Designer of Record, as applicable, shall check, approve and stamp, sign, and date each item, indicating action taken.  Proposed deviations from the contract requirements shall be clearly identified.  Submittals shall include items such as: Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including (but not limited to) catalog cuts, diagrams, operating charts or curves; test reports; test cylinders; samples; O&M manuals (including parts list); certifications; warranties; and other such required submittals.  Submittals requiring USAID approval shall be scheduled and made prior to the acquisition of the material or equipment covered thereby.  Samples remaining upon completion of the work shall be picked up and disposed of in accordance with manufacturer's Material Safety Data Sheets (MSDS) and in compliance with existing laws and regulations.

SUBMITTAL REGISTER 
For Task Orders where the USAID is furnishing a complete, definitized scope of work, the USAID will furnish a  submittal register listing items of equipment and materials for which submittals are required by the specifications.  This list may not be all inclusive and additional submittals may be required.  The Contractor may also be given the submittal register as a diskette containing the computerized submittal register and instructions on the use of the diskette.  The Contractor will complete the submittal register and provide it to the CTO for approval within the time frame negotiated in the Task Order.

For Design-Build Task Orders, the Contractor's Designer of Record shall develop a complete list of submittals during the design phase.  The Designer of Record shall identify required submittals in the specifications.  In addition, include furnishing the CTO with information copies of all waste disposal documentation. The list is not all inclusive and additional submittals may be required by other parts of the contract.  The contractor is required to complete  a submittal register  and submit to the CTO for review, as soon as practicable after issuance of a Task Order, in accordance with the design schedule. 

The Contractor shall keep the Submittal Register (on diskette or otherwise) up-to-date, and shall submit it to the USAID together with the monthly payment request.  The approved submittal register will serve as a scheduling document for submittals and will be used to control submittal actions throughout the life of the Task Order.  The submit dates and need dates used in the submittal register shall be coordinated with dates in the contractor prepared progress schedule.  Updates to the submittal register showing the Contractor action codes and actual dates with USAID action codes and actual dates shall be submitted monthly or until all submittals have been satisfactorily completed.  When the progress schedule is revised, the submittal register shall also be revised and both submitted for approval

SCHEDULING
Submittals covering component items forming a system or items that are interrelated shall be scheduled to be coordinated and submitted concurrently.  Certifications to be submitted with the pertinent drawings shall be so scheduled.  Adequate time (a minimum of 14 calendar days exclusive of mailing time) shall be allowed and shown on the register for USAID review or approval.  No delay damages or time extensions will be allowed for time lost in late submittals.  

TRANSMITTAL FORM 
The transmittal form shall be used for transmitting both USAID approved and information only submittals . This form shall be properly completed by filling out and identify each item submitted.  Special care shall be exercised to ensure proper listing of the specification paragraph and/or sheet number of the contract drawings pertinent to the data submitted for each item.

SUBMITTAL PROCEDURE
Submittals shall be made as follows:

Procedures
Detailed submittal procedures will be further discussed with the contractor at the pre-construction conference.

Deviations
For submittals which include proposed deviations requested by the Contractor, The Contractor shall set forth in writing the reason for any deviations and annotate such deviations on the submittal.  As stated above, the Contractor's Designer of Record's approval is required for any proposed deviation.  The USAID reserves the right to rescind inadvertent approval of submittals containing unnoted deviations.

CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure that each individual submittal is made on or before the Contractor scheduled submittal date shown on the approved "Submittal Register" so the material need date is not threatened.

USAID CONFORMANCE REVIEW AND APPROVED SUBMITTALS
Upon completion of review of submittals requiring USAID approval, the submittals will be identified as having received approval by being so stamped and dated.  4 copies of the submittal will be retained by the CTO and 2 copies of the submittal will be returned to the Contractor.  If the USAID performs a conformance review of other Designer of Record approved submittals, the submittals will be so identified and returned, as described above.

STAMPS
Stamps used by the Contractor's Designer of Record and the Contractor's designated Quality Control person on the submittal data to certify that the submittal meets contract requirements shall be similar to the following (use two stamps for submittals reviewed by both):

_________________________________________________________________

|                             CONTRACTOR                        |

|                                                               |

|                                                               |

|                             (Firm Name)                       |

|                                                               |

|                                                               |

|                                                               |

| _____ Approved                                                |

|                                                               |

|                                                               |

| _____ Approved with corrections as noted on submittal data    |

|       and/or attached sheets(s).                              |

|                                                               |

|                                                               |

| SIGNATURE:  _________________________________________________ |

|                                                               |

| TITLE:    (DESIGNER OF RECORD)                                |

|                                                               |

| DATE:  _______________________________________________________|

|                                                               |

|_______________________________________________________________|

INFORMATION ONLY SUBMITTALS
Normally, submittals for information only will not be returned.  Approval by the CTO is not required on information only submittals.  The USAID reserves the right to require the Contractor to resubmit any item found not to comply with the contract or Task Order.  This does not relieve the Contractor from the obligation to furnish material conforming to the plans and specifications; will not prevent the CTO from requiring removal and replacement of nonconforming material incorporated in the work; and does not relieve the Contractor of the requirement to furnish samples for testing by the USAID laboratory or for check testing by the USAID in those instances where the technical specifications so prescribe.  Four (4) copies of information only submittals will be retained by the USAID.

CODES AND CONSTRUCTION STANDARDS
Design and construction shall be in accordance with recognized country and local building and safety codes, ordinances and standards applicable to the project site. In the absence of GOSS or Government of Sudan safety codes, ordinances and standards, all design and construction shall be in accordance with applicable provisions of regional safety codes, ordinances and standards, generally those of Kenya or the Republic of South Africa. As appropriate each specific task order will indicate relevant safety codes, ordinances and standards, deriving from Sudanese, regional, British, or any of the standards set out in following:

  INTERNATIONAL BUILDING CODE (IBC)

  AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)

  AIR MOVEMENT AND CONTROL ASSOCIATION (AMCA)

  AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)

  AMERICAN CONCRETE INSTITUTE (ACI)

  AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)

  AMERICAN IRON AND STEEL INSTITUTE (AISI)

  AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

  AMERICAN SOCIETY OF HEATING, REFRIGERATION AND AIR CONDITIONING ENGINEERS – GUIDE AND DATA BOOKS (ASHRAE)

  AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME)

  AMERICAN SOCIETY OF PLUMBING ENGINEERS (ASPE)

  AMERICAN SOCIETY OF SANITARY ENGINEERS (ASSE)

  AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

  AMERICAN STANDARDS ASSOCIATION (ASA)

  AMERICAN WATER WORKS ASSOCIATION (AWWA)

  AMERICAN WELDING SOCIETY (AWS)

  ASSOCIATED AIR BALANCE COUNCIL STANDARDS (AABC)

  CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

  DEPARTMENT OF THE ARMY, COE, HANDBOOK FOR CONCRETE AND CEMENT

  DOOR AND HARDWARE INSTITUTE (DHI)

  FEDERAL SPECIFICATIONS (FS)

  FEDERAL STANDARDS (FED-STD)

  FLAT GLASS MARKETING ASSOCIATION (FGMA)

  ILLUMINATING ENGINEERING SOCIETY LIGHTING HANDBOOK (IES)

  INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

  NATIONAL ASSOCIATION OF PLUMBING-HEATING-COOLING CONTRACTORS  (NAPHCC)

  NATIONAL ELECTRIC CODE (NEC)

  NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

  NATIONAL ELECTRICAL SAFETY CODE (NESC)

  NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)

  NATIONAL FIRE PROTECTION ASSOCIATION CODES AND STANDARDS (NFPA)

  NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)

  NATIONAL STANDARD PLUMBING CODE

  MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS INDUSTRY (MSS)

  MILITARY SPECIFICATIONS (MS)

  SHEET METAL AND AIR CONDITIONING CONTRACTOR’S NATIONAL  ASSOCIATION (SMACNA)

  STEEL DECK INSTITUTE (SDI)

  STEEL DOOR INSTITUTE (SDOI)

  STEEL STRUCTURES PAINTING COUNCIL (SPPC)

  UNDERWRITERS LABORATORIES (UL)

  UNI-BELL PVC PIPE ASSOCIATION (UBPPA)

  UNIFORM BUILDING CODE, 1994 EDITION INCLUDING CURRENT REVISIONS (UBC)

  U.S. DEPARTMENT OF COMMERCE, NATIONAL BUREAU OF STANDARDS (NBS)

  HANDBOOK  U.S. ARMY, CORPS OF ENGINEERS HANDBOOK & GUIDE SPECIFICATIONS

CONTRACTOR QUALITY CONTROL (CQC)

PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality Control program, and all costs associated therewith shall be included in the applicable unit prices or lump sum prices contained in the Bidding Schedule for the Task Order.

GENERAL

The Contractor is responsible for quality control and shall establish and maintain an effective quality control system in compliance with the requirements of the contract. The quality control system shall consist of plans, procedures, and organization necessary to produce an end product which complies with the Task Order/contract requirements.  The system shall cover all construction and design operations, both onsite and offsite, and shall be keyed to the proposed construction or design-construction operations sequence.  The project superintendent will be held responsible for the quality of work on the job and is subject to removal by the CTO for non-compliance with quality requirements specified in the contract.  The project superintendent in this context shall mean the on-site individual with the responsibility for the overall management of the project including quality and production.

QUALITY CONTROL PLAN

General

The Contractor shall furnish for review by the USAID, not later than 10 days after Task Order award, the CQC Plan proposed for the overall project   The plan will implement the requirements of the task order concerning all construction efforts.  The plan shall identify personnel, procedures, controls, instructions, tests, records, and forms to be used.  The USAID will consider an interim plan for the first 30 days of operation.  Construction will be permitted to begin only after acceptance of the CQC Plan or acceptance of an interim plan applicable to the particular feature of work to be started.  Work outside of the features of work included in an accepted interim plan will not be permitted to begin until acceptance of a CQC Plan or another interim plan containing the additional features of work to be started.

Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all construction or design-construction operations, both onsite and offsite, including work by subcontractors, fabricators, suppliers, and purchasing agents:

A description of the quality control organization, including a chart showing lines of authority and acknowledgment that the CQC staff shall implement the three phase control system (See Controls) for all aspects of the work specified.  The staff shall include a CQC System Manager who shall report to the project superintendent (except in cases where the superintendent has the dual function as CQC) 

The name, qualifications (in resume format), duties, responsibilities, and authorities of each person assigned a CQC function.

A copy of the letter to the CQC System Manager signed by an authorized official of the firm which describes the responsibilities and delegates sufficient authorities to adequately perform the functions of the CQC System Manager, including authority to stop work which is not in compliance with the contract.  The CQC System Manager shall issue letters of direction to all other various quality control representatives outlining duties, authorities, and responsibilities. Copies of these letters will also be furnished to the USAID.

 Procedures for scheduling, reviewing, certifying, and managing submittals, including those of subcontractors, offsite fabricators, suppliers, and purchasing agents.  These procedures shall be in accordance with, SUBMITTAL PROCEDURES set out above.

Control, verification, and acceptance testing procedures for each specific test to include the test name, specification paragraph requiring test, feature of work to be tested, test frequency, and person responsible for each test.  (Laboratory facilities will be approved by the CTO.)  Procedures for tracking preparatory, initial, and follow-up control phases and control, verification, and acceptance tests including documentation.

Procedures for tracking construction deficiencies from identification through acceptable corrective action.  These procedures shall establish verification that identified deficiencies have been corrected.

Reporting procedures, including proposed reporting formats.

A list of the definable features of work.  A definable feature of work is a task which is separate and distinct from other tasks and has separate control requirements.  It could be identified by different trades or disciplines, or it may be work by the same trade in a different environment.  Although each section of the specifications may generally be considered as a definable feature of work, there are frequently more than one definable feature under a particular section.  This list will be agreed upon during the coordination meeting.

Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction.  Acceptance is conditional and will be predicated on satisfactory performance during the construction.  The USAID reserves the right to require the Contractor to make changes in his CQC Plan and operations including removal of personnel, as necessary, to obtain the quality specified.  

Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the CTO in writing of any proposed change.  Proposed changes are subject to acceptance by the CTO.

COORDINATION MEETING

Before start of any construction, and prior to acceptance by the USAID of the CQC Plan, the Contractor shall meet with the CTO and discuss the Contractor's quality control system.  The CQC Plan shall be submitted for review a minimum of 5 calendar days prior to the Coordination Meeting.  During the meeting, a mutual understanding of the system details shall be developed, including the forms for recording the CQC operations, control activities, testing, administration of the system for both on-site and off-site work, and the interrelationship of Contractor's management and control with the USAID's Quality Assurance.  Minutes of the meeting shall be prepared by the USAID and signed by both the Contractor and the CTO. The minutes shall become a part of the contract file.  There may be occasions when subsequent conferences will be called by either party to reconfirm mutual understandings and/or address deficiencies in the CQC system or procedures which may require corrective action by the Contractor.

QUALITY CONTROL ORGANIZATION

General

The requirements for the CQC organization include a CQC System Manager and sufficient number of additional qualified personnel to ensure contract compliance.  The actual strength of the CQC staff may vary during any specific work period to cover the needs of the work period.  When necessary for a proper CQC organization, the Contractor will provide additional staff, depending upon the requirements of the particular Task Order. Staffing requirements will be included in the request for proposal for each Task Order. 

CQC Staff

This listing of minimum staff in no way relieves the Contractor of meeting the basic requirements of quality design and construction in accordance with contract requirements.  All CQC staff members shall be subject to acceptance by the CTO.

CQC System Manager

The Contractor shall identify as CQC System Manager an individual within their organization who shall be responsible for overall management of CQC and have the authority to act in all CQC matters for the Contractor.  The CQC System Manager shall have sufficient education, knowledge and background experience to perform these duties and be onsite during all construction activities. The CQC System Manager may have duties as project superintendent or site supervisor in addition to quality control, unless prohibited by the Task Order.  An alternate for the CQC System Manager will be identified in the plan to serve in the event of the System Manager's absence.  The requirements for the alternate will be the same as for the designated CQC System Manager.

CQC Personnel

If specifically required by a Task Order, in addition to the CQC Manager, the Contractor shall provide as part of the CQC organization specialized personnel to assist the CQC System Manager.  These individuals may perform other duties, but must be allowed sufficient time to perform their assigned quality control duties as described in the Quality Control Plan.  The individuals shall have sufficient education, knowledge and background experience to perform these duties.

ADDITIONAL REQUIREMENT

Organizational Changes

The Contractor shall maintain his CQC staff at full strength at all times.  When it is necessary to make changes to the CQC staff, the Contractor shall revise the CQC Plan to reflect the changes and submit the changes to the CTO for acceptance.

SUBMITTALS

Submittals shall be made as specified in SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for certifying that all submittals are in compliance with the contract requirements.

CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the construction, to include that of subcontractors and suppliers, complies with the requirements of the contract.  At least three phases of control shall be conducted by the CQC System Manager for each definable feature of work as follows:

Preparatory Phase

This phase shall be performed prior to beginning work on each definable feature of work, after all required plans/documents/materials are approved/accepted, and after copies are at the work site.  This phase shall include:

    a. A review of each paragraph of applicable specifications.

    b. A review of the contract drawings.

    c. A check to assure that all materials and/or equipment have been tested, submitted, and approved.

    d. Review of provisions that have been made to provide required control inspection and testing.

    e. Examination of the work area to assure that all required preliminary work has been completed and is in compliance with the contract.

    f. A physical examination of required materials, equipment, and sample work to assure that they are on hand, conform to approved shop drawings or submitted data, and are properly stored.

    g. A review of the appropriate activity hazard analysis to assure safety requirements are met.

    h. Discussion of procedures for controlling quality of the work including repetitive deficiencies.  Document construction tolerances and workmanship standards for that feature of work.

    i. A check to ensure that the portion of the plan for the work to be performed has been accepted by the CTO.

    j. Discussion of the initial control phase.

    k. The USAID shall be notified at least 24 hours in advance of beginning the preparatory control phase.  This phase shall include a meeting conducted by the CQC System Manager and attended by the superintendent, other CQC personnel (as applicable), and the foreman responsible for the definable feature.  The results of the preparatory phase actions shall be documented by separate minutes prepared by the CQC System Manager and attached to the daily CQC report.  The Contractor shall instruct applicable workers as to the acceptable level of workmanship required in order to comply with the Contract and Task Order requirements (specification, drawings, etc.).

Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work.  The following shall be accomplished:

    a. A check of work to ensure that it is in full compliance with contract requirements.  Review minutes of the preparatory meeting.

    b. Verify adequacy of controls to ensure full contract compliance.  Verify required control inspection and testing.

    c. Establish level of workmanship and verify that it meets minimum acceptable workmanship standards.  Compare with required sample panels as appropriate.

    d. Resolve all differences.

    e. Check safety to include compliance with and upgrading of the safety plan and activity hazard analysis.  Review the activity analysis with each worker.

    f. The USAID shall be notified at least 24 hours in advance of beginning the initial phase.  Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily CQC report.  Exact location of initial phase shall be indicated for future reference and comparison with follow-up phases.

    g. The initial phase should be repeated for each new crew to work onsite, or any time acceptable specified quality standards are not being met.

Follow-up Phase

Daily checks shall be performed to assure control activities, including control testing, are providing continued compliance with contract requirements, until completion of the particular feature of work.  The checks shall be made a matter of record in the CQC documentation.  Final follow-up checks shall be conducted and all deficiencies corrected prior to the start of additional features of work which may be affected by deficient work.  The Contractor shall not build upon or conceal non-conforming work.

Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same definable features of work if the quality of on-going work is unacceptable; if there are changes in the applicable CQC staff, on-site production supervision or work crew; if work on a definable feature is resumed after a substantial period of inactivity; or if other problems develop.

TESTS

Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are adequate to provide a product which conforms to contract requirements.  Upon request, the Contractor shall furnish to the USAID duplicate samples of test specimens for possible testing by the USAID.  Testing includes operation and/or acceptance tests when specified.  The Contractor shall procure the services of a USAID approved testing laboratory or establish an approved testing laboratory at the project site.  The Contractor shall perform the following activities and record and provide the following data:

    a. Verify that testing procedures comply with contract requirements.

    b. Verify that facilities and testing equipment are available and comply with testing standards.

    c. Check test instrument calibration data against certified standards.

    d. Verify that recording forms and test identification control number system, including all of the test documentation requirements, have been prepared.

    e. Results of all tests taken, both passing and failing tests, will be recorded on the CQC report for the date taken.  Specification paragraph reference, location where tests were taken, and the sequential control number identifying the test will be given.  If approved by the CTO, actual test reports may be submitted later with a reference to the test number and date taken.  An information copy of tests performed by an off-site or commercial test facility shall be provided directly to the CTO.  Failure to submit timely test reports as stated may result in nonpayment for related work performed and disapproval of the test facility for this contract.

Testing Laboratories

Capability Check

The USAID reserves the right to check laboratory equipment in the proposed laboratory for compliance with the standards set forth in the contract specifications and to check the laboratory technician's testing procedures and techniques.  Laboratories utilized for testing soils, concrete, asphalt, and steel shall meet criteria for applicable British standards.

Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge for inspection to reimburse the USAID for each succeeding recheck of the laboratory or the checking of a subsequently selected laboratory.  Such costs will be deducted from the contract amount due the Contractor.

On-Site Laboratory

The USAID reserves the right to utilize the Contractor's control testing laboratory and equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and test results at no additional cost to the USAID.

Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be included in the Task Order Price borne by the Contractor. Samples of materials for test verification and acceptance testing by the USAID shall be delivered to a local commercial laboratory, as directed by the CTO, or as specified in the Task Order.

Coordination for each specific test, exact delivery location, and dates will be made through the Area Office.

COMPLETION INSPECTION

CQC Inspection Prior to Pre-Final

At the completion of all work or any increment thereof as established by a completion time specified in a Task Order or stated elsewhere in the specifications, the CQC System Manager shall conduct a CQC inspection of the work and develop a "punch list" of items which do not conform to the approved drawings and specifications.  Such a list of deficiencies shall be included in the CQC documentation, as required by paragraph DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be corrected.  The purpose of this CQC inspection is to verify for the Contractor that the work is ready for a pre-final inspection.

Pre-Final Inspection
Once all of the above deficiencies are corrected, the Contractor shall notify the USAID that the facility is complete and is ready for the USAID's "Prefinal" inspection.  The USAID will perform this inspection with the Contractor to verify that the facility is complete and ready to be occupied.  A USAID "Pre-final Punch List" will be developed as a result of this inspection. The Contractor's CQC System Manager shall ensure that all items on this list have been corrected and so notify the USAID so that a "Final Acceptance Inspection" with the customer can be scheduled.

Final Acceptance Inspection
The final acceptance inspection will be formally scheduled by the Contracting Officer based upon notice from the Contractor.  This notice will be given to the Contracting Officer at least 14 days prior to the final acceptance inspection and must include the Contractor’s assurance that all specific items previously identified to the Contractor as being unacceptable, along with all remaining work performed under the Task Order/contract, will be completed and acceptable by the date scheduled for the final acceptance inspection. Failure of the Contractor to have all Task Order/contract work acceptably complete for this inspection will be caused for the Contracting Officer to bill the Contractor for the USAID’s additional inspection cost in accordance with the contract clause titled “Inspection of Construction”.  The Contractor's Quality Control Inspection personnel, his superintendent or other primary management person and the CTO will be in attendance at the final acceptance inspection.  Additional USAID personnel, other user groups, and personnel may also be in attendance.  These inspections and any deficiency corrections required by this paragraph will be accomplished within the time stated for completion of the Task Order/contract work or any particular increment thereof if the project is divided into increments by separate completion dates.

DOCUMENTATION

The Contractor shall maintain current records providing factual evidence that required quality control activities and/or tests have been performed.  These records shall include the work of subcontractors and suppliers and shall be on an acceptable form that includes, as a minimum, the following information:

    a. Contractor/subcontractor and their area of responsibility.

    b. Operating plant/equipment with hours worked, idle, or down for repair.

    c. Work performed each day, giving location, description, and by whom.  When Network Analysis (NAS) is used, identify each phase of work performed each day by NAS activity number.

    d. Test and/or control activities performed with results and references to specifications/drawings requirements.  The control phase should be identified (Preparatory, Initial, Follow-up).  List deficiencies noted along with corrective action.

    e. Quantity of materials received at the site with statement as to acceptability, storage, and reference to specifications/drawings requirements.

    f. Submittals reviewed, with contract reference, by whom, and action taken.

    g. Off-site surveillance activities, including actions taken.

    h. Job safety evaluations stating what was checked, results, and instructions or corrective actions.

    i. Instructions given/received and conflicts in plans and/or specifications.

    j. Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of personnel working; weather conditions encountered; and any delays encountered.  These records shall cover both conforming and deficient features and shall include a statement that equipment and materials incorporated in the work and workmanship comply with the contract.  The original and one copy of these records in report form shall be furnished to the USAID daily within 24 hours after the date(s) covered by the report, except that reports need not be submitted for days on which no work is performed.  As a minimum, one report shall be prepared and submitted for every 7 days of no work and on the last day of a no work period.  All calendar days shall be accounted for throughout the life of the contract.  The first report following a day of no work shall be for that day only.  Reports shall be signed and dated by the CQC System Manager.  The report from the CQC System Manager shall include copies of test reports and copies of reports prepared by all subordinate quality control personnel.

NOTIFICATION OF NONCOMPLIANCE

The CTO will notify the Contractor of any detected noncompliance with the foregoing requirements.  The Contractor shall take immediate corrective action after receipt of such notice.  Such notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose of notification. If the Contractor fails or refuses to comply promptly, the CTO may issue an order stopping all or part of the work until satisfactory corrective action has been taken.  No part of the time lost due to such stop orders shall be made the subject of claim for extension of time or for excess costs or damages by the Contractor.

  F.8 PERFORMANCE STANDARDS

Evaluation of the Contractor's overall performance in accordance with the performance standards set forth in Section C, Tangible Results and Deliverables, will be conducted jointly by the CTO and the Contracting Officer, and shall form the basis of the Contractor's permanent performance record with regard to this contract.

  F.9 REPORTS AND DELIVERABLES OR OUTPUTS

   In addition to the requirements set forth for submission of reports in Section H and in the AIDAR clause 752.242-70, Periodic Progress Reports and as specified in individual Task Orders, the Contractor shall submit the following deliverables or outputs to the CTO designated as per Section G:

1) TBD implementation plans prepared and submitted; 

2) TBD high voltage and low voltage distribution network repaired; 

3) TBD substations repaired; 

4) TBD generation facilities rehabilitated; 

5) TBD kilometers of hard surface and gravel roads repaired/rehabilitated/reconstructed; 

6) TBD bridges rehabilitated/reconstructed/repaired/upgraded; 

7) TBD critical track bed sections, rail bridges, stations, locomotives, rolling stock and other essential railway infrastructure repaired to basic functioning levels; 

8) TBD urban water systems repaired and in good operational condition; 

9) TBD municipal solid waste disposal systems established and environmentally sound; 

10) TBD urban waste water collection systems repaired and treatment restored to at least primary treatment; 

11) TBD number of small towns’ and villages’ water, waste water and solid waste systems established, restored, repaired, rehabilitated, and/or reconstructed and in good operational condition and environmentally sound; 

12) TBD general hospitals reconstructed, repaired, rehabilitated or upgraded; 

13) TBD number of Ministry buildings reconstructed, repaired, rehabilitated or upgraded; 

14) TBD schools reconstructed, repaired, rehabilitated or upgraded; and 

15) Technical Assistance provided to build local capacity for effective operations and maintenance of electric power system, roads, bridges, railroad infrastructure, potable water and waste water treatment facilities, solid waste management services, and selected buildings.

16) Common Data Submittals for Construction: 

Common Data Submittals and their Frequencies for Construction

Unless other stated in a specific task order, common data submittals and their frequencies for Construction will be as listed below.

TITLE OF DATA ITEM 

FREQUENCY 

REMARKS

Cost Proposal



as required for each
as required by the CTO






Task Order

Safety and Health Plan


one time

Generic Plan 30 days









after contract award






Task Order

Site plan 10 days 






specific
supplement
after Task Order








  
issuance

Quality Control Program

one time

Generic Plan 30 days









after contract award






Task Order

Site plan 10 days






specific


after Task Order






supplement

issuance

Negotiations



as required

as required by the CTO

Preconstruction



as required

as required by Task Order

Conference

Work Schedule



as required

as required by Task Order

Monthly Progress Report

monthly

following Task









Order award

Test of New or



as required

as required by Task Order

Modified Systems

Prepare O&M Manuals


as required

as required by Task Order

Prepare Training


as required

as required by Task Order

Program

Equipment &



as required

as required by Task Order

Construction Warranties

Prepare As-Built


as required

as required by Task Order

Drawings

SITE SECURITY 

The Contractor shall provide site security (fencing, lighting, or guard service) as required by each Task Order.  However, at a minimum, the Contractor shall maintain the site and all other Contractor controlled areas in such manner as to minimize the risk of theft, vandalism, injury, or accident.  The Contractor shall comply with site security regulations.

Security Plan

The Contractor shall develop a security plan to safeguard all project operation and to comply with all United States Government regulations.  The plan is to be implemented and maintained by all subcontractors as well.   Task Order specific requirements may be set out in specific task orders.

  F.10 PROGRESS REPORTING REQUIREMENTS

The following provides illustrative information for types of reports that USAID will require for all Task Orders issued under this contract.

1.  Daily and weekly reporting as needed with the content determined by USAID.  The reports may include, but are not limited to:

(i) all relevant project information broken down by sector, region governorate, cities or district;

(ii) the number of Sudanese and/or Regional sub-contractors and the value of those contracts; 

(iii) the number of Sudanese hired and/or Regional under the contract including all sub-contracts

2. Monthly Progress Reports: The Contractor shall submit five (5) hard copies and one (1) electronic version of a monthly progress report to the CTO not later than the tenth working day following the end of the month. The report shall, as a minimum requirement, include the following: Executive Summary of current activities. Presentation of major problem areas with recommendations for resolving these problems and corresponding schedules for their resolution. Problems requiring USAID intervention should be highlighted. Presentation of progress accomplished versus progress scheduled. When appropriate, a discussion is to be included for any significant, potential or actual, slippage in schedule and the steps being taken to avoid or make recovery. Subject reports shall be supported, as required, by tables, charts, financial information, selected photographs, or other information that will contribute to a concise, yet comprehensive report. 

3. Monthly Financial Summary: The Contractor shall submit monthly financial summaries for their contract and each subcontract showing disbursements and accruals to-date, budget estimate, subcontract obligation, change orders, anticipated change orders and estimated cost to complete. In addition, the contractor shall report on resources spent in Sudan for equipment, services, labor, or sub-contracting.  The Monthly Financial Summaries shall be submitted to the CTO and Contracting Officer not later than the tenth working day following the end of the month. 

The cover page of all reports/deliverables required hereunder shall include the USAID logo or the Agency name prominently displayed, the contract number, Task Order Number and Title (if applicable), contractor's name, the name of the USAID technical office for each Task Order (if applicable), the publication or issuance date of the document, document title, author name(s) and title of project/activity.  Descriptive information is required whether contract-furnished products are submitted in paper or electronic form.  All materials shall include the name, organization, address, and telephone/fax/internet number of the person submitting the materials. 

Performance and Progress Reports

Coverage:
Separate reports for each approved Task Order

Frequency:
Weekly, bi-weekly or monthly based on USAID’s own reporting requirements

Format: 
Narrative with photos, charts, and tables as appropriate

Distribution:
USAID CTO and Contracting Officer

Electronic submission required with hard copy as appropriate and necessary.

Financial Status Report

Submission frequency:
Quarterly or as otherwise directly by USAID

Format: 
Spreadsheet showing ceiling price of task order, obligated funding to date, expenses to date (actual and accrued), and remaining unspent funds.  

Report due:  
Within 30 days of the end of the respective quarter 

Distribution:
 USAID CTO and Contracting Officer.

Electronic submission is required with hard copy as appropriate and necessary.

Specific deliverables and reporting requirements for each Task Order will be as stated in the Task Order itself. In general, the Contractor shall be responsible for all results and deliverables to be achieved under each Task Order.

Summary Report of contract

The Contractor shall submit a summary report covering all Task Orders semi-annually and within 90 days of the expiration date of the contract. 

                  SECTION G - CONTRACT ADMINISTRATION DATA

  G.1 AIDAR 752.7003 DOCUMENTATION FOR PAYMENT (NOV 1998)

   (a) Claims for reimbursement or payment under this contract must be submitted to the Paying Office indicated in the schedule of this contract. The cognizant technical officer (CTO) is the authorized representative of USAID to approve vouchers under this contract. The Contractor must submit either paper or fax versions of the SF-1034--Public Voucher for Purchases and Services Other Than Personal. Each voucher shall be identified by the appropriate USAID contract number, in the amount of dollar expenditures made during the period covered.

     (1) The SF 1034 provides space to report by line item for products or services provided. The form provides for the information to be reported with the following elements:

                                 Total Expenditures

                     [Document Number: XXX-X-XX-XXXX-XX]

 ---------------------------------------------------------------------------------

 Line      Description                              Amt vouchered  Amt vouchered

 Item No.                                           to date         this period

 ---------------------------------------------------------------------------------

 001       Product/Service Desc. for Line Item 001  $XXXX.XX          $ XXXX.XX

 002       Product/Service Desc. for Line Item 002   XXXX.XX            XXXX.XX

 Total                                               XXXX.XX            XXXX.XX

 ---------------------------------------------------------------------------------

     (2) The fiscal report shall include the following certification signed by an authorized representative of the Contractor:

     The undersigned hereby certifies to the best of my knowledge and belief that the fiscal report and any attachments have been prepared from the books and records of the Contractor in accordance with the terms of this contract and are correct: the sum claimed under this contract is proper and due, and all the costs of contract performance (except as herewith reported in writing) have been paid, or to the extent allowed under the applicable payment clause, will be paid currently by the Contractor when due in the ordinary course of business; the work reflected by these costs has been performed, and the quantities and amounts involved are consistent with the requirements of this Contract; all required Contracting Officer approvals have been obtained; and appropriate refund to USAID will be made promptly upon request in the event of disallowance of costs not reimbursable under the terms of this contract.

   BY:     ______________________________________________________

   TITLE:  ______________________________________________________

   DATE:   ______________________________________________________

   (b) Local currency payment. The Contractor is fully responsible for the proper expenditure and control of local currency, if any, provided under this contract. Local currency will be provided to the Contractor in accordance with written instructions provided by the Mission Director. The written instructions will also include accounting, vouchering, and reporting procedures. A copy of the instructions shall be provided to the Contractor's Chief of Party and to the Contracting Officer. The costs of bonding personnel responsible for local currency are reimbursable under this contract.

   (c) Upon compliance by the Contractor with all the provisions of this contract, acceptance by USAID of the work and final report, and a satisfactory accounting by the Contractor of all Government-owned property for which the Contractor had custodial responsibility, USAID shall promptly pay to the Contractor any moneys (dollars or local currency) due under the completion voucher. USAID will make suitable reduction for any disallowance or indebtedness by the Contractor by applying the proceeds of the voucher first to such deductions and next to any unliquidated balance of advance remaining under this contract.

   (d) The Contractor agrees that all approvals of the Mission Director and the Contracting Officer which are required by the provisions of this contract shall be preserved and made available as part of the Contractor's records which are required to be presented and made available by the clause of this contract entitled "Audit and Records--Negotiation".

  G.2  COST/BUSINESS MANAGEMENT PROPOSAL FOR TASK ORDERS (REQUIRED FOR ALL TASK ORDERS)

 Each Task Order will be negotiated based on USAID requirements/Request for proposals and the Contractor’s written proposal. Unless otherwise required by the respective TORFP, each of the Contractor’s Task Order proposals must contain (as a minimum) the following information:

 (a)
Labor - Proposed personnel, labor categories, proposed salaries and effort.   The Contractor shall also explain its rationale for the selection of the proposed labor categories.

 (b)
Other Direct Costs - A complete breakdown of costs is required for each Task Order, as stipulated by the Contracting Officer, and may include: 

(1)
Travel, Transportation, and Per Diem

Estimated travel and transportation costs shall be in accordance with the clause of the Contract entitled "Travel and Transportation" (AIDAR 752.7002).  The proposal for each Task Order shall specify, for each traveler, the itinerary (in terms of locations, and, if possible, dates), the estimated airfares, any transportation (i.e., excess baggage) cost [to include the weights, mode of transportation (air, vessel), and unit prices], and the subtotal of all travel and transportation costs.  Estimated per diem shall be in accordance with the most recent Department of State Maximum Travel Per Diem Allowances for Foreign Areas and prescribed Maximum Per Diem Rates for CONUS. (http://www.state.gov/m/a/als/prdm/).  The breakdown of per diem costs shall be tied to the travel itinerary and work-days, and shall specify, for each traveler, location(s), number of days in each location, the per diem rate for each location, and the subtotal for all per diem costs.  The proposal for each Task Order shall also include the total travel, transportation, and per diem costs.

(2)
Overseas Allowances

Overseas allowances (other than per diem), if any, shall be in accordance with the clause of this Contract entitled "Differentials and Allowances" (AIDAR 752.7028) and the Standardized Regulations, and shall include, for each individual for whom the allowance will apply, the type of allowance, the calculation of the allowance, and the total overseas allowances costs.

Pursuant to the Procurement Executive Bulletin No. 2005-03, which applies to all contracting activities awarding and administering cost reimbursement contracts being performed in Sudan, post differential and danger pay allowances under AIDAR clause 752.7028 are calculated by applying the percentages established by the Department of State for U.S. Government employees for each allowance to a maximum 40 hour workweek, regardless of whether the contractor has been authorized a workweek in excess of 40 hours.  If the Contracting Officer has authorized a workweek in excess of 40 hours, then additional non-premium pay salary and related fringe benefits may be paid for hours worked, but payments for post differential and danger pay are limited to the percentage rates applied to a maximum of 40 hours. “Non-premium pay” means an hourly rate of pay that is no more than the regular hourly rate of pay for a maximum 40 hour workweek.

(3)
Participant Training

 Participant training costs, if any, shall be in accordance with ADS 253 (Automated Directives System).  The contractor shall utilize the Training Cost Analysis (TCA) Proposal Worksheet, set forth in the ADS, to reflect participant training costs, and shall include the checklist for delineating responsibilities.

(4)
Nonexpendable Property and Commodities

Estimated costs of any nonexpendable property and commodities to be purchased, if applicable, shall be based upon quotes from suppliers, and shall reflect the quantity and types of such property or commodities, the unit price(s) for each, and the total cost of nonexpendable property and commodities.  The proposal shall also include an explanation of the need for such property and commodities, a lease versus purchase analysis, an explanation of how and why the vendor/supplier/subcontractor was selected, a demonstration that the price(s) is/are fair and reasonable and that the vendor/supplier/subcontractor is responsible, the proposed location of the property and an explanation of the use(s) to which such property and commodities will be put, and proposed disposition.

(5)
Miscellaneous Costs

 Miscellaneous costs, to include but not limited to, supplies, telephone, fax, courier/ mail, DBA, MEDEX, passports and visas, medical examinations and inoculations, communications, etc.  Such costs shall be specified in terms of the number of units, the estimated unit cost, and total cost.

(c)
Subcontract Costs - A complete breakdown of subcontractor costs is required (i.e., labor, ODCs, indirects and fee).

(d)
Indirect Costs - Proposed indirect costs for the prime contractor, including fringe benefits, overhead, G&A and Materials &Handling (if applicable), in accordance with the contractor’s Negotiated Indirect Cost Rate Agreement (NICRA) must be submitted.  If no NICRA exists, documentation will be required to support indirect costs, such as audited financial statements.

(e)
Profit or Fixed Fee - The Profit or Fixed Fee will be negotiated in each Task Order by the cognizant Contracting Officer.

 (f)
Required Certifications and Other Information

 
(1)
Biographical Data Sheet (AID Form 1420-17)

The contractor shall submit a Contractor Employee Biographical Data Sheet (USAID Form 1420-17) to support salary information.  The form must be signed by the individual and the contractor (or subcontractor) in the appropriate spaces with all blocks completed, as appropriate;

(2)
A certification that the proposed personnel were not suggested or requested by USAID;

(3)
Disclosure of Lobbying Activities, if the proposal exceeds $100,000 in accordance with the contract clause entitled "Limitation in Payments to Influence Certain Federal Transactions" (FAR 52.203-11);

(4)
Anti-Kickback Procedures (FAR 52.203-7), if the proposal exceeds the Simplified Acquisition Threshold (currently $100,000);

(5)
Certificate of Current Cost and Pricing Data is required, pursuant to FAR 15.406-2, for Task Orders in excess of $550,000;

 
(6)
Drug-Trafficking Certification (currently $100,000 for covered countries); and

 
(7)
Small Business Subcontracting Plan; Contractors shall submit a Small Business Subcontracting Plan for each Task Order proposal exceeding $500,000.

  G.3 CONTENTS OF TASK ORDERS

 Except as otherwise recommended by the CTO and approved by the CO all Task Orders must include the following:

 
(a)
Identify as a CPFF or FFP Task Order; 


(b)
Source of Funds and Fiscal Data;

 
(c)
Total Estimated Cost Plus Fixed Fee or Total Firm Fixed Price;

 
(d)
Obligated Amount (which shall constitute the maximum liability on behalf of USAID);

 
(e)
Statement of Work (SOW);

(f)
Budget (including Labor, Other Direct Costs (ODCs));

 
(g)
Place of Performance;


(h)
Period of Performance;

 
(i)
Logistic Support and manner to be provided;

 
(j)
USAID and Other Officials (e. g. , cognizant CO & CTO); 


(k)
Language Requirements;

 
(l)
Deliverables/ Results;

 
(m)
Special Requirements/Relevant Information (e.g., source/origin waivers);

 
(n)
Task Order Number and Contract Number;

 
(o)
Government-Furnished Property, if any, to be furnished by USAID;

 
(p)
Authorized Workweek;

 
(q)
Key/Essential Personnel; and

 
(r)
Non-Expendable Property Required.

  G.4 ADMINISTRATIVE CONTRACTING OFFICE

   The Administrative Contracting Office is:

Attn: Mr. Yves Kore

Regional Acquisition and Assistance Office 

USAID/REDSO/ESA 

I.C.I.P.E COMPLEX 

KASARANI ROAD 

P.O.BOX 30261 0100 GPO 

NAIROBI, KENYA

Email: ykore@usaid.gov
  G.5  COGNIZANT TECHNICAL OFFICER (CTO)

 (a)  Cognizant Technical Officer.  The Cognizant Technical Officer (otherwise referred to as "CTO") is responsible for providing technical direction to the contractor, as well as fulfilling those duties and responsibilities as specified below. A USAID CTO will be designated to have cognizance over the contract.  The same CTO or other CTOs will be designated for individual Task Orders.

 (b) The USAID CTO for this contract and for each authorized Task Order will be identified by separate memorandum at the time of award.

  G.6  TECHNICAL DIRECTIONS/RELATIONSHIP WITH USAID

   (a) Technical Directions is defined to include:

     (1) Written directions to the Contractor which fill in details, suggest possible lines of inquiry, or otherwise facilitate completion of work;

     (2) Provision of written information to the Contractor which assists in the interpretation of drawings, specifications, or technical portions of the work statement;

     (3) Review and, where required, provide written approval of technical reports, drawings, specifications, or technical information to be delivered.  Technical directions must be in writing, and must be within the scope of the work as detailed in Section C.

   (b) The CTO is authorized by designation to take any or all action with respect to the following which could lawfully be taken by the Contracting Officer, except any action specifically prohibited by the terms of this Contract:

     (1) Assure that the Contractor performs the technical requirements of the contract in accordance with the contract terms, conditions, and specifications.

     (2) Perform or cause to be performed, inspections necessary in connection with a) above and require the Contractor to correct all deficiencies; perform acceptance for USAID.

     (3) Maintain all liaison and direct communications with the Contractor.  Written communications with the Contractor and documents shall be signed as "Cognizant Technical Officer" with a copy furnished to the Contracting Officer.

     (4) Issue written interpretations of technical requirements of Government drawings, designs, and specifications.

     (5) Monitor the Contractor's production or performance progress and notify the Contractor in writing of deficiencies observed during surveillance, and direct appropriate action to effect correction. Record and report to the Contracting Officer incidents of faulty or nonconforming work, delays or problems.

     (6) Obtain necessary security clearance and appropriate identification if access to Government facilities is required.  If to be provided, ensure that Government furnished property is available when required.

      LIMITATIONS:  The CTO is not empowered to award, agree to, or sign any contract (including delivery or purchase orders) or modifications thereto, or in any way to obligate the payment of money by USAID. The CTO may not take any action which may impact on the contract schedule, funds, scope or rate of utilization of LOE.  All contractual agreements, commitments, or modifications which involve prices, quantities, quality, schedules shall be made only by the Contracting Officer.

   (c) The CTO is required to meet quarterly/semi-annually/annually with the Contractor and the Contracting Officer concerning performance of items delivered under this contract and any other administration or technical issues.  Telephonic reports may be made if no problems are being experienced.  Problem areas should be brought to the immediate attention of the Contracting Officer.

   (d) In the absence of the designated CTO, the CTO may designate someone to serve as CTO in their place.  However, such action to direct an individual to act in the CTO's stead shall immediately be communicated to the Contractor and the Contracting Officer.

   (e) Contractual Problems - Contractual problems, of any nature, that may arise during the life of the contract must be handled in conformance with specific public laws and regulations (i.e. Federal Acquisition Regulation and Agency for International Development Acquisition Regulation).  The Contractor and the CTO shall bring all contracting problems to the immediate attention of the Contracting Officer.  Only the Contracting Officer is authorized to formally resolve such problems.  The Contracting Officer will be responsible for resolving legal issues, determining contract scope and interpreting contract terms and conditions.  The Contracting Officer is the sole authority authorized to approve changes in any of the requirements under this contract.  Notwithstanding any clause contained elsewhere in this contract, the said authority remains solely with the Contracting Officer. These changes include, but will not be limited to the following areas: scope of work, price, quantity, technical specifications, delivery schedules, and contract terms and conditions.  In the event the Contractor effects any changes at the direction of any other person other than the Contracting Officer, the change will be considered to have been made without authority.

   (f) Failure by the Contractor to report to the Administrative Contracting Office, any action by USAID considered to a change, within the specified number of days contained in FAR 52.243-7 (Notification of Changes), waives the Contractor's right to any claims for equitable adjustments.

  G.7 PAYING OFFICE

    The paying office for this contract is:

USAID/REDSO/ESA/RFMC 

UNIT 64102 

APO AE 09831- 4102 

FAX: 254-20-8622673

  G.8 ACCOUNTING AND APPROPRIATION DATA

     Budget Fiscal:

     Operating Unit:

     Strategic Objective:

     Team/Division:

     Benefiting Geo Area:

     Object Class:

     Amount Obligated:

                 SECTION H - SPECIAL CONTRACT REQUIREMENTS

  H.1  NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

       The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.


NUMBER
TITLE
DATE


FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)


AIDAR 48 CFR Chapter 7


752.7027
PERSONNEL
DEC 1990

  H.2  AIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND NOTIFICATION REQUIREMENTS AND AIDAR 752.7027 PERSONNEL

       In accordance with the above clauses, the Contracting Officer hereby provides prior written approval for international travel, provided that concurrence with the assignment of individuals outside the United States is obtained by the Contractor, in writing, from the CTO prior to their assignment abroad, which must be within the terms of this contract, is subject to availability of funds, and should not be construed as authorization either to increase the estimated cost or to exceed the obligated amount in the contract or in the task order(s).  The Contractor shall retain for audit purposes a copy of each travel concurrence.

  H.3 PERSONNEL COMPENSATION

(a)    Limitations
 

Compensation of personnel which is charged as a direct cost under this contract, like other costs, will be reimbursable by USAID in accordance with the clause of this contract entitled "Allowable Cost and Payment" (FAR 52.216‑07) and other applicable provisions of this contract, but subject to the following additional specified understandings which set limits on reimbursement by USAID of items of cost which otherwise might be reasonable, allocable, and allowable.  

 

In order for direct compensation to be reimbursable hereunder, the utilization (but not compensation, which must be approved by the Contracting Officer to the extent required below) of all non-clerical personnel must have the prior written technical approval of the CTO. Requests for the CTO's approval for the utilization of non-clerical personnel must include a résumé or CV.  Reimbursement of direct compensation of personnel performing under this contract shall be in accordance with the following:

(b)  Employees
1.   Reimbursable Salaries and Wages for U.S. National (USN) Employees 
Reimbursable salaries and wages for employees who are USNs may not exceed the Contractor's established policy and practice, including the Contractor's established pay scale for equivalent classifications of employees, nor may any such individual reimbursable salary or wage, without the prior written approval of the Contracting Officer, exceed the employee's current salary or wage (if the individual was a full-time employee of the Contractor for at least three months prior to first working under this contract) or the highest rate of annual compensation received during any full year of the immediately preceding three years (if the individual was not a full-time employee of the Contractor for at least three months prior to first working under this contract).

2.   Reimbursable Salaries and Wages for Cooperating Country National (CCN) and Third Country National (TCN) Employees

 
As a matter of general policy, reimbursable salaries and wages for CCN and TCN employees working full-time under this contract shall not exceed, without specific approval of the rate by the Contracting Officer, the prevailing grade under the U.S. Government's Local Employee Compensation Plan (LECP) for CCNs and TCNs of equivalent qualifications employed by the applicable USAID Mission or U.S. Embassy, and, within the minimum and maximum salaries for the relevant LECP grade, shall not exceed the current annual compensation or the highest rate of annual compensation received by the individual during any full year of the immediately preceding three years. USAID does not currently have an LECP that incorporates the conditions and needs of assignments in Southern Sudan. When a LECP suited to Southern Sudan is approved, USAID will make this available to the Contractor. 

 

Pursuant to the clause of this contract entitled "Salary Supplements for HG Employees" (AIDAR 752.231.71), no compensation shall be paid to employees of the cooperating government or any agency thereof, unless otherwise authorized, in advance and in writing, by the Contracting Officer.

 

3. Reimbursable Annual Salary Increases for USN Employee 
 
Annual salary increases for the Contractor's USN employee may not exceed those provided by the Contractor's established policy and practice.  With respect to such employees performing work directly under this contract, USAID shall reimburse the Contractor for one annual salary increase of not more than ____% of the employee's base salary, subject to the Contractor's established policy and practice, either (1) after the employee's completion of each twelve‑month period of satisfactory services under this contract (if the individual was not an employee of the Contractor prior to award of this contract); or (2) after the employee's completion of each twelve‑month period of satisfactory job performance as a employee of the Contractor (if the individual was an employee of the Contractor prior to award of this contract); or (3) at the regular time (not to exceed once per year) that the Contractor conducts employee performance reviews and provides salary increases.  Reimbursement for annual salary increases of any kind for USN employee which exceed these limitations or which cause the employee's salary to exceed the maximum salary of agencies without a certified SES performance appraisal system (AWCPAS) must have the advance written approval of the Contracting Officer.  Reimbursement for annual salary increases for subcontractor employees** shall also be in accordance with this section, with the following ceilings applied:

 

Subcontractor           Ceiling Annual Salary Increase
 

[To Be Determined]

 * Offerors must propose an annual salary increase ceiling.

** Offerors must propose an annual salary increase ceiling for subcontractors, if applicable.

4.  Reimbursable Salary Increases for CCN and TCN Employees
 

Salary increases for the Contractor's CCN and TCN employees may not exceed those provided by the Contractor's established policy and practice, and, with respect to such employees performing work directly under this contract, salary increases will be reimbursed hereunder up to the amount, and at the time, that increases are provided under the LECP, except as may be other approved, in advance and in writing, by the Contracting Officer.

 

(c) Consultants
 
1. Reimbursable Compensation/Fees for USN Consultant
 
Reimbursable compensation/fees for consultants who are USNs shall not exceed, without specific approval of the rate by the Contracting Officer, (1) the current annual compensation or the highest rate of annual compensation received by the consultant during any full year of the immediately preceding three years, or (2) the maximum salary rate of AWCPAS, whichever is less. 

 

2.    Reimbursable Compensation/Fees for CCN and TCN Consultants
As a matter of general policy, reimbursable compensation/fees for CCN and TCN consultants shall not exceed, without specific approval of the rate by the Contracting Officer, the prevailing grade under the U.S. Government's Local Employee Compensation Plan (LECP) for CCNs of equivalent qualifications employed by the applicable USAID Mission or U.S. Embassy, and, within the minimum and maximum salaries for the relevant LECP grade, shall not exceed the current annual compensation or the highest rate of annual compensation received by the individual during any full year of the immediately preceding three years.  USAID does not currently have an LECP that incorporates the conditions and needs of assignments in Southern Sudan. When a LECP suited to Southern Sudan is approved, USAID will make this available to the Contractor. 

 

Pursuant to the clause of this contract entitled "Salary Supplements for HG Employees" (AIDAR 752.231.71), no compensation shall be paid to employees of the cooperating government or any agency thereof, unless otherwise authorized, in advance and in writing, by the Contracting Officer.

 

3.   Computation of AWCPAS Hourly and Daily Rates
An hourly rate for an AWCPAS is determined by dividing the annual compensation by 2,080 hours.  The daily rate is determined by multiplying the hourly rate by 8.

(d) Salaries During Travel

Salaries and wages paid while in travel status will not be reimbursed for a travel period greater than the time required for travel by the most direct and expeditious air route.

(e) Return of Overseas Employees

Salaries and wages paid to an employee serving overseas who is discharged by the Contractor for misconduct, inexcusable non- performance, or security reasons will in no event be reimbursed for a period which extends beyond the time required to return him promptly to his point of origin by the most direct and expeditious air route.

(f) Work Week

1. Non-overseas Employees.

The length of the contractor's U.S., non-overseas employees workday shall be in accordance with the contractor's established policies and practices and shall not be less than 8 hours per day and 40 hours per week.

2.  Overseas Employee

The work week for the Contractor's overseas employees shall not be less than 40 hours and shall be scheduled to coincide with the work week for those employees of the USAID Mission and the Cooperation Country associated with the work of this contract.

A six-day (6) workweek is also authorized for the contractor’s overseas personnel with no premium pay.

3.   Short-term personnel

A six-day workweek is authorized for short-term personnel performing services in the field with no premium-pay.

(g) Definitions

As used in this contract, the terms "salaries" and "wages" mean the periodic remuneration received for professional or technical personal services rendered.  Unless the contract states otherwise, these terms do not include any other elements of personal compensation described in the cost principle in FAR 31.205-6 "Compensation for Personal Services," such as (but not limited to) the differentials or allowances defined in the clause of this contract entitled "Differentials and Allowances" (AIDAR 752.7028).  The term "compensation" is defined in FAR 31.205-6(a) and includes fees and honoraria related to the personal services provided under this contract, but excludes earnings from sources other than the individual's professional or technical work, overhead, or other charges.

(h) Overseas Allowances
Overseas allowances (other than per diem), if any, shall be in accordance with the clause of this Contract entitled "Differentials and Allowances" (AIDAR 752.7028) and the Standardized Regulations, and shall include, for each individual for whom the allowance will apply, the type of allowance, the calculation of the allowance, and the total overseas allowances costs.

Pursuant to the Procurement Executive Bulletin No. 2005-03, which applies to all contracting activities awarding and administering cost reimbursement contracts being performed in Sudan, post differential and danger pay allowances under AIDAR clause 752.7028 are calculated by applying the percentages established by the Department of State for U.S. Government employees for each allowance to a maximum 40 hour workweek, regardless of whether the contractor has been authorized a workweek in excess of 40 hours.  If the Contracting Officer has authorized a workweek in excess of 40 hours, then additional non-premium pay salary and related fringe benefits may be paid for hours worked, but payments for post differential and danger pay are limited to the percentage rates applied to a maximum of 40 hours. “Non-premium pay” means an hourly rate of pay that is no more than the regular hourly rate of pay for a maximum 40 hour workweek.

  H.4  AIDAR 752.225-70  SOURCE, ORIGIN AND NATIONALITY
REQUIREMENTS (FEB 1997)

   (a) Except as may be specifically approved by the Contracting Officer, all commodities (e.g., equipment, materials, vehicles, supplies) and services (including commodity transportation services) which will be financed under this contract with U.S. dollars shall be procured in accordance with the requirements in 22 CFR part 228, "Rules on Source, Origin and Nationality for Commodities and Services Financed by USAID." The authorized source for procurement is Geographic Code 935 unless otherwise specified in the schedule of this contract. Guidance on eligibility of specific goods or services may be obtained from the Contracting Officer.

   (b) Ineligible goods and services. The Contractor shall not procure any of the following goods or services under this contract:

     (1) Military equipment,

     (2) Surveillance equipment,

     (3) Commodities and services for support of police and other law enforcement activities,

     (4) Abortion equipment and services,

     (5) Luxury goods and gambling equipment, or

     (6) Weather modification equipment.

   (c) Restricted goods. The Contractor shall not procure any of the following goods or services without the prior written approval of the Contracting Officer:

     (1) Agricultural commodities,

     (2) Motor vehicles,

     (3) Pharmaceuticals and contraceptive items,

     (4) Pesticides,

     (5) Fertilizer,

     (6) Used equipment, or

     (7) U.S. government-owned excess property.

   If USAID determines that the Contractor has procured any of these specific restricted goods under this contract without the prior written authorization of the Contracting Officer, and has received payment for such purposes, the Contracting Officer may require the Contractor to refund the entire amount of the purchase.

  H.5  AIDAR 752.7004  EMERGENCY LOCATOR INFORMATION (JUL 1997)

   The Contractor agrees to provide the following information to the Mission Administrative Officer on or before the arrival in the host country of every contract employee or dependent:

     (1) The individual's full name, home address, and telephone number.

     (2) The name and number of the contract, and whether the individual is an employee or dependent.

     (3) The contractor's name, home office address, and telephone number, including any after-hours emergency number(s), and the name of the contractor's home office staff member having administrative responsibility for the contract.

     (4) The name, address, and telephone number(s) of each individual's next of kin.

     (5) Any special instructions pertaining to emergency situations such as power of attorney designees or alternate contact persons.

  H.6  AIDAR 752.7005  SUBMISSION REQUIREMENTS FOR DEVELOPMENT
EXPERIENCE DOCUMENTS (JAN 2004)

  (a)  Contract Reports and Information/Intellectual Products.

     (1) The Contractor shall submit to USAID’s Development Experience Clearinghouse (DEC) copies of reports and information products which describe, communicate or organize program/project development assistance activities, methods, technologies, management, research, results and experience as outlined in the Agency's ADS Chapter 540. Information may be obtained from the Cognizant Technical Officer (CTO). These reports include: assessments, evaluations, studies, development experience documents, technical reports and annual reports. The Contractor shall also submit to copies of information products including training materials, publications, databases, computer software programs, videos and other intellectual deliverable materials required under the Contract Schedule. Time-sensitive materials such as newsletters, brochures, bulletins or periodic reports covering periods of less than a year are not to be submitted.

    (2) Upon contract completion, the contractor shall submit to DEC an index of all reports and information/intellectual products referenced in paragraph (a)(1) of this clause.

 (b) Submission requirements.

    (1)Distribution.

       (i) At the same time submission is made to the CTO, the contractor shall submit, one copy each, of contract reports and information/ intellectual products (referenced in paragraph (a)(1) of this clause) in either electronic (preferred) or paper form to one of the following:

  (A) Via E-mail: docsubmit@dec.cdie.org <mailto:docsubmit@dec.cdie.org>;

  (B) Via U.S. Postal Service: Development Experience Clearinghouse, 8403 Colesville Road, Suite 210, Silver Spring, MD 20910, USA;

  (C) Via Fax: (301) 588-7787;

   or (D) Online: <http://www.dec.org/index.cfm?fuseaction=docSubmit.home>.

        (ii) The contractor shall submit the reports index referenced in paragraph (a)(2) of this clause and any reports referenced in paragraph (a)(1) of this clause that have not been previously submitted to DEC, within 30 days after completion of the contract to one of the address cited in paragraph (b)(1)(i) of this clause.

     (2) Format.

       (i) Descriptive information is required for all Contractor products submitted. The title page of all reports and information products shall include the contract number(s), contractor name(s), name of the USAID cognizant technical office, the publication or issuance date of the document, document title, author name(s), and strategic objective or activity title and associated number. In addition, all materials submitted in accordance with this clause shall have attached on a separate cover sheet the name, organization, address, telephone number, fax number, and Internet address of the submitting party.

       (ii) The report in paper form shall be prepared using non-glossy paper (preferably recycled and white or off-white) using black ink. Elaborate art work, multicolor printing and expensive bindings are not to be used. Whenever possible, pages shall be printed on both sides.

       (iii) The electronic document submitted shall consist of only one electronic file which comprises the complete and final equivalent of the paper copy.

        (iv) Acceptable software formats for electronic documents include WordPerfect, Microsoft Word, and Portable Document Format (PDF). Submission in PDF is encouraged.

         (v) The electronic document submission shall include the following descriptive information:

             (A) Name and version of the application software used to create the file, e.g., WordPerfect Version 9.0 or Acrobat Version 5.0.

             (B) The format for any graphic and/or image file submitted, e.g., TIFF-compatible.

             (C) Any other necessary information, e.g. special backup or data compression routines, software used for storing/retrieving submitted data, or program installation instructions.  


  H.7 SECURITY CLEARANCE

   (a) Task orders under this contract may involve classified performance in accordance with ADS Chapter 567 "Classified Contract Security and Contractor Personnel Security Program" and FAR Subpart 4.4 "Safeguarding Classified Information Within Industry". Consequently, this contract incorporates the minimum provisions needed to comply with the National Industrial Security Program (NISP) and ADS 567, as summarized in paragraphs (b) through (g) below. Before initiating the Fair Opportunity procedures in Section F of this contract for any classified task order, the requiring office for the task order must complete a DD 254, have it cleared by the Office of Security (SEC), and include it with the Statement of Work for the classified task order. A blank copy of the DD 254 is attached in Section J. Questions pertaining to the DD 254 are to be directed to the Office of Security.

   (b) In order to be considered for a classified task order, the contractor must obtain and maintain a "Facility Clearance" at the "Secret" level. In accepting the award of this contract, the contractor acknowledges that it waives any right to be considered or to participate in the "fair opportunity to be considered" procedures in Section F of this contract for any classified task order if the contractor fails to obtain and maintain a Secret level facility clearance. Even though the basic contract is not classified, the contractor may request a Secret level facility clearance at any time after the contract is awarded in order to be eligible for consideration for a classified task order. The CTO from the office sponsoring the IQC is responsible for coordinating with SEC in taking any actions ADS 567 requires to request the facility clearance from the Defense Security Service (DSS). The TO CTO is responsible for managing the clearance requirements for any classified task orders.

   At the time of award, the contractor does [   ] does not [   ] have a Secret level facilities clearance.

   The Contracting Officer is responsible for incorporating the completed and cleared DD 254 into a classified task order.

   (c) If DSS grants an interim clearance but then subsequently revokes the interim clearance after contract award and denies a final clearance, the contract may be terminated, depending on the reasons DSS denied the clearance. If the contract is not terminated, the contractor is prohibited from being considered for or being issued any future classified task orders, in accordance with the acknowledgement in (b) above.

   (d) Employees of the Contractor working under this contract or under a task order issued against this contract and requiring access to classified national security information and/or to areas under the control of USAID deemed "Restricted" by USAID's Office of Security must have been subject to an appropriate level background investigation by the Defense Security Service (DSS). DSS must issue either an "Interim" or "Final" security clearance for each such employee before USAID will grant him or her unescorted access to USAID's restricted spaces(s) or permit him or her access to classified national security information. If DSS issues an interim clearance but subsequently denies a final clearance for an employee of a cleared contractor, the contractor must immediately remove the employee from USAID-restricted space and prevent him or her from having access to or handling classified or administratively controlled materials. The contractor is responsible for providing properly cleared personnel to work on the contract and for ensuring that performance is not jeopardized.

   (e) The contractor's Facility Security Officer (FSO) must forward a valid "Visit Request" identifying their representatives/employees and the required security clearance information to the USAID Office of Security, 1300 Pennsylvania Ave., N.W., Washington, D.C. 20523-8800.

   (f) In the event the contractor subcontracts any work to be performed under a classified task order, the contractor is responsible for issuing the security guidance provided by USAID to any subcontractor and ensuring that subcontractors comply with security requirements of the prime contract/task order.

   (g) The Office of Security will issue RRB facility passes to individual contractor representatives/employees upon receipt of the "Visit Request". The contractor must ensure that any passes issued are returned upon termination of employment or completion of the contract, whichever occurs first."

  H.8  INSURANCE AND SERVICES

   (a) Pursuant to AIDAR 752.228-3 Worker's Compensation Insurance (Defense Base Act); USAID's DBA insurance carrier is:

     Rutherfoord International, Inc.

     5500 Cherokee Avenue, Suite 300

     Alexandria, VA 22312

     Points of Contact:

     Diane Proctor or Sue Somers

     (703) 813-6543

 
Hours of Operation are: 8 a.m. to 5 p.m. (EST)

 
Telefax: (703) 354-0370

 
E-Mail: www.rutherfoord.com

   (b) Medical Evacuation (MEDEVAC)

    It is the contractor’s responsibility to provide medical evacuation coverage for contractor employees pursuant to AIDAR 752.228-70. The State Department website provides possible sources from which you may obtain coverage. USAID does not endorse any of the listed sources. Medical evacuation costs are allowable as a direct cost.

  H.9 AUTHORIZED GEOGRAPHIC CODE

 The authorized geographic code for procurement of goods and services under this solicitation is 935.  As such, this procurement is open to all offers from USAID Geographic Code (Source, Origin and Nationality) 935 which include all countries, except for those designated by the US Government as foreign policy restricted countries.  The current foreign policy restricted countries are as follows: Libya, Cuba, Iran, North Korea and Syria.

  H.10  NONEXPENDABLE PROPERTY PURCHASES AND INFORMATION
TECHNOLOGY RESOURCES

   The Contractor is hereby authorized to purchase the following equipment and/or resources:

    TO BE DETERMINED

  H.11  LOGISTIC SUPPORT

   The Contractor shall be responsible for furnishing all logistic support in the United States and overseas.

  H.12 LANGUAGE REQUIREMENTS

   Contractor personnel and/or consultants shall have adequate English language proficiency to perform technical services to be determined by task orders.

  H.13  SUBCONTRACTING PLAN AND THE SF 294 - SUBCONTRACTING
REPORT FOR INDIVIDUAL CONTRACTS AND SF 295 - SUMMARY
CONTRACTING REPORT

   The Contractor's subcontracting plan dated____ is hereby incorporated as a material part of this contract.

   In accordance with FAR 52.219-9, SF 294 and SF 295 should be forwarded to the following address:

     U.S. Agency for International Development

     Office of Small and Disadvantaged Business

     Utilization

     Room 7.08 RRB

     Washington, D.C. 20523

  H.14 USAID DISABILITY POLICY - ACQUISITION (DECEMBER 2004)


   (a) The objectives of the US Government Disability Policy are (1) to enhance the attainment of United States foreign assistance program goals by promoting the participation and equalization of opportunities of individuals with disabilities in USAID policy, country and sector strategies, activity designs and implementation; (2) to increase awareness of issues of people with disabilities both within USAID programs and in host countries; (3) to engage other U.S. government agencies, host country counterparts, governments, implementing organizations and other donors in fostering a climate of nondiscrimination against people with disabilities; and (4) to support international advocacy for people with disabilities.  The full text of the policy paper can be found at the following website: http://www.usaid.gov/about/disability/DISABPOL.FIN.html

   (b) USAID therefore requires that the contractor not discriminate against people with disabilities in the implementation of USAID programs and that it make every effort to comply with the objectives of the US Government Disability Policy in performing this contract.  To that end and within the scope of the contract, the contractor’s actions must demonstrate a comprehensive and consistent approach for including men, women and children with disabilities.

  H.15   STANDARDS FOR ACCESSIBILITY FOR THE DISABLED IN USAID CONSTRUCTION CONTRACTS (SEPTEMBER 2004)

(a)  One of the objectives of the US Government Disability Policy is to engage other U.S. government agencies, host country counterparts, governments, implementing organizations and other donors in fostering a climate of nondiscrimination against people with disabilities. As part of this policy USAID has established standards for any new or renovation construction project funded by USAID to allow access by people with disabilities (PWDs). The full text of the policy paper can be found at the following website: http://www.usaid.gov/about/disability/financed_construction.html.

(b)  USAID requires the contractor to comply with standards of accessibility for people with disabilities in all structures, buildings or facilities resulting from new or renovation construction or alterations of an existing structure.

(c)  The contractor will comply with the host country or regional standards for accessibility in construction when such standards result in at least substantially equivalent accessibility and usability as the standard provided in the Americans with Disabilities Act (ADA) of 1990 and the Architectural Barriers Act (ABA) Accessibility Guidelines of July 2004. Where there are no host country or regional standards for universal access or where the host country or regional standards fail to meet the ADA/ABA threshold, the standard prescribed in the ADA and the ABA will be used.

(d)  New Construction. All new construction will comply with the above standards for accessibility.

(e)  Alterations. Changes to an existing structure that affect, or could affect, the usability of the structure will comply with the above standards for accessibility unless the recipient obtains the Contracting Officer’s advance approval that compliance is technically infeasible or constitutes an undue burden or both.  Compliance is technically infeasible where structural conditions would require removing or altering a load-bearing member that is an essential part of the structural frame or because other existing physical or site constraints prohibit modification or addition of elements, spaces, or features that are in full and strict compliance with the minimum requirements of the standard. Compliance is an undue burden where it entails either a significant difficulty or expense or both.

(f)  Exceptions. The following construction related activities are excepted from the requirements of paragraphs (a) through (d) above: (1) Normal maintenance, re-roofing, painting or wallpapering, or changes to mechanical or electrical systems are not alterations and the above standards do not apply unless they affect the accessibility of the building or facility; and (2) emergency construction (which may entail the provision of plastic sheeting or tents, minor repair and upgrading of existing structures, rebuilding of part of existing structures, or provision of temporary structures) intended to be temporary in nature. A portion of emergency construction assistance may be provided to people with disabilities as part of the process of identifying disaster- and crisis-affected people as "most vulnerable."
  H.16 USE OF U.S. SMALL BUSINESS, SMALL DISADVATANGED (INCLUDES 8A), SMALL WOMEN-OWNED, SMALL VETERAN-OWNED, AND SMALL SERVICE DISABLED VETERAN-OWNED CONCERNS.
 

In performance of this Contract, the Contractor shall set-aside 10% or more of the total subcontracted amount for U.S. small business concerns, small disadvantaged (includes 8a), small women-owned, small veteran-owned, and small service disabled veteran-owned business concerns.

  H.17 FOREIGN GOVERNMENT DELEGATIONS TO INTERNATIONAL CONFERENCES

Funds in this (contract, agreement, amendment) may not be used to finance the travel, per diem, hotel expenses, meals, conference fees or other conference costs for any member of a foreign government's delegation to an international conference sponsored by a public international organization, except as provided in ADS Mandatory Reference "Guidance on Funding Foreign Government Delegations to International Conferences. http://www.info.usaid.gov/pubs/ads/300/refindx3.htm  or as approved by the Contracting Officer.

  H.18  COMPLIANCE WITH THE TRAFFICKING VICTIMS PROTECTION REAUTHORIZATION ACT


The U.S. Government may terminate this contract agreement, without penalty, if the Contractor or any sub-contractor, (i) engages in severe forms of trafficking in persons or has procured a commercial sex act during the period of time that the contract is in effect, or (ii) uses forced labor in the performance of the contract agreement.

  H.19  COMPLIANCE WITH SECTION 508 OF THE REHABILITATION ACT OF 1973, AS AMENDED

  (a)  The Contractor must provide a comprehensive list of all offered specific electronic and information technology (EIT) products (supplies and services) that fully comply with Section 508 of the Rehabilitation Act of 1973, per the 1998 Amendments, and the Architectural and Transportation Barriers Compliance Board's Electronic and Information Technology Accessibility Standards at 36 CFR Part 1194.  The Contractor must clearly indicate where this list with full details of compliance can be found (e.g., vendors or other exact web page location).  The contractor must ensure that the list is easily accessible by typical users beginning five calendar days after award.  The contractor must maintain this detailed listing of compliant products for the full contract term, including all forms of extensions, and must ensure that it is current within three calendar days of changes to its product line.

  (b)  For every EIT product accepted under this contract by USAID that does not comply with 36 CFR Part 1194, the contractor shall, at the discretion of USAID, make every effort to replace or upgrade it with a compliant equivalent product or service, if commercially available and cost neutral, on either the planned refresh cycle of the product or service, or on the contract renewal date, whichever shall occur first.

  H.20  ORGANIZATIONAL CONFLICTS OF INTEREST:
PRECLUSION FROM IMPLEMENTATION CONTRACT

   Task orders under this contract may call for the Contractor to furnish important services in support of the design of specific activities. In accordance with the principles of FAR Subpart 9.5 and USAID policy, THE CONTRACTOR SHALL BE INELIGIBLE TO FURNISH, AS A PRIME OR SUBCONTRACTOR OR OTHERWISE, THE IMPLEMENTATION SERVICES FOR ANY ACTIVITIES FOR WHICH IT PROVIDES SUBSTANTIAL DESIGN SERVICES EXCEPT FOR SUCH SERVICES THAT MAY BE FURNISHED UNDER THIS CONTRACT, unless the Head of the Contracting Activity, in consultation with USAID's Competition Advocate, authorizes a waiver (in accordance FAR 9.503) determining that preclusion of the Contractor from the implementation contract would not be in the US Government's interest. When a task order includes a work requirement that will preclude the contractor from furnishing implementation services, a clause stating the preclusion will be included in the task order.

 H.21  EXECUTIVE ORDER ON TERRORISM FINANCING (FEB 2002)

   The Contractor is reminded that U.S. Executive Orders and U.S. law prohibits transactions with, and the provision of resources and support to, individuals and organizations associated with terrorism.  It is the responsibility of the contractor/recipient to ensure compliance with these Executive Orders and laws.  This provision must be included in all subcontracts/subawards issued under this contract.

 H.22  REPORTING OF FOREIGN TAXES

   (a) Final Reports.  The Contractor must annually submit a final report by April 16 of the next year.

   (b)  Contents of Report.  The reports must contain: (i) Contractor name. (ii) Contact name with phone, fax and email. (iii) Agreement number(s). (iv) Amount of foreign taxes assessed by a foreign government [each foreign government must be listed separately] on commodity purchase transactions valued at $500 or more financed with U.S. foreign assistance funds under this agreement during the prior U.S. fiscal year.  NOTE: For fiscal year 2003 only, the reporting period is February 20, 2003 through September 30, 2003. (v) Only foreign taxes assessed by the foreign government in the country receiving U.S. assistance are to be reported.  Foreign taxes by a third party foreign government are not to be reported. For example, if an assistance program for Lesotho involves the purchase of commodities in South Africa using foreign assistance funds, any taxes imposed by South Africa would not be reported in the report for Lesotho (or South Africa). (vi) Any reimbursements received by the Contractor during the period in (iv) regardless of when the foreign tax was assessed plus, for the final report, any reimbursements on the taxes reported in (iv) received through March 31. (vii) Reports are required even if the contractor/recipient did not pay any taxes during the report period. (viii) Cumulative reports may be provided if the contractor/recipient is implementing more than one program in a foreign country.

   (c) Definitions.  For purposes of this clause: (i) "Agreement" includes USAID direct and country contracts, grants, cooperative agreements and interagency agreements. (ii) "Commodity" means any material, article, supply, goods, or equipment. (iii) "Foreign government" includes any foreign governmental entity. (iv) "Foreign taxes" means value-added taxes and custom duties assessed by a foreign government on a commodity.  It does not include foreign sales taxes.

   (d)  Where.  Submit the reports to:

 USAID/Sudan, Agreement Officer, Program Office and the Controller’s Office, Nairobi, Kenya; and a copy to: USAID, M/FM/CMP, RRB, 1300 Pennsylvania Ave, N.W. Washington, DC 20523.

   (e) Subagreements.  The Contractor must include this reporting requirement in all applicable subcontracts, subgrants and other subagreements. (f)  For further information see http://www.state.gov/m/rm/c10443.htm .

H.23 ARCHITECT/ENGINEER AND CONSTRUCTION CLAUSES

This contract contains A/E clauses that pertain when the contractor is designing projects or preparing construction or design-build solicitations for bids for subcontractors. If/when such work is subcontracted, the applicable A/E clauses will also be included in subcontracts, edited as appropriate for use in a subcontract or task order.

This contract contains construction clauses that pertain to the contractor when it provides services in the role of general contractor or construction management.  When and as necessary, the construction clauses will also be included in subcontracts, edited as appropriate for use in subcontract or task order.

H.24 CONSENT TO SUBCONTRACT

Consent to subcontract to any organizations proposed as part of the Contractor’s management team will be deemed to be granted at the time of contract award, unless the Contractor is otherwise notified by the Contracting Officer in writing.

Consent to subcontract will be required for all other subcontracts, even if the contractor has a procurement system approved by the Federal government, unless otherwise agreed by the Contracting Officer in writing.

Any subcontracts for construction or design-build projects that are proposed as other than firm-fixed price or which are not competed will be subject to particular scrutiny. 

H.25 RIGHT TO PROCURE FROM OTHER SOURCES

USAID, under the terms of this IQC, retains the right to procure similar services from other sources during the period of this contract. USAID reserves the right to contract with other entities outside of this contract to develop and/or implement Infrastructure activities and projects, including ones that have been identified, studied, developed and/or designed to a prescribed level by the Contractor under an approved Task Order.  Such entities could include but would not be limited to the United States Army Corps of Engineers (USACE), United States Geological Survey (USGS) and local or expatriate non-governmental organizations.

H.26 MAXIMISING USE OF LOCAL ENTITIES

The contractor will channel a portion of the program implementation costs toward Sudanese implementers for the carrying out of these activities.  In keeping with the principles of designing a program for Sudan, and where the offeror determines that program content and efficiency of implementation will be beneficial, the contractor is strongly encouraged to sub-contract with local NGOs, local offerors and other Sudanese entities in the implementation of the program

Also, in maximising the benefits and sustainability of Demobilization, Disarmament and Reintegration (DDR) programs in Sudan, it is essential that attempts are made to give priority to employing local entities – particularly those former Soldiers (ex-combatants) who participated in the DDR program.

H.27  KEY PERSONNEL UNDER TASK ORDER(S)

A Task Order Manager will be appointed as a key personnel position for each Task Order. For Task Order No. 1, the Chief-of-Party will be the Task Order Manager. For other Task Orders, the Task Order Manager designated may encumber a position under either that Task Order or under Task Order No. 1. Other key personnel positions may also be designated, as required. 

The Chief-of-Party will be responsible for overall program management and direction and policy dialog with USAID, the Government of Southern Sudan and other donors. The Chief of Party with the support of any other key personnel designated will be responsible for administering the program in full compliance with all applicable USAID regulations and for ensuring the timely submission of all required performance reports and the application of sound financial management procedures by the contractor and sub-contractors.

H.28 SPECIAL PROVISIONS:

OFAC LICENSE

The activities described in this contract will be authorized to be performed by OFAC License No. SU-884 subject to the terms and limitations of the Sudanese Sanctions Regulations, 31 C.F.R. Part 538, and conditions and limitations set forth in OFAC License No. SU-884, a copy of which is provided as an attachment to this RFP. 


PART II  - CONTRACT CLAUSES


SECTION I  -  CONTRACT CLAUSES

  I.1  NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.

     NUMBER          TITLE                                     DATE


52.202-1
DEFINITIONS
DEC 2001


ALTERNATE I (MAY 2001)


52.203-3
GRATUITIES
APR 1984


52.203-5
COVENANT AGAINST CONTINGENT FEES
APR 1984


52.203-6
RESTRICTIONS ON SUBCONTRACTOR SALES TO
JUL 1995


THE GOVERNMENT


52.203-7
ANTI-KICKBACK PROCEDURES
JUL 1995


52.203-8
CANCELLATION, RESCISSION, AND RECOVERY
JAN 1997


OF FUNDS FOR ILLEGAL OR IMPROPER


ACTIVITY


52.203-10
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
JAN 1997


IMPROPER ACTIVITY


52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE
JUN 1997


CERTAIN FEDERAL TRANSACTIONS

          52 204-3                        TAX PAYER IDENTIFICATION                                              OCT 1998


52.204-4
PRINTED OR COPIED DOUBLE-SIDED
 AUG 2000


ON RECYCLED PAPER

         52 204-7                         CENTRAL CONTRACTOR REGISTRATION                          OCT 2003

         52 204-8                        ANNUAL REPRESENTATIONS AND CERTIFICATIONS     JAN 2005

         52 209-5                        CERTIFICATION REGARDING DEBARMENT, SUSPENSION,

                                                PROPOSED DEBARMENT AND OTHER RESPONSIBILITY

                                                MATTERS                                                                                       DEC 2001

           52.209-6                       PROTECTING THE GOVERNMENT'S INTEREST
     JUL 1995

                                      WHEN SUBCONTRACTING WITH CONTRACTORS

                                      DEBARRED, SUSPENDED, OR PROPOSED FOR

                                      DEBARMENT

           52.211-10                   
COMMENCEMENT PROSECUTION AND COMPLETION 



OF WORK

APR 1984

           52.211-10-ALT 1

           52.211-12                    LIQUIDATED DAMAGES-CONSTRUCTION

SEPT 2000

           52.214-18                    PREPARATION OF BIDS—CONSTRUCTION 

APR 1984

           52.214-19                    SEALED BIDDING –CONSTRUCTION
AUG 1996

           52.215-2                      AUDIT AND RECORDS--NEGOTIATION
JUN 1999


 52215-6                       PLACE OF PERFORMANCE                                                  
OCT 1997

          52.215-8
ORDER OF PRECEDENCE--UNIFORM CONTRACT
 OCT 1997


FORMAT
 


52.215-11
PRICE REDUCTION FOR DEFECTIVE COST OR
OCT 1997


PRICING DATA--MODIFICATIONS


52.215-13
SUBCONTRACTOR COST OR PRICING
OCT 1997


DATA--MODIFICATIONS


52.215-15
PENSION ADJUSTMENTS AND ASSET REVERSIONS
DEC 1998


(DEC 1998)

          52.215-16                     FACILITIES CAPITAL COST MONEY                                    JUNE 2003

          52.215-18
REVERSION OR ADJUSTMENT OF PLANS FOR
OCT 1997


POSTRETIREMENT BENEFITS OTHER THAN


PENSIONS (PRB)


52.215-19
NOTIFICATION OF OWNERSHIP CHANGES
OCT 1997

          52.215-21
REQUIREMENTS FOR COST OR PRICING DATA OR
OCT 1997

                                                INFORMATION OTHER THAN COST OR PRICING DATA

          52.216-7
ALLOWABLE COST AND PAYMENT
DEC 2002


ALTERNATE I (MAR 1997)


52.216-9
FIXED FEE--CONSTRUCTION
MAR 1997


52.216-18
ORDERING
OCT 1995


         52.216-19                      ORDERING LIMITATIONS

OCT 1995

         52.216-22                      INDEFINITE QUANTITY CONTRACT
OCT 1995

         52.216-24                     
LIMITATION OF GOVERNMENT LIABILITY
APR 1984
         52.216-25                     
CONTRACT DEFINITIZATION
OCT 1997

          2.219-8
UTILIZATION OF SMALL BUSINESS CONCERNS
OCT 2000

       
52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN
JAN 2002


ALTERNATE II (OCT 2001)


52.219-16
LIQUIDATED DAMAGES-SMALL BUSINESS
JAN 1999


SUBCONTRACTING PLAN


52 219-22                      SMALL DISADVANTAGED BUSINESS                                OCT 1999 

          52.222-3
CONVICT LABOR
AUG 1996


52.222-19
CHILD LABOR - COOPERATION WITH
DEC 2001


AUTHORITIES AND REMEDIES


52.222-21
PROHIBITION OF SEGREGATED FACILITIES
FEB 1999


52.222-30
DAVIS-BACON ACT-PRICE ADJUSTMENT
DEC 2001


(NONE OR SEPARATELY SPECIFIED METHOD)


52.222-38
COMPLIANCE WITH VETERANS' EMPLOYMENT
DEC 2001


REPORTING REQUIREMENTS


52.222-39                      NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING

                                                 PAYMENT OF UNION DUES OR FEES                               DEC 2004

          52.223-5
POLLUTION PREVENTION AND RIGHT-TO-KNOW
APR 1998


52.223-6
DRUG-FREE WORKPLACE 
MAY 2001

         52.223-13                      CERTIFICATION OF TOXIC CHEMICAL RELEASE 
AUG 2003



REPORTING

         52.223.14                       TOXIC CHEMICAL RELEASE REPORTING
AUG 2003

         52.225-13
RESTRICTIONS ON CERTAIN FOREIGN
JUL 2000


PURCHASES


52.225-14
INCONSISTENCY BETWEEN ENGLISH VERSION
FEB 2000


AND TRANSLATION OF CONTRACT


52.227-2
NOTICE AND ASSISTANCE REGARDING PATENT
AUG 1996


AND COPYRIGHT INFRINGEMENT


52 227-14                      RIGHTS IN DATA- GENERAL                                               JUN 1987

          52 227.15                      STATEMENT OF LIMITED RIGHTS DATA AND

                                                RESTRICTED COMPUTER SOFTWARE                               MAY 1999

          52.227-16
ADDITIONAL DATA REQUIREMENTS
JUN 1987


52.228-2
ADDITIONAL BOND SECURITY
OCT 1997


52.228-3
WORKERS' COMPENSATION INSURANCE (DEFENSE
APR 1984


BASE ACT)


52.228-4
WORKERS’ COMPENSATION WAR-HARZARD 



INSURANCE OVERSEAS
APR 1984


          52.228-11
PLEDGES OF ASSETS
FEB 1992


52.228-12
PROSPECTIVE SUBCONTRACTOR REQUESTS FOR
OCT 1995


BONDS


52.228-14
IRREVOCIABLE LETTER OF CREDIT
DEC 1999


52.228-16                     
PERFORMANCE AND PAYMENT BONDS—OTHER 



THAN CONSTRUCTION
JULY 2000
           52.229-6                       TAXES-FOREIGN FIXED-PRICE CONTRACTS                  JUNE 2003

           52.229-8                       TAXES-FOREIGN FIXED-PRICE CONTRACTS                  JUNE 2003

          52.230-2
COST ACCOUNTING STANDARDS
APR 1998


52.230-6
ADMINISTRATION OF COST ACCOUNTING
NOV 1999


STANDARDS

          52.232-1                       PAYMENTS
APRIL 1984

          52.232-5                       PAYMENT UNDER FIXED-PRICE CONSTRUCTION
SEPT 2002

                                                CONTRACT 

          52.232-17
INTEREST
JUN 1996


52.232-18
AVAILABILITY OF FUNDS
APR 1984


52.232-22
LIMITATION OF FUNDS
APR 1984


52.232-23
ASSIGNMENT OF CLAIMS
JAN 1986


52.232-27                       PROMPT PAYMENT CONSTRUCTION CONTRACTS
OCT 2003

          52.233-1
DISPUTES
JULY 2002


52.233-3
PROTEST AFTER AWARD
AUG 1996


ALTERNATE I (JUN 1985)


52.233-4                        APPLICABLE LAW FOR BREACH 

                                                OF CONTRACT CLAIM
OCT 2004
          52.236-1                     
PERFORMANCE OF WORK BY CONTRATCOR
APRIL 1984
          52.236-2
DIFFERING SITE CONDITIONS
APR 1984


52.236-3
SITE INVESTIGATION AND CONDITIONS
APR 1984



AFFECTING WORK


52.236-4
PHYSICAL DATA
APR 1984


52.236-5
MATERIAL AND WORKMANSHIP
APR 1984


52.236-6
SUPERINTENDENCE BY THE CONTRACTOR
APR 1984


52.236-7
PERMITS AND RESPONSIBILITIES
NOV 1991


52.236-8                        OTHER CONTRACTS

          52.236-9
PROTECTION OF EXISTING VEGETATION,
APR 1984



STRUCTURES, EQUIPMENT, UTILITIES, AND



IMPROVEMENTS

         52-236-10                      OPERATION AND STORAGE AREA                                    APR 1984


52.236-11
USE AND POSSESSION PRIOR TO COMPLETION
APR 1984


52.236-12
CLEANING UP
APR 1984


52.236-13
ACCIDENT PREVENTION ALTERNATE I (APR 1984)
NOV 1991

52-236-14                      AVAILABILITY AND USE OF UTILITY SERVICES         APR 1984

          52.236-15
SCHEDULES FOR CONSTRUCTION
APR 1984


52.236-16
QUANTITY SURVEYS
APR 1984


52.236-17                       LAYOUT OF WORK                                                               APR 1984

          52.236-18
WORK OVERSIGHT IN COST-REIMBURSEMENT
APR 1984


CONSTRUCTION CONTRACTS


52.236-19
ORGANIZATION AND DIRECTION OF THE WORK
APR 1984


52.236-21                    
SPECIFICATIONS AND DRAWINGS FOR 



CONSTRUCTION
FEB 1997
          52.236-23
RESPONSIBILITY OF THE ARCHITECT-ENGINEER
APR 1984



CONTRACTOR


52.236-24
WORK OVERSIGHT IN ARCHITECT-ENGINEER
APR 1984



CONTRACTS


52.236-25
REQUIREMENT FOR REGISTRATION OF

APR 1984



DESIGNERS


52.236-26 
PRECONSTRUCTION CONFERENCE

FEB 1995


52.236-27                       SITE VISIT

          52.236-28                      PREPARATION OF PROPOSALS CONSTRUCTION

          52.242-1
NOTICE OF INTENT TO DISALLOW COSTS

APR 1984


52.242-3
PENALTIES FOR UNALLOWABLE COSTS

MAY 2001


52.242-4
CERTIFICATION OF FINAL INDIRECT COSTS

JAN 1997


52.242-13
BANKRUPTCY

JUL 1995


52.242-14
SUSPENSION OF WORK

APR 1984


52.242-15
STOP-WORK ORDER (ALT I APR 1984)

AUG 1989


52.243-1, ALT III         CHANGES FIXED-PRICE

AUG 1987

          52.243-2
CHANGES--COST-REIMBURSEMENT

AUG 1987


ALTERNATE III (APR 1984)

          52.243-5                        CHANGES AND CHANGES CONDITIONS

APR 1984


52.243-6
CHANGE ORDER ACCOUNTING

APR 1984


52.243-7
NOTIFICATION OF CHANGES

APR 1984


52.244-2
SUBCONTRACTS ALTERNATE II (AUG 1998)

AUG 1998

52.244-5
COMPETITION IN SUBCONTRACTING

DEC 1996


52.244-6                        SUB-CONTRACT GOVERNMENT ITEMS

DEC 2004

         52.245-2                         GOVERNMENT PROPERTY-FIXED PRICE CONTRACTS  
MAY 2004 

         52.245-5
GOVERNMENT PROPERTY (COST-REIMBURSEMENT,

JAN 1986


TIME AND MATERIALS, OR LABOR HOUR


CONTRACTS)


52.246.3                        INSPECTION OF SUPPLIES-COST REIMBURSEMENT    

MAR 2001

         52.246.4                         INSPECTION OF SERVICES-FIXED PRICE

         52-246-5                        INSPECTION OF SERVICES-COST-REIMBURSEMENT  

APR 1984

          52.246.6                        INSPECTION-TIME AND MATERIAL AND LABOR-HOUR 
MAY 2001

          52-246-12                     INSPECTION OF CONSTRUCTION                                       

AUG 1996

          52.246.17                      WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE  
MAR 2001

          52-246-18                      WARRANTY OF SUPPLIES OF A COMPLEX NATURE        
MAR 2001

          52.246-19                       WARRANTY OF SYSTEMS AND EQUIPMENT UNDER 

MAR 2001

                                                 PERFORMANCE SPECIFICATIONS OR DESIGN CRITERIA                 

          52.246.20                       WARRANTY OF SERVICES                                                    
MAR 2001

          52.246-21                       WARRANTY OF CONSTRUCTION                                       
APR   1984                                          

         52.247-67
SUBMISSION OF COMMERCIAL TRANSPORTATION

JUN 1997


BILLS TO THE GENERAL SERVICES


ADMINISTRATION FOR AUDIT

          52.248-3                       VALUE ENGINEERING—CONSTRUCTION

FEB 2000

52.249-2, Alt.I    
TERMINATION FOR CONVENIENCE OF THE 



GOVERNMENT (FIXED PRICE)

MAY 2004

          52.249-10                     
DEFAULT (FIXED PRICE CONSTRUCTION)

APRIL 1984

          52.249-6
TERMINATION (COST-REIMBURSEMENT)

SEP 1996


ALTERNATE I (SEP 1996)


52-249-8                        DEFAULT-FIXED PRICE SUPPLY AND SERVICES           

APR 1984

         52-249-10                       DEFAULT-FIXED PRICE CONSTRUCTION                         
APR 1984

        52.249-14
EXCUSABLE DELAYS

APR 1984


52.253-1
COMPUTER GENERATED FORMS

JAN 1991


752.202-1
DEFINITIONS



752.211-70
LANGUAGE AND MEASUREMENT

JUN 1992


752.226-2
SUBCONTRACTING WITH DISADVANTAGED

APR 1997


ENTERPRISE


752.226-3
LIMITATIONS ON SUBCONTRACTING

JUN 1993


752.228-3
WORKER'S COMPENSATION INSURANCE



(DEFENSE BASE ACT)


752.228-70
MEDICAL EVACUATION (MEDVAC) SERVICES
MAR 1993


752.242-70
PERIODIC PROGRESS REPORTS
JUL 1998


752.245-70
GOVERNMENT PROPERTY-USAID



REPORTING REQUIREMENTS


752.245-71
TITLE TO AND CARE OF PROPERTY
APR 1984


752.7001
BIOGRAPHICAL DATA
JUL 1997


752.7002
TRAVEL AND TRANSPORTATION
JAN 1990


752.7006
NOTICES
APR 1984


752.7007
PERSONNEL COMPENSATION
JUL 1996


752.7008
USE OF GOVERNMENT FACILITIES OR
APR 1984


PERSONNEL


752.7010
CONVERSION OF U.S. DOLLARS TO LOCAL
APR 1984


CURRENCY


752.7011
ORIENTATION AND LANGUAGE TRAINING
APR 1984


752.7013
CONTRACTOR-MISSION RELATIONSHIPS
OCT 1989


752.7014
NOTICE OF CHANGES IN TRAVEL REGULATIONS
JAN 1990


752.7015
USE OF POUCH FACILITIES
JUL 1997


752.7025
APPROVALS
APR 1984


752.7028
DIFFERENTIALS AND ALLOWANCES
JUL 1996


752.7029
POST PRIVILEGES
JUL 1993


752.7033
PHYSICAL FITNESS
JUL 1997

The FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES listed below apply specifically to FFP Task Orders under this IQC:

NUMBER               TITLE                                                                                                           DATE

52.216-8                  FIXED FEE                                                                                            MARS 1997

52.229-3                  FEDERAL, STATE,&LOCAL TAXES                                              APRIL 2003

52.243-1                  CHANGES –FIXED PRICE                                                                 AUG 1987

52.243-1                  CHANGES-FIXED PRICE (ALT1)                                                      AUG 1987

52.249-2                  TERMINATION FOR CONVENIENCE

                                 OF THE GOVERNMENT (FIXED PRICE)                                       SEP 1996

52.249-4                   TERMINATION FOR CONVENIENCE OF                                     MAY 2004

                                  THE GOVERNMENT (SERVICES)(SHORT TERM)

52.249-8                   DEFAULT (FIXED PRICE SUPPLY AND SERVICE)                    APR 1984

The FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES listed below apply specifically to CPFF Task Orders under this IQC:

NUMBER               TITLE                                                                                                           DATE

52. 216-7                 ALLOWABLE COST AND PAYMENT                                                     DEC 2002

52.232-9                  LIMITATION ON WITHHOLDING OF PAYMENTS                               APR 1984

52.232-20                LIMITATION OF COST                                                                               APR 1984

52.232-22                LIMITATION OF FUNDS                                                                            APR  1984

52.242-3                  PENALTIES FOR UNALLOWABLE COSTS                                             MAY 2001

52. 242-4                 CERTIFICATION OF FINAL INDIRECT COSTS                                      JAN 1997

52.243-2                  CHANGES-COST REIMBURSEMENT                                                       AUG 1987

52.244-2                  SUBCONTRACTS (ALT II)                                                                           FEB  1997

52.246-23                 LIMITATION OF LIABILITY                                                                      FEB 1997

52.249-6                   TERMINATION (COST REIMBURSEMENT)                                            MAY 2004

52.249-14                 EXCUSABLE DELAYS                                                                                 APR 1984 

The following clause is incorporated in full text applies to the delivery of TASK ORDER 1, TASK ORDER 2 and any subcontract thereof:

52.222-39 – Notification of Employee Rights Concerning Payment of Union Dues or Fees ( Dec 2004).

 (a) Definition. As used in this clause--

“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number:
National Labor Relations Board
Division of Information
1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

  I.2 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

   http://arnet.gov/far/

  I.3 52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)

   (a) Definitions. As used in this clause--

   Central Contractor Registration (CCR) database means the primary Government repository for Contractor information required for the conduct of business with the Government.

   Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities.

   Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4- character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same parent concern.

   Registered in the CCR database means that--

     (1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and

     (2) The Government has validated all mandatory data fields and has marked the record ``Active''.

   (b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior to award, during performance, and through final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

     (2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation ``DUNS'' or ``DUNS +4'' followed by the DUNS or DUNS +4 number that identifies the offeror's name and address exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

   (c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

     (1) An offeror may obtain a DUNS number--

       (i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at http://www.dnb.com ; or

       (ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

     (2) The offeror should be prepared to provide the following information:

       (i) Company legal business.

       (ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

       (iii) Company Physical Street Address, City, State, Zip Code, and Country.

       (iv) Company Mailing Address, City, State, Zip Code (if separate from physical), and Country..

       (v) Company Telephone Number.

       (vi) Date the company was started.

       (vii) Number of employees at your location.

       (viii) Chief executive officer/key manager.

       (ix) Line of business (industry).

       (x) Company Headquarters name and address (reporting relationship within your entity).

   (d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

   (e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered should consider applying for registration immediately upon receipt of this solicitation.

   (f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

   (g)(1)(i) If a Contractor has legally changed its business name, ``doing business as'' name, or division name (whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide with the notification sufficient documentation to support the legally changed name.

       (ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the ``Suspension of Payment'' paragraph of the electronic funds transfer (EFT) clause of this contract.

     (2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the meaning of the ``Suspension of payment'' paragraph of the EFT clause of this contract.

   (h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

  I.4  AIDAR 752.225-71  LOCAL PROCUREMENT (FEB 1997)

   (a) Local procurement involves the use of appropriated funds to finance the procurement of goods and services supplied by local businesses, dealers or producers, with payment normally being in the currency of the cooperating country.

   (b) All locally-financed procurements must be covered by source/ origin and nationality waivers as set forth in subpart F of 22 CFR part 228 except as provided for in 22 CFR 228.40, Local procurement.

  I.5  52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION  (SEPT 2000)
ALTERNATE I  (APR 1984)

   (a) If the Contractor fails to complete each separate part or stage of the work within the time specified in the contract for that part or stage, or any extension, the Contractor shall pay to the Government as liquidated damages to be calculated for specific task orders as follows:


LIQUIDATED DAMAGES


PART OR STAGE OF THE WORK
FOR EACH DAY OF DELAY


 (To be determined for each task order) 


   (To be determined for each task order) 

   (b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated damages until such reasonable time as may be required for final completion of the work together with any increased costs occasioned the Government in completing the work.

   (c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated damages until the work is completed or accepted.

  I.6 52.216-18 ORDERING (OCT 1995)

   (a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from the effective through its expiration dates stated in section F of this contract.

   (b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control.

   (c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

  I.7  52.216-19  ORDER LIMITATIONS  (OCT 1995)

   (a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than $25,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

   (b) Maximum order.  The Contractor is not obligated to honor--

     (1) Any order for a single item in excess of $200,000,000;

     (2) Any order for a combination of items in excess of $200,000,000;

     (3) A series of orders from the same ordering office within 60 days that together call for quantities exceeding the limitation in subparagraph (b)(1) or (2) above.

   (c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

   (d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within  days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source.

  I.8  52.216-22  INDEFINITE QUANTITY  (OCT 1995)

   (a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

   (b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the "maximum." The Government shall order at least the quantity of supplies or services designated in the Schedule as the "minimum."

   (c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

   (d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after .

  I.9  52.217-8  OPTION TO EXTEND SERVICES  (NOV 1999)

   The Government may require continued performance of any services within the limits and at the rates specified in the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor within 60 days.

  I.10  52.227-23  RIGHTS TO PROPOSAL DATA (TECHNICAL)  (JUN 1987)

   Except for data contained on pages ____ (to be determined), it is agreed that as a condition of award of this contract, and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited rights (as defined in the "Rights in Data--General" clause contained in this contract) in and to the technical data contained in the proposal dated ______(to be determined) upon which this contract is based.

 I.11  52.228-15  PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION
(JULY 2000)

   (a) Definitions. As used in this clause--

   Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not include the price of any options, except those options exercised at the time of contract award.

   (b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish performance and payment bonds to the Contracting Officer as follows:

     (1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract price.

     (2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 100 percent of the original contract price.

     (3) Additional bond protection. (i) The Government may require additional performance and payment bond protection if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price.

       (ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing bond or to obtain an additional bond.

   (c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

   (d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

   (e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material for use in the performance of the contract.

  I.12 52.228-16 PERFORMANCE AND PAYMENT BONDS--OTHER THAN CONSTRUCTION (JULY 2000)  ALTERNATE I (JULY 2000)

   (a) Definitions. As used in this clause--

   Original contract price means the award price of the contract or, for requirements contracts, the price payable for the estimated quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not include the price of any options, except those options exercised at the time of contract award.

   (b) The Contractor shall furnish a performance bond (Standard Form 1418) for the protection to the Government in an amount equal to percent of the original contract price.

   (c) The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the Contracting Officer, within 30 days, but in any event, before starting work.

   (d) The Government may require additional performance bond protection if the contract price is increased. The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing bond or to obtain an additional bond.

   (e) The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register, or may be obtained from the U.S. Department of Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

I.13  52.232-27  PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
(OCT 2003)

   Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the terms and conditions specified in this clause. The Government considers payment as being made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal holidays.)

   (a) Invoice payments--

     (1) Types of invoice payments. For purposes of this clause, there are several types of invoice payments that may occur under this contract, as follows:

       (i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the estimated amount and value of work or services performed, including payments for reaching milestones in any project.

         (A) The due date for making such payments is 14 days after the designated billing office receives a proper payment request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements.

         (B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 days after approval by the Contracting Officer for release to the Contractor.

       (ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the Government (e.g., each separate building, public work, or other division of the contract for which the price is stated separately in the contract).

         (A) The due date for making such payments is the later of the following two events:

           (1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

           (2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is deemed to occur on the effective date of the contract settlement.

         (B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements.

     (2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely manner.

       (i) Name and address of the Contractor.

       (ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing or transmission.)

       (iii) Contract number or other authorization for work or services performed (including order number and contract line item number).

       (iv) Description of work or services performed.

       (v) Delivery and payment terms (e.g., discount for prompt payment terms).

       (vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract or in a proper notice of assignment).

       (vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective invoice.

       (viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts.

       (ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this contract.

       (x) Electronic funds transfer (EFT) banking information.

         (A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

         (B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

         (C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

       (xi) Any other information or documentation required by the contract.

     (3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following working day without incurring a late payment interest penalty.

       (i) The designated billing office received a proper invoice.

       (ii) The Government processed a receiving report or other Government documentation authorizing payment and there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested progress payment amount.

       (iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the amount was not subject to further contract settlement actions between the Government and the Contractor.

     (4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

       (i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms and conditions of the contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the Government will base the determination of an interest penalty on the actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do not compel Government officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make payment prior to fulfilling their responsibilities.

       (ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if payment delays are due to disagreement between the Government and the Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

     (5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.

     (6) Additional interest penalty.

       (i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt payment regulations at 5 CFR Part 1315 in addition to the interest penalty amount only if--

         (A) The Government owes an interest penalty of $1 or more;

         (B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount is paid; and

         (C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

       (ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The Government will not request any additional data. The Contractor shall--

           (1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue late payment interest penalty and such additional penalty as may be required;

           (2) Attach a copy of the invoice on which the unpaid late payment interest was due; and

           (3) State that payment of the principal has been received, including the date of receipt.

         (B) If there is no postmark or the postmark is illegible--

           (1) The designated payment office that receives the demand will annotate it with the date of receipt provided the demand is received on or before the 40th day after payment was made; or

           (2) If the designated payment office fails to make the required annotation, the Government will determine the demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 40th day after payment was made.

   (b) Contract financing payments. If this contract provides for contract financing, the Government will make contract financing payments in accordance with the applicable contract financing clause.

   (c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services (including a material supplier) for the purpose of performing this contract the following:

     (1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as are paid to the Contractor under this contract.

     (2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an interest penalty for each payment not made in accordance with the payment clause--

       (i) For the period beginning on the day after the required payment date and ending on the date on which payment of the amount due is made; and

       (ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.

     (3) Subcontractor clause flowdown. A clause requiring each subcontractor to:
       (i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and

       (ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or supplier.

   (d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, provisions that--

     (1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a subcontractor to furnish a performance bond and a payment bond;

     (2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

     (3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment penalty if--

       (i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the subcontractor; and

       (ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to paragraph (d)(3)(i) of this clause.

   (e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

     (1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for subcontractor payment;

     (2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

     (3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

     (4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the identified subcontract performance deficiency, and--

       (i) Make such payment within--

         (A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must be recovered from the Government because of a reduction under paragraph (e)(5)(i)) of this clause; or

         (B) Seven days after the Contractor recovers such funds from the Government; or

       (ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty;

     (5) Notice to Contracting Officer. Notify the Contracting Officer upon--

       (i) Reduction of the amount of any subsequent certified application for payment; or

       (ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

         (A) The amounts withheld under paragraph (e)(1) of this clause; and

         (B) The dates that such withholding began and ended; and

     (6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld amounts from the Government until--

       (i) The day the identified subcontractor performance deficiency is corrected; or

       (ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

   (f) Third-party deficiency reports--

     (1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a "second-tier subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

       (i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon as practicable upon making such determination; and

       (ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

     (2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of satisfactory written notification that the identified subcontract performance deficiency has been corrected, the Contractor shall--

       (i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

       (ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.

   (g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a subcontractor (with a copy furnished to the Contracting Officer), specifying--

     (1) The amount to be withheld;

     (2) The specific causes for the withholding under the terms of the subcontract; and

     (3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

   (h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

   (i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

   (j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract performance or nonperformance by a subcontractor.

   (k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be construed to be an obligation of the Government for such interest penalty. A cost- reimbursement claim may not include any amount for reimbursement of such interest penalty.

   (l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately notify the Contracting Officer and request instructions for disposition of the overpayment.

  I.14  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995)

    (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

    (b) Site visits may be arranged during normal duty hours by contacting:

     Name:        To be determined

     Address:     To be determined

     Telephone:   To be determined

  I.15  52.236-2  DIFFERING SITE CONDITIONS  (APR 1984)

   (a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting Officer of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inhering in work of the character provided for in the contract.

   (b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice.  If the conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

   (c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving written notice may be extended by the Contracting Officer.

   (d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be allowed if made after final payment under this contract.

  I.16  52.236-3  SITE INVESTIGATION AND CONDITIONS AFFECTING
THE WORK  (APR 1984)

   (a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not limited to (1) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the Government, as well as from the drawings and specifications made a part of this contract. Any failure of the Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work without additional expense to the Government.

   (b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based on the information made available by the Government.  Nor does the Government assume responsibility for any understanding reached or representation made concerning conditions which can affect the work by any of its officers or agents before the execution of this contract, unless that understanding or representation is expressly stated in this contract.

  I.17 52.236-4 PHYSICAL DATA (APR 1984)

   As provided on a Task Order basis.

   Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

   (a)  The indications of physical conditions on the drawings and in the specifications are the result of site investigations by:

   (b)  Weather Conditions:

   (c)  Transportation Facilities

   (d)  Other Physical Data

  I.18  52.236-7  PERMITS AND RESPONSIBILITIES  (NOV 1991)

   The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all materials delivered and work performed until completion and acceptance of the entire work, except for any completed unit of work which may have been accepted under the contract.

  I.19  52.232-19  AVAILABILITY OF FUNDS FOR THE NEXT FISCAL
YEAR  (APR 1984)

   Funds are not presently available for performance under this contract beyond (to be determined).  The Government's obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise for performance under this contract beyond (to be determined), until funds are made available to the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

  I.20  52.232-25  PROMPT PAYMENT (FEB 2002)
ALTERNATE I (FEB 2002)

   Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the terms and conditions specified in this clause. The Government considers payment as being made on the day a check is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(4) of this clause concerning payments due on Saturdays, Sundays, and legal holidays.)

   (a) Invoice payments--

     (1) Due date.

       (i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice payments by the designated payment office is the later of the following two events:

         (A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except as provided in paragraph (a)(1)(ii) of this clause).

          (B) The 30th day after Government acceptance of supplies delivered or services performed. For a final invoice, when the payment amount is subject to contract settlement actions, acceptance is deemed to occur on the effective date of the contract settlement.

       (ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements.

     (2) Certain food products and other payments.

        (i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural commodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils are--

         (A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible fresh or frozen poultry meat, any perishable poultry meat food product, fresh eggs, and any perishable egg product, as close as possible to, but not later than, the 7th day after product delivery.

         (B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after product delivery.

         (C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later than, the 10th day after product delivery, unless another date is specified in the contract.

         (D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible to, but not later than, the 10th day after the date on which a proper invoice has been received. Liquid milk, cheese, certain processed cheese products, butter, yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this classification. Nothing in the Act limits this classification to refrigerated products. When questions arise regarding the proper classification of a specific product, prevailing industry practices will be followed in specifying a contract payment due date. The burden of proof that a classification of a specific product is, in fact, prevailing industry practice is upon the Contractor making the representation.

       (ii) If the contract does not require submission of an invoice for payment (e.g., periodic lease payments), the due date will be as specified in the contract.

     (3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in the contract. A proper invoice must include the items listed in paragraphs (a)(3)(i) through (a)(3)(x) of this clause. If the invoice does not comply with these requirements, the designated billing office will return it within 7 days after receipt (3 days for meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy products, edible fats or oils, and food products prepared from edible fats or oils), with the reasons why it is not a proper invoice. The Government will take into account untimely notification when computing any interest penalty owed the Contractor.

       (i) Name and address of the Contractor.

       (ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of the mailing or transmission.)

       (iii) Contract number or other authorization for supplies delivered or services performed (including order number and contract line item number).

       (iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services performed.

       (v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt payment terms). Bill of lading number and weight of shipment will be shown for shipments on Government bills of lading.

       (vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract or in a proper notice of assignment).

       (vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective invoice.

       (viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this contract.

       (ix) Electronic funds transfer (EFT) banking information.

         (A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

         (B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

         (C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

       (x) Any other information or documentation required by the contract (e.g., evidence of shipment).

     (4) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following working day without incurring a late payment interest penalty.

       (i) The designated billing office received a proper invoice.

       (ii) The Government processed a receiving report or other Government documentation authorizing payment, and there was no disagreement over quantity, quality, or Contractor compliance with any contract term or condition.

       (iii) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or services performed, the amount was not subject to further contract settlement actions between the Government and the Contractor.

 
(5) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

       (i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance is deemed to occur constructively on the 7th day (unless otherwise specified in this contract) after the Contractor delivers the supplies or performs the services in accordance with the terms and conditions of the contract, unless there is a disagreement over quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs within the constructive acceptance period, the Government will base the determination of an interest penalty on the actual date of acceptance. The constructive acceptance requirement does not, however, compel Government officials to accept supplies or services, perform contract administration functions, or make payment prior to fulfilling their responsibilities.

       (ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if payment delays are due to disagreement between the Government and the Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the contract. The Government and the Contractor shall resolve claims involving disputes and any interest that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

 
(6) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.

 
(7) Additional interest penalty.

       (i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

         (A) The Government owes an interest penalty of $1 or more;

         (B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount is paid; and

         (C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later than 40 days after the invoice amount is paid.

       (ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The Government will not request any additional data. The Contractor shall--

           (1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue late payment interest penalty and such additional penalty as may be required;

           (2) Attach a copy of the invoice on which the unpaid late payment interest is due; and

           (3) State that payment of the principal has been received, including the date of receipt.

         (B) If there is no postmark or the postmark is illegible--

           (1) The designated payment office that receives the demand will annotate it with the date of receipt, provided the demand is received on or before the 40th day after payment was made; or

           (2) If the designated payment office fails to make the required annotation, the Government will determine the demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 40th day after payment was made.

      (iii) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments under utility contracts subject to tariffs and regulation).

   (b) Contract financing payment. If this contract provides for contract financing, the Government will make contract financing payments in accordance with the applicable contract financing clause.

   (c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure, payments will be made within 15 days after the date of receipt of the invoice.

   (d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request instructions for disposition of the overpayment.

   (e) Invoices for interim payments. For interim payments under this cost-reimbursement contract for services--

     (1) Paragraphs (a)(2), (a)(3), (a)(4)(ii), (a)(4)(iii), and (a)(5)(i) do not apply;

     (2) For purposes of computing late payment interest penalties that may apply, the due date for payment is the 30th day after the designated billing office receives a proper invoice; and

     (3) The contractor shall submit invoices for interim payments in accordance with paragraph (a) of FAR 52.216-7, Allowable Cost and Payment. If the invoice does not comply with contract requirements, it will be returned within 7 days after the date the designated billing office received the invoice.

  I.21  52.236-19  ORGANIZATION AND DIRECTION OF THE WORK
(APR 1984)

    (a)  When this contract is executed, the Contractor shall submit to the Contracting Officer a chart showing the general executive and administrative organization, the personnel to be employed in connection with the work under this contract, and their respective duties.  The Contractor shall keep the data furnished current by supplementing it as additional information becomes available.

    (b)  Work performance under this contract shall be under the full-time resident direction of:  (1) the Contractor, if the Contractor is an individual; (2) one or more principal partners, if the Contractor is a partnership; or (3) one or more senior officers, if Contractor is a corporation, association, or similar legal entity. However, if the Contracting Officer approves, the Contracting may be represented in the direction of the work by a specific person or persons holding positions other than those identified in this paragraph.

  I.22  AIDAR 752.7032  INTERNATIONAL TRAVEL APPROVAL AND
NOTIFICATION REQUIREMENTS (JAN 1990)

   Prior written approval by the Contracting Officer is required for all international travel directly and identifiably funded by USAID under this contract. The Contractor shall therefore present to the Contracting Officer an itinerary for each planned international trip, showing the name of the traveler, purpose of the trip, origin/destination (and intervening stops), and dates of travel, as far in advanced of the proposed travel as possible, but in no event less than three weeks before travel is planned to commence. The Contracting Officer's prior written approval may be in the form of a letter or telegram or similar device or may be specifically incorporated into the schedule of the contract. At least one week prior to commencement of approved international travel, the Contractor shall notify the cognizant Mission, with a copy to the Contracting Officer, of planned travel, identifying the travelers and the dates and times of arrival.

  I.23  COMMUNICATIONS PRODUCTS (OCT 1994)

   (a) Definition - Communications products are any printed materials (other than non-color photocopy material), photographic services or video production services.

   (b) Standards - USAID has established standards for communications products.  These standards must be followed unless otherwise specifically provided in the contract or approved in writing by the contracting officer. A copy of the standards for USAID financed publications and video productions, is attached.

   (c) Communications products which meet any of the following criteria are not eligible for USAID financing under this agreement unless specifically authorized in the contract or in writing by the contracting officer:

     (1) All communications materials funded by operating expense account funds;

     (2) Any communication products costing over $25,000, including the costs of both preparation and execution. For example, in the case of a publication, the costs will include research, writing and other editorial services (including any associated overhead), design, layout and production costs.

     (3) Any communication products that will be sent directly to, or likely to be seen by, a Member of Congress or Congressional staffer; and

     (4) Any publication that will have more than 50 percent of its copies distributed in the United States (excluding copies provided to CDIE and other USAID/W offices for internal use.

   (d) The initial proposal must provide a separate estimate of the cost of every communications product as defined in paragraph (a) above [not just those which meet the criteria in paragraph (c)] which is anticipated under the contract. Each estimate must include all of the costs associated with preparation and execution of the product. Any subsequent request for approval of a covered communication product must provide the same type of cost information.

  I.24  AIDAR 752.245-70  GOVERNMENT PROPERTY-USAID REPORTING
REQUIREMENTS

   Preface: to be inserted preceding the text of the FAR clause.

   The term Government furnished property wherever it may appear in the following clause, shall mean (1) non-expendable personal property owned by or leased to the U.S. Government and furnished to the contractor and (2) personal property furnished either prior to or during the performance of this contract by any U.S. Government accountable officer to the contractor for use in connection with performance of this contract and identified by such officer as accountable. The term government property, wherever it may appear in the following clause, shall mean government- furnished property and non-expendable personal property title to which vests in the U.S. Government under this contract. Non-expendable property, for purposes of this contract, is defined as property which is complete in itself, does not lose its identity or become a component part of another article when put into use; is durable, with an expected service life of two years or more; and which has a unit cost of more than $500.

   Reporting Requirement: to be inserted following the text of the FAR clause.

   Reporting Requirements: The contractor will submit an annual report on all non-expendable property in a form and manner acceptable to USAID substantially as follows:

          Annual Report of Government Property in Contractor's Custody

 

 [(Name of contractor) as of (end of contract year), 19xx]

 ------------------------------------------------------------------------------

                                                  |                 |

                                                  |                 |

                                                  | Furniture and   | Other

                                                  |   furnishings-  | nonexpendable

                                                  |                 | property

                  Motor vehicles                  |                 |  

                                                  ------------------|-

                                                  |        | Living |  

                                                  | Office | quart- |

                                                  |        |   ers  |

 -------------------------------------------------|--------|--------|----------

                                                  |        |        |

 A. Value of property as of last report.......... |        |        |

 B. Transactions during this reporting period.... |        |        |

 1. Acquisitions (add):                           |        |        |

   a. Purchased by contractor {1}................ |        |        |

   b. Transferred from AID {2}................... |        |        |

   c. Transferred from others, without            |        |        |

    reimbursement {3}.                            |        |        |

 2. Disposals (deduct):                           |        |        |

   a. Returned to AID............................ |        |        |

   b. Transferred to AID-contractor purchased.... |        |        |

   c. Transferred to other Government agencies {3}|        |        |

   d. Other disposals {3}........................ |        |        |

 C. Value of property as of reporting date....... |        |        |

 D. Estimated average age of contractor held      |        |        |

  property.                                       |        |        |

 -------------------------------------------------|--------|--------|----------

                                                  |  Years |  Years |  Years

 ------------------------------------------------------------------------------

 \1\ Property which is complete in itself, does not lose its identity or

 become a component part of another article when put into use; is durable,

 with an expected service life of two years or more; and which has a unit

 cost of more than $500.

 \2\ Government furnished property listed in this Contract as nonexpendable.

 \3\ Explain if transactions were not processed through or otherwise

   authorized by USAID.


PROPERTY INVENTORY VERIFICATIONS

   I attest that (1) physical inventories of Government property are taken not less frequently than annually; (2) the accountability records maintained or Government property in our possession are in agreement with such inventories; and (3) the total of the detailed accountability records maintained agrees with the property value shown opposite line C above, and the estimated average age of each category of property is as cited opposite line D above.

 ---------------------------------------------------------------------- Authorized Signature

  I.25   RELOCATION OF U.S. BUSINESSES, ASSISTANCE TO EXPORT PROCESSING ZONES, INTERNATIONALLY RECOGNIZED WORKERS' RIGHTS (JAN 1994)

 (a)
No funds or other support provided hereunder may be used in a project or activity reasonably likely to involve the relocation or expansion outside of the United States of an enterprise located in the United States if non-U.S. production in such relocation or expansion replaces some or all of the production of, and reduces the number of employees at, said enterprise in the United States.

 (b)
No funds or other support provided hereunder may be used in a project or activity the purpose of which is the establishment or development in a foreign country of any export processing zone or designated area where the labor, environmental, tax, tariff, and safety laws of the country would not apply, without the prior written approval of USAID.

 (c)
No funds or other support provided hereunder may be used in an activity which contributes to the violation of internationally recognized rights of workers in the recipient country, including whose in any designated zone or area in that country.

 (d)
This provision must be included in all sub agreements.

I.26 AIDAR 752.231-71 SALARY SUPPLEMENTS FOR HG EMPLOYEES (OCTOBER 1998)

     (a) Salary supplements are payments made that augment an employee's base salary or premiums, overtime, extra payments, incentive payment and allowances for which the host government employee would qualify under host government rules or practice for the performance of his/her regular duties or work performed during his/hers regular office hours. Per diem, invitational travel, honoraria and payment for work carried out outside of normal working hours are not considered to be salary supplements.

     (b) Salary supplements to host government employees are not allowable without the written approval of the Contracting Officer.

I.27 
PUBLICATIONS AND MEDIA RELEASES (JAN 2004)

(a) USAID shall be prominently acknowledged in all publications, videos or other information/media products funded or partially funded through this award, and the product shall state that the views expressed by the author(s) do not necessarily reflect those of USAID. Acknowledgements should identify the sponsoring USAID Office and Bureau or Mission as well as the U.S. Agency for International Development substantially as follows: 

"This [publication, video or other information/media product (specify)] was made possible through support provided by the Office of _______________, Bureau for _________________, U.S. Agency for International Development, under the terms of Award No. _________. The opinions expressed herein are those of the author(s) and do not necessarily reflect the views of the U.S. Agency for International Development." 

(b) Unless the recipient is instructed otherwise by the Cognizant Technical Officer, publications, videos or other information/media products funded under this award and intended for general readership or other general use will be marked with the USAID logo and/or U.S. AGENCY FOR INTERNATIONAL DEVELOPMENT appearing either at the top or at the bottom of the front cover or, if more suitable, on the first inside title page for printed products, and in equivalent appropriate location in videos or other information/media products. Logos and markings of co-sponsors or authorizing institutions should be similarly located and of similar size and appearance. 

(c) The recipient shall provide the USAID Cognizant Technical Officer one copy of all published works developed under the award with lists of other written work produced under the award. In addition, the recipient shall submit one electronic (preferred) or one paper copy of final documents to USAID’s Development Experience Clearinghouse (DEC) in to one of the following: (A) Via E-mail: docsubmit@dec.cdie.org ; (B) Via U.S. Postal Service:  Development Experience Clearinghouse, 8403 Colesville Road, Suite 210, Silver Spring, MD 20910, USA; (C) Via Fax: (301) 588​7787; or (D) Online: http://www.dec.org/index.cfm?fuseaction=docSubmit.home.

(d) Electronic documents may be submitted on 3.5” diskettes or as e-mail attachments, and should consist of only one electronic file that comprises the complete and final equivalent of the paper copy; otherwise, a paper copy must be sent.  Acceptable software formats for electronic documents include Microsoft Word, WordPerfect, Microsoft Excel and Portable Document Format (PDF). 

(e) Each document submitted should include the following information: 1) descriptive title; 2) author(s) name; 3) award number; 4) sponsoring USAID office; 5) date of publication; 6) software name and version (if electronic document is sent). 

(f) In the event award funds are used to underwrite the cost of publishing, in lieu of the publisher assuming this cost, as is the normal practice, any profits or royalties up to the amount of such cost shall be credited to the award unless the schedule of the award has identified the profits or royalties as program income. 

(g) Except as otherwise provided in the terms and conditions of the award, the author or the recipient is free to copyright any books, publications, or other copyrightable materials developed in the course of or under this award, but USAID reserves a royalty-free nonexclusive and irrevocable right to reproduce, publish, or otherwise use, and to authorize others to use the work for Government purposes. 

(END OF STANDARD PROVISION)

         PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

                        SECTION J - LIST OF ATTACHMENTS

ATTACHMENT 


NUMBER

TITLE


ATTACHMENT J-1: 
BACKGROUND ON SUDAN INFRASTRUCTURE PROGRAM

ATTACHMENT J-2:
INITIAL AND ILLUSTRATIVE TASK ORDERS

ATTACHMENT J-3: 
ILLUSTRATIVE FUNCTIONAL LABOR CATEGORIES

ATTACHMENT J-4: 
ADDITIONAL INFORMATION FOR OFFERORS
ATTACHMENT J-5:
 OPERATIONAL SECURITY – GENERAL INFORMATION

ATTACHMENT J-6: 
SAMPLE SMALL BUSINESS SUBCONTRACTING PLAN

ATTACHMENT J-7: 
CONTRACTOR PERFORMANCE REPORT – SHORT FORM

ATTACHMENT J-8: 
Blank DD 254 "Department of Defense Contract Security Classification Specification"

ATTACHMENT J-9: 
IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE NUMBERS

ATTACHMENT J-10: 
USAID FORM 1420-17 - CONTRACTOR BIOGRAPHICAL DATA SHEET

   A hard copy is attached at the end of this document; however, for an electronic version, please locate the form at http://www.USAID.GOV/procurement_bus_opp/procurement/forms/

 ATTACHMENT J-11:
 SF LLL - DISCLOSURE OF LOBBYING ACTIVITIES

   A hard copy is attached at the end of this document; however, for an electronic version, please locate the form at http://www.USAID.GOV/procurement_bus_opp/procurement/forms/

ATTACHMENT J-12:
 INTERESTED VENDOR INFORMATION FORM


PART IV  -  REPRESENTATIONS AND INSTRUCTIONS


SECTION K  - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

K.1
52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005). 

(a)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (b) instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 
[  ] (i) Paragraph (b) applies. 

[  ] (ii) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(b) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.
	FAR Clause #            Title            Date      Change 

	      ____________        _________       _____      _______ 


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA. 

[Note: FAR 52.204-7, Central Contractor Registration, is included in Section I of this RFP.  Thus, paragraph (b) of the above provision applies.]
K.2
SECURITY CLEARANCE CERTIFICATION

At the time of award, the contractor does [  ] does not [  ] have a Secret level facility clearance. (See Section H.7)

[Note: Classified task orders are anticipated under this contract.  Therefore, to be eligible for award under this RFP, the contractor must obtain and maintain a "Facility Clearance" at the "Secret" level.]

K.3
AUTHORIZED NEGOTIATORS

The Offeror or quoter represents that the following persons are authorized to negotiate on its behalf with the Government in connection with this request for proposals or quotations: [list names, titles, and telephone numbers of the authorized negotiators].

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

K.4
SIGNATURE

By signature hereon, or on an offer incorporating these Representations, Certifications, and Other Statements of Offerors, the offeror certifies that they are accurate, current, and complete, and that the offeror is aware of the penalty prescribed in 18 U.S.C. 1001 for making false statements in offers.

   Solicitation No. _______________________________________

   Offer/Proposal No. _____________________________________

   Date of Offer __________________________________________

   Name of Offeror_________________________________________

   Typed Name and Title____________________________________

   Signature____________________________    Date___________

- END OF SECTION K -

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

  L.1  NOTICE LISTING SOLICITATION PROVISIONS INCORPORATED
BY REFERENCE

       The following solicitation provisions pertinent to this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the FAR provision at FAR "52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE" in Section L of this solicitation. See FAR 52.252-1 for an internet address (if specified) for electronic access to the full text of a provision.


NUMBER
TITLE
DATE


FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

 
52.204-6
DATA UNIVERSAL NUMBERING SYSTEM


OCT 2003

 
(DUNS) NUMBER

 
52.207-2
NOTICE OF COST COMPARISON (NEGOTIATED)

FEB 1993

 
52.215-16
FACILITIES CAPITAL COST OF MONEY


JUN 2003

 
52.219-24
SMALL DISADVANTAGED BUSINESS


OCT 2000

 
PARTICIPATION PROGRAM--TARGETS

 
52.222-24
PREAWARD ON-SITE EQUAL OPPORTUNITY

FEB 1999

 
COMPLIANCE EVALUATION

 
52.222-46
EVALUATION OF COMPENSATION FOR


FEB 1993

 
PROFESSIONAL EMPLOYEES

  L.2  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  (FEB 1998)

   This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

   http://arnet.gov/far/

 L.3  52.215-1  INSTRUCTIONS TO OFFERORS—COMPETITIVE ACQUISITION (JAN 2004)

   (a) Definitions. As used in this provision--

     Discussions are negotiations that occur after establishment of the competitive range that may, at the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal.

     In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and later communicated, and includes electronically transmitted and stored information.

     Proposal modification is a change made to a proposal before the solicitation's closing date and time, or made in response to an amendment, or made to correct a mistake at any time before award.

     Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting Officer as the result of negotiations.

     Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.

   (b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified in the amendment(s).

   (c) Submission, modification, revision, and withdrawal of proposals.

     (1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

     (2) The first page of the proposal must show--

       (i) The solicitation number;

       (ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);

       (iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each item;

       (iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

       (v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing office.

     (3) Submission, modification, revision, and withdrawal of proposals.

        (i) Offerors are responsible for submitting proposals, and any modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal or revision is due.

       (ii)(A) Any proposal, modification or revision received at the Government office designated in the solicitation after the exact time specified for receipt of offers is ``late'' and will not be considered unless it is received before award is made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

           (1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals; or

           (2) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

           (3) It is the only proposal received.

         (B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government will be considered at any time it is received and may be accepted.

       (iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of Government personnel.

       (iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal Government processes resume.

       (v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before award.

       (vi) Notwithstanding paragraph (c)(3)(i) of this provision, a late modification or revision of an otherwise successful proposal that makes its terms more favorable to the Government will be considered at any time it is received and may be accepted.

       (vii) Proposals may be withdrawn by written notice or telegram (including mailgram) received at any time before award. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision entitled "Facsimile Proposals." Proposals may be withdrawn in person by an offeror or an authorized representative, if the representative's identity is made known and the representative signs a receipt for the proposal before award.

       (viii) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation or other notice of an extension of the closing date, the time specified for receipt of proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal Government processes resume. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office.

     (4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of items.

     (5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.

     (6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

     (7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

     (8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the Contracting Officer.

   (d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on the solicitation cover sheet (unless a different period is proposed by the offeror).

   (e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

     (1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in whole or in part-- for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction does not limit the Government's right to use information contained in this data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets [insert numbers or other identification of sheets]; and

     (2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

   (f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors and subfactors in the solicitation.

     (2) The Government may reject any or all proposals if such action is in the Government's interest.

     (3) The Government may waive informalities and minor irregularities in proposals received.

     (4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

     (5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the proposal.

     (6) The Government reserves the right to make multiple awards if, after considering the additional administrative costs, it is in the Government's best interest to do so.

     (7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the Government.

     (8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

     (9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in evaluating performance or schedule risk.

     (10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the time specified in the proposal shall result in a binding contract without further action by either party.

     (11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following information, if applicable:

       (i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.

       (ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past performance information on the debriefed offeror.

       (iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.

       (iv) A summary of the rationale for award.

       (v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

       (vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the agency.

  L.4 52.216-1 TYPE OF CONTRACT (APR 1984)

   The Government contemplates award of a single Indefinite Quantity (IQC) contract resulting from this solicitation. However, the government reserves the right to award more or no contracts from this solicitation.

  L.5 52.233-2 SERVICE OF PROTEST (AUG 1996)

   (a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from:

Hand-Carried Address:

Yves B. Kore, Regional Contracting Officer 




USAID/REDSO/ESA 




ICIPE Complex, 

Kasarani Road




Nairobi, Kenya

Fax: 254-20-862 2680/2681/2682 or RAAO Direct 862 2674

Mailing Address:

Yves B. Kore 

  

Unit 64102
 

  

APO AE 09831-4102

USA

   (b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

L.6 GENERAL INSTRUCTIONS TO OFFERORS

 (a)  SINGLE AWARD.  The U. S. Government anticipates awarding a single award Indefinite Quantity Contract as a result of this Solicitation. The Agency reserves the right to award more or none than the anticipated number of contract stated above.

 (b)  RFP Instructions.  If an Offeror does not follow the instructions set forth herein, the Offeror's proposal may be eliminated from further consideration or the proposal may be down-graded and not receive full or partial credit under the applicable evaluation criteria.

 If an Offeror does not understand the instructions in this Solicitation, then it should write to the contracting officer for clarification sufficiently in advance of the deadline for the receipt of proposals in order to obtain an answer in time to meet that deadline.

 (c)  Accurate and Complete Information.  Offerors must set forth full, accurate and complete information as required by this RFP.  The penalty for making false statements to the Government is prescribed in 18 U.S.C. 1001.

 (d)  Pre-award Survey.  USAID reserves the right to perform a pre-award survey which may include, but is not limited to:  (1) interviews with individuals to establish their ability to perform contract duties under the project conditions; (2) a review of the prime contractor's financial condition, business and personnel procedures, etc.; and (3) site visits to the prime contractor's institution.

 (e)  Offer Acceptability.  The Government may determine an offer to be unacceptable if the offer does not comply with all of the terms and conditions of the RFP and prospective contract:

   (1)  Completion of Standard Form 33, Blocks 12 through 18;

   (2)  Submission of proposed costs/prices and indirect cost information as required by Section B of this RFP;

   (3)  Completion of the "Representations, Certifications, and Other Statements of Offerors" in Section K; and

   (4)  Submission of information required by Section L or any other section of this RFP.  The submission of these items in accordance with these instructions will, if the Government accepts the offer, contractually bind the Government and the successful Offeror to the terms and conditions of the prospective contract.  Offerors shall follow the instructions contained in this RFP and supply all information and signature/certifications, as required.

(f) Proposal Preparation Costs.  The U.S. Government will not pay for any proposal preparation costs.

(g) In order to further assist offerors in preparation of proposals, the following is the estimated budget breakdown for the estimated maximum contract ceiling for the Basic IQC of $700 million over the five year period:

General Contract Management and Administrative Support (Task Order 1): 

$ 10 to 15 million

Transport Sector Task Order(s):






$ 400 - 500 million

Urban Deve1opment/Water & Sanitation Sector Task Order(s):


$ 50 - 100 million

Public Buildings Sector Task Order(s):





$ 80 – 120 million

Energy and Power Sector Task Order(s):





$ 10 – 20 million

  L.7  DELIVERY INSTRUCTIONS

 (a)
Receipt of Proposals.

 Proposals for the basic IQC; Task Order No.1; and a Sample Task Order No.2 for a Road Design/Build Project submitted in response to this RFP will be received in the following manner:

 1.  Hand-carry or via courier. Proposals and modifications thereof shall be submitted in sealed envelopes or packages addressed to the office specified below and the information requested below must be placed in the envelopes clearly marked on the outside:

  
RFP 623-P-06-013 
Sudan Infrastructure Program

 Proposals shall be submitted in two separate parts: (a) technical and (b) cost or business application. If sent by hand-carry or via courier, technical portions of applications should be submitted in an original and 3 (THREE) copies and cost portions of applications in an original and 2 (two) copies, along with a 3.5” diskette(s) or CD(s)  containing one complete copy of the entire application compatible in a MS Windows environment to the issuing office.

 Technical and Cost/Business Proposals must be kept separate from each other in the submission. The submission must include one original and 3 copies for the IQC; the Task Order No.1; and the illustrative Task Order No.2. Technical Proposals must not make reference to pricing data in order that the technical evaluation may be made strictly on the basis of technical merit.

 If sent hand-carried or via courier, address:

Yves B. Kore, Regional Contracting Officer 




USAID/REDSO/ESA 




ICIPE Complex, 

Kasarani Road




Nairobi, Kenya

Fax: 254-20-862 2680/2681/2682 or RAAO Direct 862 2674

Mailing Address:

Yves B. Kore 

  

Unit 64102
 

  

APO AE 09831-4102

USA

 2. Via e-mail to the USAID/Sudan OAA at: ykore@usaid.gov.

 Proposals may also be sent electronically - internet email to ykore@usaid.gov <mailto:ykore@usaid.gov> as attachments (5MB limit) per email compatible with MS WORD, Excel, Lotus 123 and/or WordPerfect in a MS Windows environment. Multiple emails may be sent to accommodate the proposal size and content, but each must contain very clear identification of the attachment and instructions for assembling the proposal.  Offerors may also send an Adobe Acrobat portable document format (*.pdf) for electronic submission; However, zipped files attachment is not allowed. Facsimile of the entire proposal is not authorized; Only those pages requiring original manual signatures should be sent via facsimile.

  (b)  Closing Date and Time.

All proposals in response to this RFP shall be due at the above address, not later than 12:00 Noon Nairobi time on March 13, 2006.
Questions in response to this solicitation must be received in writing via e-mail only to: ykore@usaid.gov, by 12:00 Noon Nairobi time on February 8, 2006.
  (c) Late Proposals.

 Late proposals shall be subject to the restrictions set forth in FAR 52.215-1.  If a proposal is received late or is not eligible for consideration in accordance with the FAR, then the Government will reject that offer without evaluation.  For purposes of this RFP, the Government will use a designated watch or clock as the official time for purposes of lateness.

L.8 GOVERNMENT-OWNED SUBCONTRACTOR

 Offerors must identify if proposed subcontractors are government-owned.

L.9 INSTRUCTIONS FOR THE PREPARATION OF THE TECHNICAL PROPOSAL FOR THE BASIC IQC

(a) Offerors must organize the technical proposal to follow the technical evaluation criteria listed in Section M.

(b)  The written Technical Proposal is limited to 20 pages and shall be written in English. Paper size shall be 8.5 x 11 inches or A4 size. As appropriate up to two fold out pages may be used sized up to 11 x 17 inches.
Note:  A page in the technical proposal that contains a table, chart, graph, etc., not otherwise excluded below, is subject to this page limitation.

Not included in this page limitation are the following:

       - Cover pages 

 - Table of Contents;

 - Dividers;

 - Appendix attachments which contain biographical information (i.e., resumes and other documentation provided by the Offeror) for proposed candidates;

 - Past Performance Report Short-Forms (Attachment is in Section J);

 - Charts, such as Management Structure Organizational Chart(s); and 
 - SF 294 forms.
All critical information from appendices should be summarized in the technical proposal.

Resumes for key personnel and other staff are limited to 5 pages maximum each.

Offeror should note that these instructions apply to the Technical Proposal for the IQC Basic contract, as it will be implemented through Task Order No. 1 and other future Task Orders.

(c) The Technical Proposal in response to this solicitation must address how the Offeror intends to carry out the Statement of Work contained in Section C.  The responses of Offerors must also reflect a clear understanding of the work to be undertaken and the responsibilities of all parties involved. Technical proposals should be specific, complete and presented concisely.  The company should take into account the technical evaluation factors and sub-factors found in Section M.

     (1)  TECHNICAL UNDERSTANDING AND MANAGEMENT APPROACH [See Section M.]

Offerors shall provide information to demonstrate its understanding of the technical requirements of the statement of work.  In order to respond to the Evaluation Criteria in Section M, the proposal should contain a narrative description that demonstrates the offeror’s capability to perform in the areas designated in SOW Section C.

Offerors should address in their proposals how they will operationalize the scope of work in section C, with particular attention to:

· Addressing how the contractor will mobilize to start operations and work to advance program objectives; 

· Addressing how the contractor will assure coordination with other programs, donors, and projects active in the area and continuity and quality of field work upon transition with the previous contractor, if any;

· Displaying an understanding of the nature and purpose of the new activities, describing a proposed process to implement them, (who, doing, what, how, with whom), and expanding upon some of the critical issues that will arise during the development and of each implementation phase;

Gender Considerations

USAID anticipates that gender issues will exist in many of the project activities and the Contractor/team may be required to implement reporting that ensures gender considerations are taken into account when planning and implementing projects.  Specifically, the Contractor/team shall:

· Pay attention to gender-based constraints and issues (e.g., participation in decision-making, access to/quality of employment, education or health) related to interventions.  The Contractor will inform the CTO of such issues and the measures to be taken to address them.

· For interventions under its work plan, analyze any specific gender issues to consider and outline appropriate actions that will be undertaken during implementation.

     (2)  STAFFING PLAN AND QUALIFICATIONS OF PROPOSED PERSONNEL [See Section M.]

(i)  Personnel

In response to this RFP, the offerors shall designate a Home Office based team of professionals that will be providing administrative and financial control of the project throughout this basic IQC implementation period. While this team will be responsible for the overall management of the IQC, and will serve as a point of contact with USAID for all matters related to the basic IQC, it is expected that these individuals will be funded through indirect costs and not directly charged under the contract, except as their level-of-effort may be included in individual Task Orders.

Offerors shall propose personnel and submit resumes for proposed Key Personnel. AID Form 1420-17 Biographical Data will be required with cost proposals; do not include salary information in the technical proposal. Offerors shall clearly describe the professional qualifications of the IQC Project Manager. Qualifications for personnel shall include relevant formal training and professional experience, relevant field experience, project management, and any other experience relevant to the SOW. Offerors shall submit signed statements of availability from each individual for whom a resume is submitted. Resumes are limited to five pages maximum for each individual.

(Note: This RFP does not detail minimum qualifications for any labor category set forth in Attachment J-3 of this RFP.  USAID envisions that each offeror will determine for itself what personnel are required to best perform the types of activities and illustrative tasks set forth in the Statement of Work.  It is within the discretion of the Technical Panel to determine whether an individual can perform within the categories proposed
(ii)  Key Personnel:  Offerors shall propose key personnel for the position of IQC Project Manager/Coordinator.

         (A) The contract resulting from this solicitation will include a key personnel clause.  Key personnel for the basic contract are those individuals who will serve in a central management position over the basic contract and not necessarily over individual task orders (although task orders may include their own Key Personnel provision).  It is expected that these positions will be funded through indirect costs, except as they are assigned to and paid directly under specific Task Orders. 

         (B)  Offerors shall submit a complete and current resume (of up to five pages) for the proposed candidate for the key personnel position. The resume shall highlight information regarding project management responsibilities over the last three years. Offerors shall also submit three (3) recent references for similar work, with contact information (valid email addresses and/or telephone numbers), for the proposed candidate (from individuals not employed by the Prime/Subcontractors). USAID reserves the right to obtain past performance information from other sources, including any firms, individuals, or government agencies not provided by the offeror or candidate. Offerors shall include as part of its proposal a statement signed by the person proposed as key personnel confirming their present intention to serve in the stated position and their present availability to serve for the term of the proposed contract.

     (3)  CORPORATE ORGANIZATION AND CAPABILITIES [See Section M.]

The offeror shall demonstrate its capability to simultaneously manage multiple task orders involving collaborative efforts drawing upon the full range of available skills and experience.  In its proposal, the offeror must describe the roles and responsibilities of home office management staff, their assigned management and decision-making authorities, and the relationship the offeror will have with expected subcontractors.  If an offeror proposes a consortium approach, the offeror must describe the formal relationships between/among firms with differing capabilities required to meet the requirements of this request.  Including universities and/or NGOs as partners in the proposal, where a predominant  capability lies with that organization, is one means to demonstrate increased institutional capabilities.  The offeror shall demonstrate the skills of the proposed organization(s) with regard to project management, implementation for results, and client relations. The offeror shall demonstrate its ability to build and maintain relationships with host country counterparts and its ability to collaborate with USAID and other donors.  The institutional capability analysis will consider demonstrated organizational experience in managing large-scale projects.

NOTE:  In the following proposal preparation instructions, “major subcontractors” are those subcontractors expected to perform at least 20% of the technical effort or to provide the majority professional expertise for a particular task of the contract SOW, even if the sector is expected to be less than 20% of the effort under the entire contract.

     (4)  PAST PERFORMANCE INFORMATION [See Section M.]

     The Offeror must provide past performance references for itself and each major subcontractor.  Offerors are requested to indicate whether past performance information has been registered in the NIH Contractor Performance System or in ORCA (Online Representations and Certifications Application) database. This past performance information must be submitted in accordance with the following:

       (i) For the offeror and each major subcontractor list five to six (5-6) most recent and relevant contracts for efforts similar to this requirement.  To ensure uniformity of information for conducting the reference checks, the offeror/subcontractor shall complete Part 1 (Blocks 1 through 9) of the Contractors Performance Report-Short Form for 5 - 6 contracts and/or subcontracts.  The name and telephone number for all contacts are required.  It is recommended that the offeror/subcontractor alert the contacts that their names have been submitted and that they are authorized to provide past performance information when requested. The list shall be attached as an annex to the technical proposal.

       (ii) If the offeror/major subcontractor encountered problems on any of the referenced contracts, they may provide a short explanation and the corrective action taken.  Space is provided in Block 6 of the Short Form for this. Offerors/subcontractors shall not provide general information on their performance.

       (iii) Offerors/major subcontractors may describe any quality awards or certifications that indicate exceptional capacity to provide the service or product described in the statement of work.  This information is not included in the page limitation.

       (iv) USAID may use past performance information obtained from other than the sources identified by the offeror/major subcontractor.  USAID shall determine the relevance of similar past performance information.  Past performance information will be used for both the responsibility determination and best value decision.

      (5) Past Performance in Using Small Business Concerns (as defined in FAR 19.001).

         (A) As part of the evaluation of past performance in Section M. of this solicitation, USAID will evaluate the extent you used and promoted the use of small business concerns under current and past contracts. The evaluation will assess the extent small business concerns participated in these contracts relative to the size/value of the contracts, the complexity and variety of the work small business concerns performed, and compliance with your SB subcontracting plan or other similar small business incentive programs set out in your contract.

         In order for USAID to fully and fairly evaluate performance in this area, all offerors who are not small business concerns must do the following:

           (1) Provide a narrative summary of your organization's use of small business concerns over the past three years. Describe how you actually use small businesses--as subcontractors, as joint venture partners, through other teaming arrangements, etc. Explain the nature of the work small businesses performed--substantive technical professional services, administrative support, logistics support, etc.  Describe the extent of your compliance with your SB subcontracting plan(s) or other similar small business incentive programs set out in your contract(s).

           (2) To supplement the narrative summary in 1), provide with your summary a copy of the most recent SF 294 "Subcontracting Report for Individual Contracts" for each contract against which you were required to report for the past three years.

           (3) Provide us with the names and addresses of three SB concerns for us to contact for their assessment of your performance in using SB concerns. Provide a brief summary of the type of work each SB concern provided to your organization, and the name of a contact person, his/her phone number, and e-mail address for each.

           (4) USAID reserves the right to obtain past performance information from other sources, including any SB concern you have not named [per (a)2.] or government agency.

         (B) Small business concerns will not be evaluated favorably or unfavorably (consistent with FAR 15.305(a)(2)(iv)).

The above section is not applicable to offers from small business concerns.

L.1O INSTRUCTIONS FOR THE PREPARATION OF THE TECHNICAL PROPOSALS FOR TASK ORDER #1 AND THE ILLUSTRATIVE TASK ORDER #2 FOR A ROAD DESIGN/BUILD PROJECT 

All information required for the basic IQC Technical Proposal should not be repeated in the Technical Proposal for Task Order #1 and illustrative Task Order #2. 

Task Order #1 will be awarded concurrently with the award of the basic IQC. Task Order #2 is an illustrative task order and will not be awarded simultaneously with the basic IQC and Task Order #1. USAID is requesting proposals in response to RFTOP #2 for evaluation purposes only.

(a) Offerors shall submit their proposed technical and management approaches for implementation, mobilization and implementation schedule, and proposed team compositions including key personnel and any other essential technical staff and subcontractors for Task Order #1 and illustrative Task Order #2. . See below for more detailed instructions. Offerors must organize Technical Proposals for Task Orders #1 and #2 to fo11ow the technical evaluation criteria listed in the corresponding portions of Section M.

(b) The written Technical Proposal for Task Order #1 is limited to 30 pages and shall be written in English. Technical Proposals for Task Order #2 are limited to 20 pages and shall be written in English. Paper size shall be 8.5 x 11 inches or A4 size. As appropriate up to two fold out pages may be used sized up to 11 x 17 inches.

Note: A page in any Technical Proposal that contains a table, chart, graph, etc., not otherwise excluded below, is subject to the page limitations.

Not included in this page limitation are the fo11owing:

- Cover pages;

- Table of Contents;

- Dividers;

- Appendix attachments which contain biographical information (i.e., resumes and other documentation provided by the Offeror) for proposed candidates; 

- Past Performance Report Short-Forms (Attachment is in Section J); 

- SF 294 forms; and

- Charts, such as Management Structure Organizational Chart(s).

All critical information from any appendices should be summarized in the Technical Proposal(s).

(c) Technical Proposals for Task Orders #1 and #2 shall include the information set forth below.

(1) TECHNICAL UNDERSTANDING AND MANAGEMENT APPROACH (See Section M.]

Offerors shall provide information to demonstrate their understanding of the technical requirements of the statement of work for Task Orders #1 and #2, as specified in Attachment J-2.

(2) STAFFING PLAN & QUALIFICATION OF PROPOSED KEY PERSONNEL [See Section 
M.]

In response to the RFP, the offerors are requested to provide in their proposal the names and qualifications for candidates for positions on the in-country based team of key/essential professionals for technical assistance covered by this IQC. This team will be managing and administering the contract and advising and supporting USAID in the development and implementation of the contract and sector activities. 

(a) Task Order #1 Staffing: Offerors must propose all key/essential and other management, administrative, and support personnel required to implement Task Orders #1 and to assure that efforts under these Task Orders will be integrated for effective and productive performance. A list of key personnel for Task Order #1 with their minimum qualifications is set out in Attachment J.2.A. The Chief-of-Party (COP), as one of the key personnel positions under Task Order No. 1, will be responsible for overall contract implementation. For each additional Task Order, such as illustrative Task Order #2, a Task Order Manager will be proposed, as a key personnel position. This may be an individual funded under Task Order #1, or, if the Task Order requires specialized technical expertise or a major level of effort, may be an individual funded under that additional Task Order.

Offeror shall minimize the use of expatriate staff by providing appropriate training programs for local staff to permit them to participate actively in the work and assume increasing levels of responsibility.

Offerors should seek to maximize the use of available and qualified Sudanese technical expertise. Also, in maximizing the benefits and sustainability of the Demobilization, Disarmament, and Reintegration (DDR) program in Sudan, it is essential that attempts are made to give priority to employing local entities ​particularly those former Soldiers (ex-combatants) who participate in a DDR program. 

(b) Task Order #2 Staffing: Offerors must propose a Task Order Manager as a key personnel position for this Task Order. Offerors may propose any additional key/essential personnel positions and other management, administrative, and support personnel not covered under Task Order #1, but required to implement Task Order #2 and to ensure that efforts under that Task Order will be integrated effectively into the overall Sudan Infrastructure Program. The Task Order Manager may be one of the key personnel funded under Task Order #1 or, if the offeror, believes an additional position is needed, the Task Order Manager may be funded under Task Order #2. Offerors may propose any additional people they believe are needed for illustrative Task Order #2.

(c) Offerors shall submit a complete and current resume (of up to five pages) for the proposed candidate for each position. These resumes shall highlight information regarding project management responsibilities over the last three years. Offerors shall also submit three (3) recent references with contact information for similar work for each proposed candidate (from individuals not employed by the Prime/Subcontractors). A statement signed by an individual proposed as key personnel confirming their present intention to serve in the stated position and their present availability to serve for the entire duration of Task Order #1. Offerors shall include such resumes, references, and statements as part of their Technical Proposal for Task Order #1 only. STATEMENTS FOR STAFF PROPOSED FOR ILLUSTRATIVE TASK ORDER #2, IF ANY, ARE NOT REQUIRED. USAID reserves the right to obtain past performance information from other sources, including any firms, individuals, or government agencies not provided by the offeror or candidate.  

Please note that the staffing requirement for Task Order #1 is designed to cover the staffing for five years of the project. Accordingly, if some other task order (such as illustrative Task Order #2) does not require very specific-technical specialists that were not included under the Task Order #1, there shall be no need for any additional staffing position. See Attachment J-3 for a full list of all the possible/illustrative functional labor categories.

  L.11 INSTRUCTIONS FOR THE PREPARATION OF THE COST/BUSINESS PROPOSAL

Offerors shall submit Cost Proposals for the basic IQC and for Task Order #1 and Illustrative Task Order #2, all of which will be analyzed as part of the overall evaluation as indicated in Section M. Each of the Offerors' Task Order Cost Proposals should at a minimum include the following information and be organized in the manner described below. 

(a) Cost/Business Proposal for basic IQC

For the basic IQC Business Proposal, no separate costs will be required although Offerors must submit other information for the basic IQC as described below. 

The estimated cost range for Task Order #1 including fee, is $10 to 15 million for the entire five-year period. The estimated range, including fee, for Task Order #2, the Road Design/Build Project, is $11.5 to 13.6 million. Revealing the cost ranges for Task Orders #1 and #2 does not mean that Offerors should necessarily strive to meet these amounts. Offerors must propose costs that they believe are realistic and reasonable for the work in accordance with their respective Task Order Technical Proposals.

(i) Part 1 - Standard Form (SF) 33, RFP Page 1, "Solicitation, Offer and Award", Blocks 12-18 (applicable only to the basic IQC). Offerors must submit the cover page (Section A) of this Solicitation [Standard Form (SF) 33, "Solicitation, Offer, and Award"], with Blocks 12 through 18 completed, with an original signature of a person authorized on behalf of the Offeror to sign the offer. Subparagraph (a) only applies to the basic IQC Business Proposal.

(ii) Offerors must propose a ceiling on fixed fees.

(iii) Offerors must propose a ceiling on indirect costs.

(b) Cost/Business Proposal for Task Orders #1 and #2

Part 2 - Proposed Costs/Prices )

Offerors shall provide a detailed cost-plus-fixed fee (CPFF) budget for Task Order #1 and supporting information in sufficient detail to allow a complete analysis of cost and potential award of Task Order.

For evaluation purposes, Offerors should submit a cost proposal in response to illustrative Task Order #2 using the budget-line items specified below with a very general cost breakdown along with an explanation/rationale for the basis for the budget line item amounts. A fully detailed cost proposal is not required.

Offerors shall submit the following in support of the proposed budget for those the two task orders stated above separately:

i. AID Form 1420-17 - Contractor Employee Biographical Data Sheets (Attachment J-I0) for all proposed candidates for Task Order # 1 and illustrative Task Orders #2, supporting the proposed unburdened daily rate for each proposed candidate. This information will be considered as part of the Government's cost realism analysis AID Form 1420-17 - Contractor Employee Biographical Data Sheets (Attachment J-I0) for all proposed candidates for Task Order # 1, and illustrative Task Order #2, supporting the proposed unburdened daily rate for each proposed candidate. This information will be considered as part of the Government's cost realism analysis.

ii. Additional supporting budget documentation (as necessary), including travel quotations, historical cost information, profit/fee policy, etc. to substantiate all proposed costs. Offerors shall propose their ceiling on fixed fee for evaluation purposes. (See paragraph (f) below.)

iii. The Prime's and subcontractors' NICRA information (as applicable) to support proposed indirect rates. The Offeror should use the current indirect rates in preparing the cost proposals.

iv. Ceiling on Fixed Fee: The Offeror shall propose a fixed fee ceiling percentage applicable to all task orders to be incorporated in Section B of the basic IQC. For the cost proposal for Task Order #1, the Offeror should include the fixed fee rate to be applicable to that Task Order. For the cost proposal for Illustrative Task Order #2, the Offeror should use the ceiling rate proposed for fixed fees.

v. The following standard cost elements shall be included in the submission. Individual subcontractors

should include the same' cost element breakdowns in their budgets as applicable.

Proposed Budget for Task Order #1 - General Contract Management and Administrative Support 

Cost Element:

Total Direct Labor

Salary and Wages

Fringe Benefits

Consultants

Travel, Transportation, and Per Diem* -- $2,260,000

Equipment and Supplies* -- $742,500

Subcontracts

Allowances

Workshops, Seminars, Conferences, Training & Study Tour* -- $250,000

Security for office and housing* -- $375,000

Other Direct Cost

Overhead

G&A

Material Overhead

Total Estimated Cost 

Fixed Fee (Note: Offeror should use proposed fixed fee rate for this Task Order.))

Total Est. Cost Plus Fixed Fee

Notes:

* Plug figures to be included in the Cost Proposal

Proposed Budget for Task Order #2 - Road Design/Build Project

Cost Element:

Complete design package preparation, including survey work, soils exploration & analysis

Two lane gravel road, full depth road section, with all appurtenances; includes all materials, plant and labor (Km) 

Security* -- $250,000

De-mining* -- $500,000

Overhead

G&A

Material Overhead

Total Estimated Cost

Fixed Fee (Note: Offeror should use proposed ceiling fixed fee rate.)

Total Est. Cost plus Fixed Fee

Notes:

* Plug figures to be included in the Cost Proposal

(2) Indirect Cost Information

(i) The Offeror and each proposed major subcontractor shall include a complete copy of their most current Negotiated Indirect Cost Rate Agreement (NICRA) or other documentation from their cognizant Government Audit Agency, if any, stating the most recent final indirect cost rates. The proposal shall also include the name and address of the cognizant Government Audit Agency and the name and telephone number of the auditor.

(ii) If the Offeror or any major subcontractor(s) does not have a cognizant Government Audit Agency, audited balance sheets and profit and loss statements for the last two complete years, and the current year to-date statements (or such lesser period of time if the Offeror is a newly-formed organization), must be included in the proposal. The profit and loss statements should include detail of the total cost of goods and services sold, including a listing of the various indirect administrative costs, and should be supplemented by information on the prime contractor's customary indirect cost allocation method, together with supporting computations of the basis for the indirect cost rate(s) proposed.

(iii) The Offeror shall propose indirect cost ceilings.

(c) Part 3 - Representations, Certifications, and Other Statements of Offerors (applicable only to the basic IQC) 

The Offeror and each proposed subcontractor shall complete Section K, "Representations, Certifications, and Other Statements of Offeror", and sign and date on the last page in the space provided.

(d) Part 4 - Policies and Procedures (applicable only to the basic IQC)

If the Offeror does not have prior Federal contracting experience, submit a copy of its personnel policies, especially regarding salary and wage scales, fringe benefits, merit increases, promotions, leave, differentials, travel and per diem regulations, etc.

(e) Part 5 - Subcontracting Plan (applicable only to the basic IQC and Task Order #1)

If the Offeror is other than a small business, it must submit a Subcontracting Plan for the basic IQC and Task Order #1 (see Attachment in Section J). No Subcontracting Plan is required for Task Order #2. Submitted Plans must address subcontracting with small business (SB), veteran-owned small business, service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, and women-owned small business concerns. This basic IQC plan will be the equivalent of a master subcontracting plan for the overall IQC. Individual subcontracting plans (including the one submitted for Task Order #1) will also be included in each task order over $500,000 for other than small businesses. (The contractor is required to submit each approved task order subcontracting plan to OSDBU.)

Small Business Subcontracting: Information

Each Offeror shall provide a Small Business Subcontracting Plan as indicated above, and provide the information requested in Attachment J.6, describing:

1. Name of Subcontractor,

2. Types of Expertise Provided, and

3. Expected Percent (%) of total planned subcontracting dollars

The Small Business Subcontracting Plan shall provide a minimum goal of at least 10 percent (%) of the overall value of the total planned subcontracting dollars under the contract. Individual task order subcontracting goals will be determined by the cognizant Contracting Officer for task orders over $500,000.

The offeror should demonstrate how the Offeror's Small Business Subcontracting Plan for the overall IQC contract will be made effective and operational, including:

a. How the Offeror plans to meet the minimum goal of ten percent (10%) of the overall value of total planned subcontracting dol1ars, with smal1 business, veteran-owned small business, HUB Zone small business, small disadvantaged business, and women-owned small business concerns.

b. How the Offeror will monitor progress towards this goal and take corrective action(s), if necessary, and

c. The anticipated percentage and kind or type of work expected to be completed by the appropriate subcontractors (Attachment J .6) for purposes of meeting the Offeror's Small Business Subcontracting Plan goals

Increasing Utilization of Service-Disabled Veteran Owned Small Businesses

Offerors are also encouraged the identification of SDVOBs qualified to perform against appropriate items in this procurement plan utilizing the resources available in the Center for Veterans Enterprise resource database at www.VetBiz.gov.

(f) Part 6 - Joint Venture Information (applicable only to the basic IQC)

If two or more parties have formed a partnership or joint venture (see FAR Subpart 9.6), for the purposes of submitting a proposal under this Solicitation and, if selected, would perform the contract as a single entity, they must submit, as an attachment to the Cost/Business Proposal, the Corporate Charter, By​ Laws, or Joint Venture or Partnership Agreement. In addition, the teaming arrangements must be identified, company relationships must be fully disclosed and respective responsibilities and method of work must be expressly stipulated. The joint venture or partnership agreement must include a full discussion of the relationship between the organizations, including identification of the organization, which will have responsibility for negotiation of Task Orders under the resultant contract, which organization will have accounting responsibility, how work will be allocated, and profit or fee, if any, shared. In addition, the principles to the joint venture or partnership agreement must agree to be jointly and several1y liable for the acts or omissions of the other.

(g) Part 7 - Evidence of Responsibility (applicable only to the basic IQC)

The Offeror must submit sufficient evidence of responsibility for the contracting officer to make an affirmative determination of responsibility pursuant to the requirements of FAR Subsection 9.104-1. If the Offeror fails to submit sufficient evidence for the contracting officer to make an affirmative determination of responsibility, then the contracting officer may make a determination of non​responsibility and be precluded from awarding a contract to that Offeror. However, in the case of a small business Offeror, the contracting officer wi11 comply with FAR Subpart 19.6. Accordingly, prime Offerors should seriously address each element of responsibility. To be determined responsible, a prospective contractor must

(1) Have adequate financial resources to perform the contract, or the ability to obtain them (see FAR 9.104-3(a));

(2) Be able to comply with the required or proposed delivery or performance schedule, taking into consideration all existing commercial and governmental commitments; 

(3) Have a satisfactory performance record (See FAR 9. 1 04-3 (b) and Subpart 42.15). A prospective contractor shall not be determined responsible or non-responsible solely on the basis of a lack of relevant performance history, except as provided in FAR 9.104-2;

(4) Have a satisfactory record of integrity and business ethics;

(5) Have the necessary organization, experience, accounting and operational controls, and technical skills, or the ability to obtain them (including, as appropriate, such elements as production control procedures, property control systems, quality assurance measures, and safety programs applicable to materials to be produced or services to be performed by the prospective contractor and subcontractors). (See FAR 9.104-3(a));

(6) Have the necessary production, construction, and technical equipment and facilities, or the ability to obtain them (See FAR 9.104-3(a)); and

(7) Be otherwise qualified and eligible to receive an award under applicable laws and regulations (e.g., Equal Opportunity, Clean Air and Water, etc.).

(h) Part 8 - Letters of Commitment (Major Subcontractors) (applicable only to the basic IQC and Task Order #1)

The Cost/Business Proposal must include a letter, on subcontractor letterhead, and signed by an authorized representative of each major subcontractor, which specifically indicates the subcontractor's agreement to be included in the Offeror's proposed teaming arrangement for the basic IQC and Task Order #1.

(i) Part 9 - Information to Support Consent to Major Subcontractors (applicable only to the basic IQC and Task Order #1)

The Offeror must address each of the elements in FAR 44.202-2 in order for proposed subcontractors to be considered by the contracting officer for consent of subcontractors to be granted with the initial award.

(j) Part 10 - Information Concerning Work-Day, Work-Week, and Paid Absences (applicable only to the basic IQC and Task Order #1)

(1) The Offeror and each proposed major subcontractor shall indicate the number of hours and days in its normal work-day and its normal work-week, both domestically and overseas, for employees and consultants. In addition, the Offeror and each proposed major subcontractor shall indicate how paid absences (U.S. holidays, local holidays, vacation and sick) shall be covered.

(2) A normal work-year, including paid absences (holidays, vacations, and sick leave) is 2,080 hours (260 days x 8 hours per day). However, some organizations do not have an 8-hour workday, and some accounting systems normally provide for direct recovery of paid absences by using a work-year ofless than 2,080 hours to compute individuals' unburdened daily rates. The Offeror and major subcontractors shall describe their work day and work week policies

(3) The work day and work week policies and the method of accounting for paid absences for the Offeror and major subcontractors in effect at time of award shall remain enforce throughout the period of the award.

L.12 GLOBAL DEVELOPMENT ALLIANCE

The Global Development Alliance (GDA) is the Agency’s new business model promoting public-private alliances as a central element of USAID’s strategic assessment, planning and programming efforts.  This initiative involves recognition of a changed role for USAID in development assistance, outreach to an expanded range of potential partners, and organizational changes within the Agency. GDA is USAID’s commitment to change the way we implement our assistance mandate. GDA mobilizes the ideas, efforts and resources of governments, businesses and civil society by forging public-private alliances to stimulate economic growth, develop businesses and workforces, address health and environmental issues, and expand access to education and technology. 

The Global Development Alliance serves as a catalyst to mobilize ideas, efforts, and resources of the public sector, the private sector and non-governmental organizations in support of shared objectives. Alliances incorporate a breadth of USAID and partner resources to arrive at solutions only available through pooled efforts. The resources united are as diverse as the alliances themselves, including technology and intellectual property rights, market creation, best practices, policy influence, in-country networks, and expertise in development programs, ranging from international trade to biodiversity protection. Together, the combination of complementary assets has encouraged innovative approaches, more effective problem solving and deeper impact. Importantly, public-private sector conversations almost always lead to a better understanding of the challenge.

A development alliance is an agreement between two or more parties to jointly define a development problem and jointly contribute to its solution. Alliance members share resources, risks and rewards in pursuit of a development objective that is not likely to be achieved without the alliance. An alliance achieves its development objective by bringing new actors to the development challenge or significantly expands an alliance with existing partners, using new and innovative instruments or approaches, and leveraging significant resources.  For more information on the Global Development Alliance, offerors are encouraged to visit the following website:  http://www.usaid.gov/our_work/global_partnerships/gda/.

USAID welcomes comments on ideas for leveraging funds that follow the concept of the USAID Global Development Alliance (GDA) business model, endorsed by USAID Administrator Andrew Natsios as USAID’s new business model for the 21st Century.  USAID formed the GDA to coordinate and increase the impact of efforts, resources and interests of the public sector, corporate America and NGOs to support international development, and through it, U.S. foreign policy objectives.  The Contractor will seek to incorporate, as appropriate, the GDA model to structure/arrange its partnerships, alliances and legacy mechanism options. 

If the offeror chooses to propose GDA in the technical proposal, the details of the cost implications of the GDA shall be fully described in the cost proposal.


SECTION M - EVALUATION FACTORS FOR AWARD

  M.1 GENERAL INFORMATION

 (a) The Government may award a contract without discussions with offerors in accordance with FAR 52.215-1.

 (b) The Government intends to evaluate offerors in accordance with Section M of this RFP and make contract award to the responsible offeror(s) whose proposal(s) represents the best value to the U.S. Government.

 (c) The submitted technical information will be scored by a technical evaluation committee using the technical criteria shown below.  The evaluation committee may include industry experts who are not employees of the Federal Government. When evaluating the competing offerors, the Government will consider the written qualifications/capability information provided by the offerors, and any other information obtained by the Government through its own research.

 (d) For overall evaluation purposes, technical factors are considered significantly more important than cost/price factors.

  M.2 TECHNICAL EVALUATION CRITERIA

(a) TECHNICAL EVALUATION CRITERIA FOR THE BASIC IQC (TOTAL OF 40 POINTS)

The criteria listed below are presented by major category, so that Offerors will know which areas require emphasis in the preparation of information. Offerors should note that these criteria serve as the standard against which all technical information will be evaluated for the IQC Basic Contract and serve to identify the significant matters which Offerors should address. Within each category, sub-criteria are considered equal in importance.

1. Technical Understanding & Management Approach (Total of 10 points)

Each Offeror's discussion of the Technical Understanding and Management Approach will be evaluated based upon the following sub-criteria:

(i) Proposed management structure and approach to program implementation including mobilization, identification of critical program objectives, and a timetable of program implementation; and

(ii) Understanding of the constraints to operating in the social, political, and security environment of Sudan;, promoting gender equity in benefits from development, and coordinating activities with national and local officials and leaders of Sudan, other donors and international and local NGOs, and other USAID assistance providers.

2. Staffing Plan & Qualifications of Proposed Key Personnel (Total of 5 points)

 -- Proposed staffing, designation of key personnel and their roles, level of effort, relationship between home office and field staff and extent to which the proposed composition and team structure is appropriate for implementing the overall IQC. 

3. Corporate Organization and Capabilities (Total of 10 points)

Offeror's corporate experience including proposed contract team members' and subcontracts' experience with contracts of a similar naturein the developing world.

4. Past Performance (Total of 10 points)

Assessment of the Offeror's past performance will be based on reference checks and reviewing other past performance information. This evaluation factor will focus on the Offeror's, including proposed subcontractors' and any teaming arrangements, demonstrated:

(i) Timeliness of performance, including adherence to contract schedules, timely delivery of short​term technical advisors, and effectiveness of home and field office management to make prompt decisions and ensure efficient operation of tasks;

(ii) Cost control;

(iii) Quality of product or service, including how cooperative and effective the Prime was in fixing problems;

(iv) Customer satisfaction, including satisfactory business relationship to clients, prompt and satisfactory correction of problems, and cooperative attitude in fixing problems; and

(v) Effectiveness of key personnel, including effectiveness and appropriateness of personnel for the job, and prompt and satisfactory changes in personnel or deliverables when problems were identified either by the contractor or by the client.

NOTE - Offerors (inc. proposed subcontractors) without a record of relevant past performance or for whom information is not available will not be evaluated favorably or unfavorably for this criterion.

5. Past Performance in Using U.S. Small Business Concerns (Total of 5 points)

Demonstrated use of small business concerns under current and past contracts. As part of the evaluation of past performance in Section M of this solicitation, USAID will evaluate the extent you used and promoted the use of small business concerns under current and past contracts. The evaluation will assess the extent small business concerns participated in these contracts relative to the size/value of the contracts, the complexity and variety of the work small business concerns performed, and comp1iance with your SB subcontracting plan or other similar small business incentive programs set out in your contract, and record of actual and proposed use of small business concerns as subcontractors in USG contracts as evidenced by the SF - 294s.

Offerors who are small business concerns or Offerors without a record of relevant past performance or for whom information is not available will not be evaluated favorably or unfavorably for this criterion.

(b) TECHNICAL EVALUATION CRITERIA FOR TASK ORDER #1 (TOTAL OF 40 POINTS)

The criteria listed below are presented by major category, so that Offerors will know which areas require emphasis in the preparation of information. Offerors should note that these criteria serve as the standard against which all technical information will be evaluated for Task Order #1 and serve to identify the significant matters which Offerors should address. Within each category, sub-criteria are considered equal in importance.

1. Technical Understanding & Management Approach (Total of 20 points)

Each Offeror's discussion of the Technical Understanding and Management Approach will be evaluated based upon the following sub-criteria:

(i) Proposed management structure and approach to program implementation including mobilization, identification of critical program objectives, and a timetable of program implementation and understanding of the constraints to operating in the social, political, and security environment of Sudan; and 

(ii) Approach to selecting and managing subcontractors and construction activities including subcontracting with local/regional and Sudanese firms (significant work), approach to construction financing, and approach to coordination with national and local officials and leaders of Sudan, USAID, other donors and international and local NGOs.

2. Staffing Plan & Qualifications of Proposed Key Personnel (Total of 20 points)

(i) Proposed staffing, designation of key personnel and their roles, level of effort, and their respective authorities and extent to which the proposed composition and team structure is appropriate for implementing Task Order #1; and

(iii) Extent to which the overall staffing plan, including the proposed key personnel and those of any proposed subcontractors and entire team, demonstrates the relevant educational qualifications and experience with program management, engineering design, construction, contracting practices, capacity building, and technical assistance in similar circumstances in the developing world.

(c) TECHNICAL EVALUATION CRITERIA FOR ILLUSTRATIVE TASK ORDER #2 (TOTAL OF 20 POINTS)

The criteria listed below are presented by major category, so that Offerors will know which areas require emphasis in the preparation of information. Offerors should note that these criteria serve as the standard;" against which all technical information will be evaluated for Task Order #2 and serve to identify the significant matters which Offerors should address. Within each category, sub-criteria are considered equal in importance.

1. Technical Understanding & Management Approach (Total of 10 points)

Each Offeror's discussion of the Technical Understanding and Management Approach will be evaluated based upon the fol1owing sub-criteria:

(i) Proposed management structure and approach to program implementation including selecting and managing subcontractors and construction activities, mobilization, identification of critical program objectives, and a timetable of program implementation; and 

(ii) Understanding of technical issues relating to design-build road rehabilitation projects and related issues of maximizing employment generation and development of local capacity.

2. Staffing Plan & Approach to Quality Control (Total of 10 points)

(i) Extent to which the proposed composition and team structure is appropriate for implementing Task Order #1 with proposed staffing, designation of key personnel and their roles, level of effort, and their respective authorities; and 

(ii) Approach to monitoring of works and quality control .

  M.3 DETERMINATION OF COMPETITIVE RANGE

 (a) The competitive range of offerors with whom negotiations will be conducted (if necessary) will be determined by the contracting officer pursuant to FAR 15.306(c).  A competitive range determination (if necessary) may take place at any point in the evaluation process.

 (b) Offerors are advised that, in accordance with FAR 52.215-1, if the contracting officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can be conducted, the contracting officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(c) Determination of the competitive range will be based on review of technical and cost proposals for the basic IQC contract, Task Order #1, and Illustrative Task order #2.

  M.4 PRICE/BUSINESS EVALUATION

Cost Proposals submitted for Task Orders #1 and #2 will not be scored, but they will be a selection factor and considered in making a best value determination in accordance with FAR Subpart 15.4. As stated in Section L, no Cost Proposal is required for the basic IQC.

(a) Cost Proposals for Task Orders #1 and #2 will be analyzed as part of the overall evaluation. Budgets will be evaluated for cost realism, completeness, reasonableness, and competitiveness of ceilings for fees and indirect rates.

(b) Cost realism is an assessment of accuracy with which proposed costs represent the most probable cost of performance, within each Offeror's technical and management approach. A cost realism evaluation shall be performed as part of the evaluation process: (a) to verify the Offeror's understanding of the requirements; (b) to assess the degree to which the Task Order Cost Proposals accurately reflect the approaches and/or risk assessments made in the technical and management approach as well as the risk that the Offeror will provide the supplies or services for the costs proposed; and (c) to assess the degree to which the costs included in the Task Order Cost Proposals accurately represent the work effort included in the respective Task Order Technical Proposals.

(c) The results of the cost realism analysis will be used as part of the Agency's best value/tradeoff analysis. Although technical evaluation criteria are significantly more important than cost, the closer the technical evaluation scores of the various proposals are to one another, the more important cost considerations will become. Therefore, the evaluation of costs proposed for Task Orders # 1 and #2 may become a determinant factor in making award.

  M.5 SOURCE SELECTION

 (a) The overall evaluation methodology set forth above will be used by the contracting officer as a guide in determining which proposal(s) offer the best value to the U.S. Government.  In accordance with FAR 52.215 1, and as set forth in Section L of this solicitation, award will be made by the contracting officer to the responsible offeror(s) whose proposal(s) represents the best value to the U.S. Government after evaluation in accordance with all factors and sub-factors in this solicitation.

 (b) This procurement utilizes the tradeoff process set forth in FAR 15.101-1. If the contracting officer determines that competing technical proposals are essentially equal, cost/price factors may become the determining factor in source selection.  Conversely, if the contracting officer determines that competing cost/price proposals are essentially equal, technical factors may become the determining factor in source selection.  Further, the contracting officer may award to a higher priced offeror if a determination is made that the higher technical evaluation of that offeror merits the additional cost/price.

  M.6 CONTRACTING WITH SMALL BUSINESS CONCERNS

 USAID encourages maximum participation of small businesses, veteran-owned small businesses, women-owned small businesses, small disadvantaged businesses, and HUBZone small businesses.  Accordingly, every reasonable effort will be made to identify and make use of such organizations.  If, after evaluating all offers, USAID concludes that two or more offers are in effect equally eligible to be selected for the award, then the offer that provides the greater, most varied, and most realistic use of all the categories of  small business concerns will be determined to be the best value offer and will be selected for award.

  ATTACHMENT J-1 BACKGROUND ON SUDAN INFRASTRUCTURE PROGRAM

Following the signing of the Comprehensive Peace Agreement (CPA) on 1/9/05, it became clear that Sudan will face major challenges in post-war recovery.  Throughout Sudan, infrastructure has been destroyed during civil conflict, has deteriorated for lack of maintenance, and/or has been neglected and never adequately developed. Lack of physical infrastructure and the physical isolation of southern Sudanese communities constrain economic growth, make it difficult for vulnerable populations to establish sustainable livelihoods, feed ethnic conflict, and constrain provision of critical governance, economic, and social services. Hundreds of thousands of internally displaced persons (IDPs), refugees and demobilized soldiers are returning to South Sudan. Infrastructure, security and employment opportunities are required to facilitate peaceful reintegration of these returnees into society. Many roads are still mined and unexploded ordinance remains to be disposed of. Much of the infrastructure is required on an urgent basis.
The Sudan Infrastructure Program (SIP)

The Sudan Infrastructure Program (SIP) was originally designed as part of a USAID/Sudan Interim Strategic Plan (ISP) for the period FY2004-06. The SIP was to achieve one result, "Infrastructure Improved", which was Sub-Intermediate Result 8.3.3 for the ISP. This result was to be achieved through four components: a Capacity-Building Component for Southern Sudanese infrastructure construction and maintenance systems; a Construction Management Component; a Telecommunications and Electrification Component; and a Program Start-Up and Management Component.

Substantial progress has been made, despite the many constraints to working in Southern Sudan. USAID/ Sudan Field Office (SFO) established an engineering office and initiated planning work under the Program Start-Up and Management Component.  The Louis Berger Group was contracted through USAID’s SUM II Indefinite Quantity Contract (IQC) to implement the Capacity-Building Component over a three year period (July 2005 to July 2008). The NRECA International (NRECA), a subsidiary of the US National Rural Electric Cooperative Association was awarded a Cooperative Agreement for a Southern Sudan Electrification Program to establish electric power services in Yei and work on electric power facility planning and management in other towns of Southern Sudan, while work on telecommunications was deferred. A grant to the World Food Program for an Emergency Road Repair and De-mining Program responds to the urgent need to open road access for relief supplies and a Cooperative Agreement with Creative Associates for a Town Mapping and Planning Project assisting in preparing for population returns and local government development.

With the establishment of the Government of National Unity (GNU) and the Government of Southern Sudan (GOSS), USAID is now developing a new Strategy Plan to replace the Interim Strategic Plan under which the SIP program started. The SIP program will continue under this new strategy, which is being developed in the context of USAID’s Fragile States Strategy. 

USAID/Sudan Fragile States Strategy—2006-2008

Since its inception, USAID has worked in humanitarian and post-conflict response situations. Over the years, important lessons have emerged regarding innovative ways of programming assistance resources in such situations, in particular, ways of bridging the gap between relief and development. The overall level of assistance to fragile states has increased since the end of the Cold War so that in 2003, excluding Iraq, almost one-fifth of USAID resources were spent in such settings. This situation led to the issuance in January 2005 of a Fragile States Strategy for USAID. This strategy commits USAID to better monitoring and analysis of fragile states, responding to realities on the ground in such states, focusing programs on the sources of fragility, and streamlining procedures to respond to fragile states’ needs.

The Fragile States Strategy identified Sudan as “crisis state”. Sudan has been torn by conflict for all but 10 of its years as an independent nation. The longest running civil war was the north-south divide, but this conflict, over time, fueled a series of ethnic and racial conflicts. USAID continues to be at the forefront of sustained international engagement to end Sudan’s civil wars. With a north-south peace agreement concluded, USAID and other donors are poised to help southern Sudan begin the recovery process with programs that build on many years of USAID humanitarian assistance and capacity building initiatives in conflict resolution, governance, and social service delivery. 

The new USAID/Sudan Strategy is not completed or approved, but the outlines are clear and align with the overall framework for USAID work in fragile states. The Strategy identifies key sources of fragility in Sudan: lack of will to implement the Comprehensive Peace Agreement, potential for conflict in the three transition areas (Nuba Mountains, Southern Blue Nile and Abyei), weak GOSS institutional capacity, South-South tensions, returning refugees and displaced persons, prevalence of weapons and lack of physical security, and overly high expectations for benefits from peace. The USAID/Sudan Strategy would address these potential sources of conflict through two Strategic Objectives to: a) avert and resolve conflict and b) promote stability, recovery and democratic reform.

Provision of physical infrastructure through the SIP program is seen as a key input necessary to producing results needed to achieve these strategic objectives. The component activities under the strategic objectives will in many cases focus on specific geographic areas that will likely include: the three transition areas of Abyei, Southern Kordofan, Blue Nile; Juba and other key urban areas of the South; Upper Nile and Jongeli States; Central & Eastern Equatoria States; and Northern Bahr el Ghazal and Warub States. While the Strategy focuses on Southern Sudan and the transition areas, USAID expects to extend the Strategy to cover other areas of Sudan in the future.

Post-war Recovery in Southern Sudan

Sudan remains one of the poorest countries in the world, facing massive development challenges. Communities outside the northern riverine states remain marginalized from social services, economic opportunity and from political decision-making. The last twenty-one years of civil war, destruction, (especially in the South) and neglect (throughout the country) have left little physical and institutional infrastructure. In many war-affected areas, communities are beginning to restore education services by constructing basic schools, and the international community has started rebuilding the health care system.

Outside of the northern cities, communities are largely dependent on nearby natural resources for food, fuel, and shelter. Some markets continued to exist throughout the war, and markets in stable areas of southern Sudan have begun to thrive as the economy re-establishes links with the rest of East Africa. The major constraint to economic recovery has been the on-going civil war and low-level conflicts, which displaced communities, destroyed productive assets, and undermined confidence needed for investment and business ventures. Three famines and several near famines have killed hundreds of thousands of people over the past fifteen years. Continuous war and/or drought have resulted in isolation, displacement, and economic fragility of communities that have seen their assets reduced and vulnerability to shocks increased. Households with little access to markets and low purchasing power operate in a near-subsistence economy.

The January 2005 peace accord provides an opportunity to remove constraints to economic recovery in Sudan. Poor physical infrastructure hits especially hard on the rural economy of southern Sudan, where costs and risks of marketing food, or exchanging other goods for food, are raised by lack of roads and transport and by lack of communication infrastructure for reliable market information. Without improved transportation infrastructure, many planned social services, primarily health and education cannot be delivered. Without access, food surpluses cannot be marketed. 

Southern Sudan also suffers from lack of an established legal and policy framework governing private enterprises (such as contracts law, standardized tax codes and collection, etc.) and from a lack of transparent processes for creating a legal and policy framework. The Sudan Peoples Liberation Movement (SPLM) is transitioning from a rebel movement to a new Government of South Sudan (GOSS). Local governance survived the war, largely through a reliance on traditional legal systems capped by a nascent GOSS civil administration. The most visible form of government is at the county level, which collects taxes, ensures security, and plays a role in dispute resolution. These county governments deliver few services and operate on an ad hoc system of budgeting, revenue collection and expenditure. These are constraints on the fundamental building blocks of a largely rural economy. 

Southern Sudan must now move to improve the quality of life of its people and establish a base for peace and stability, despite some major social problems. Hundreds of thousands of displaced persons are expected to return to their home areas. HIV/AIDS threatens to become a major problem in a recovering Southern Sudan, given that market areas are well-known meeting-points, and increased access routes and cross-border traffic will increase the chances for spread of HIV/AIDS. Jobs must be provided for current residents and returning refugees and skill development is a critical need for the future. Responding to these problems will require physical infrastructure to facilitate economic development and provision of social services.

Status of Infrastructure in Southern Sudan

Several recent analyses, in particular the Joint Assessment Mission (JAM), have identified transportation and roads as the most critical infrastructure needed in South Sudan, and USAID’s SIP program has focused on road and transport infrastructure. Obviously, South Sudan’s infrastructure needs are much broader than just roads. There are also enormous needs for schools, health facilities, government offices, housing, water systems and electrification. While most of this background description is related to roads and transport, the SIP program also involves other infrastructure works, such as clinics, schools, water supply and sanitation, power supply, and government office buildings.

The initial SIP program area includes Southern Sudan and the three transition areas of Nuba Mountains, Southern Blue Nile, and Abyei.  The program area covers approximately 650,000 square kilometers, with a population density of about 8 persons per square kilometer. The population is widely distributed; communities are separated by vast distances with minimal or no transport or communications infrastructure. For this area, the GOSS plans a three-tier road system: trunk roads linking state capitals and major population centers to each other and to neighboring countries; regional roads linking counties to the trunk road network; and county roads linking villages to the regional road network and providing local access to markets and social services. 

Depending on funding, program and legal developments, future options under the contract may expand the program area to cover other parts of Sudan.

A USAID-funded transport assessment study estimated in 1983 that the "trunk road network includes approximately 4,500 kilometers [2,800 miles] of main road and another 3,000 kilometers [1,875 miles] of 'important' feeder roads." All-weather gravel roads built before and during the 1980s have not been maintained. In areas where the trunk road was a gravel (murram) road constructed on a raised road bed, some communities have attempted minimal maintenance on their own, rather than waiting for the higher level authorities (regional or national) that are theoretically responsible for the trunk roads. Their current condition is very poor, but varies according to use.  Feeder roads are passable where they are built on sandy-alluvial soils with good drainage and have received minimal maintenance like clearing the bush, etc. In swampy areas, maintenance is beyond the capabilities of local communities. 

Currently, the World Food Program is implementing an emergency road rehabilitation and mine clearance program focused on key transport corridors connecting South Sudan with Kenya and Uganda for improved access and reduced transport costs for food and relief supplies. The roads link important towns in South Sudan to these international corridors and provide safe return routes for IDPs and refugees. In addition, some periodic labor-intensive rehabilitation efforts (mostly through food-for-work) have been carried out on some road-sections, but without much lasting effect.

Other donors and activities in the infrastructure sector are starting up. The GOSS with its own resources is funding some planning for critical infrastructure needs in the major towns of the South and may self-finance key infrastructure needs. The World Bank is leading development of an Emergency Transport and Infrastructure Development Program to be financed from the Multi-Donor Trust Fund for transportation and urban infrastructure. NGOs and other programs are funding dispersed community infrastructure, especially in support of displaced persons and returnees. The scale of need is such that all of this work can be seen as only an initial phase of needed infrastructure works.

Presently, neither the public sector nor the private sector is capable of delivering infrastructure rehabilitation services in southern Sudan, and few public sector units are involved in infrastructure maintenance. The few counties that are active in road maintenance in their jurisdictions are focused on the trunk roads that are supposedly the responsibility of a higher-level authority. Few resources are available at the local level and even fewer are dedicated to road maintenance. The SIP/Capacity Building Component is helping to put in place institutions and capacity for infrastructure maintenance. Furthermore, the Government of Southern Sudan will enjoy two advantages that its predecessors lacked: a flow of revenue from oil production and other allocations from the National Government, as per the recently signed wealth sharing agreement, and expected “peace dividends” in the form of increased donor assistance to development efforts.

Institutional Framework for Infrastructure Work in Southern Sudan

The GOSS organizational structure for dealing with infrastructure programs splits responsibilities between two ministries: the Ministry of Transport and Roads (MOTR) and the Ministry of Lands, Housing and Public Utilities (MLHPU). In addition, at the state level, each of the ten states in Southern Sudan is expected to have a Minister for Physical Infrastructure. In all cases the Ministries are in an initial phase of establishment, with few if any staff besides the minister appointed and with a need to integrate new staff from the SPLM and from the former Government of Sudan (GOS). The three transition areas are directly under the Government of National Unity (GNU) from Khartoum, but face challenges in integrating former SPLM staff and areas into the state and county institutional structures. 

For Southern Sudan, there is an urgent need for policies, laws, standards, specifications and regulations to sustain effective infrastructure. Critical decisions must be made with regard to the policy on service provision by private sector or public sector; role and financial autonomy of any parastatals or public corporations; policy on geographic prioritization of rehabilitation projects; policy and negotiating priorities with regard to bilateral donors and multilateral donors like the World Bank, African Development Bank, etc; legal basis for utilities to operate on fee-based contracts with users; legal and regulatory basis for prosecuting corrupt activities associated with civil works projects; regulatory basis for enforcing standards and collecting fees; etc. 

The GOSS Ministry of Transport and Roads (MOTR) must determine appropriate standards for all types of construction. The SIP/Capacity-Building Component will work with the MOTR to develop the policies, procedures, standards and specifications needed to implement infrastructure construction and maintenance activities in South Sudan. The SIP/Infrastructure Services Contractor will be expected to adopt new policies, standards and procedures as they are developed by the MOTR. However, since it is anticipated that not all the policies, standards and procedures will be in place at the start of the Infrastructure Services Contract, the Contractor will in the interim be required under overall USAID oversight to select and use standards and models from other countries in the region, especially Kenya and the three East African Community (EAC) countries or those of the South African Transport and Communication Commission (SATCC).

Although capacity building is a GOSS/MOTR priority at all levels and will principally be coordinated by the MOTR through the SIP/Capacity-Building Component, local capacity strengthening will be an important consideration for all infrastructure design and implementation activities under the SIP program. The SIP/Infrastructure Services Contractor will be expected to accommodate practical, on-the-job training or secondment of GOSS personnel to work under the Component. For example, MOTR might be invited to assign junior engineers or inspectors to work with supervision of a road contract or to a team responsible for carrying out studies and designs.

There are obvious synergies between the various elements of the SIP program and there will be a variety of Sudanese public and private sector stakeholders interested in the infrastructure sector.  The USAID CTO will have prime responsibility for coordinating SIP activities and host government participation and consultation. Success of SIP will require all contractors involved in SIP activities to share reports and to participate as team members in SIP activities, such as planning, monitoring and evaluation. Once GOSS institutions have developed and adopted new policies, standards and procedures acceptable to USAID, the Contractor will use them to undertake his work program. This will provide valuable feedback, lessons learned, and best practices experience to GOSS officials, engineers and staff.

Prioritizing Southern Sudanese Infrastructure Needs

Infrastructure development, procurement planning, and construction schedules will probably be closely linked to the pronounced rainy season/ dry season weather cycles. Mine assessments, surveys and mapping, environmental reviews, and designs of the prioritized sections will be required. Priorities will evolve as the GOSS gets organized and new opportunities and constraints emerge. From the long list of infrastructure needs to support USAID’s strategic objectives, the GOSS and USAID place highest priority on alleviating constraints on transport and communications necessary for maintaining peace and security. Therefore, the SIP/CM Component will likely emphasize road and bridges rehabilitation and urban infrastructure needed to resettle IDPs and equitably distribute social services. 

Prioritization of roads to be rehabilitated under Task Orders will be based on a mix of economic, political stability and conflict prevention criteria. This approach implies rehabilitating and maintaining key trunk roads that are economically viable using a market rationale while also linking isolated productive zones into the main trunk road network. In 2004, USAID funded a road and mine assessment survey of trunk roads carried out under the direction of WFP. The survey covered 46 priority road sections (4,669 kms), identified areas of high mine risk, and provided information on costs and work quantities for the 46 priority road sections. Work on the trunk roads serves an economic purpose; work on linking roads to isolated areas serves a social equity purpose. Other transport infrastructure is needed to complement the roads and bridges, such as river transport infrastructure (jetties) and airports. Under authorized Task Orders, the Contractor might be required to carry out or sub-contract studies to provide important information to the selection process, but in all cases responsibility for the final selection identification and selection of infrastructure projects to be implemented by the contractor will reside with USAID. Formal GOSS/MOTR participation in the approval process will be through USAID.

Other programs implemented by USAID/SFO require infrastructure construction to support achieving program objectives. Schools, health clinics, court houses, government offices, and urban infrastructure, including housing and public sector services—such as water, city streets, markets, electrification and community infrastructure—may be financed by USAID under various Task Orders. Needs are huge and priorities will be determined over time, as programs develop and funds become available. 

While needs are yet to be fully identified, the initial phase of the Sudan Infrastructure Program might involve the following types of construction activities:

· Trunk Road Construction and Rehabilitation: Construction and Rehabilitation of 1000 km. of murram trunk roads (approximately $80 million)

· Bridge Construction: Construction of 50 bridges with a total span of approximately 1500 meters (approximately$15 million)

· School Construction: Construction and rehabilitation of 500 primary schools (approximately $10 million)

· Health Posts Construction: Design, construction and rehabilitation, and supervision of 100 health posts (approximately $8million)

· GOSS Office Building Construction: Construction and rehabilitation of 100 state and county level office buildings, warehouses, and other structures (approximately $8 million)

· Labor Intensive Urban Infrastructure Construction: Construction and rehabilitation of community office buildings, streets, drainage, fences, schools, sport fields, markets, and other works in 20 market towns using labor intensive methods (approximately $10 million)

· Airport Construction: Construction and rehabilitation of 10 airstrips and related facilities (approximately $2 million)

· River Transport Infrastructure Construction: Construction and rehabilitation of river transport infrastructure 10 sites (approximately $2 million)

Environmental Considerations

Best practices in rehabilitation require that negative environmental impacts be mitigated with environmentally sound program design, good practices, training and awareness. Through the SIP program, USAID will bring environmental best practices to Southern Sudan to ensure that all infrastructure development activities are implemented in an environmentally sound manner and include capacity-building for Southern Sudanese to effectively deliver environmentally sound and sustainable rehabilitation and maintenance. The Infrastructure Services Contractor will ensure that all GOSS and USAID environmental guidelines and requirements are an integral part of all Task Orders. The environmental framework for this project is: 

· USAID updated an Initial Environmental Examination (IEE) of the project in April 2004 and is currently planning a Project Environmental Assessment (PEA) for early 2006;

· The Capacity Building Contractor will assist the new MOTR to develop environmental policies, guidelines and specifications for infrastructure projects in South Sudan;

· The Infrastructure Services Contractor will provide works supervision consultants responsible for enforcing the environmental clauses and specifications included in any construction sub-contracts;

· The Infrastructure Services Contractor will be responsible for quality assurance and ensuring that environmental policies and guidelines are followed, enforced and that environmental issues are mitigated.

The collective set of planned SIP road rehabilitation activities trigger the need for an environmental assessment per 22CFR 216.2(d)(viii) for road improvement. A “Programmatic Environmental Assessment (PEA) of Road Repair and Construction is an appropriate and useful approach to facilitate collective road work in Southern Sudan and minimize negative environmental impacts. In the aggregate, SIP construction will involve many similar projects and sub-components over a wide geographic area. The basis for PEAs lies in Reg 216, Section 216.6. (d): Program Assessments. PEAs are appropriate to: 1) assess the environmental effects of a number of individual actions and their cumulative environmental impact in a given country or, 2) the environmental impacts that are generic or common to a class of agency actions or other activities which are not country (or location) specific.  Thus, the overall PEA for a sector can provide the basis for streamlining further environmental reviews, at either project or sub-project level and can considerably simplify the process of subsequent environmental documentation. The PEA is expected to be carried out under the coordination of IRG, the contractor implementing the Sudan Transition Environmental Program.

Employment and Training

Construction and rehabilitation of physical infrastructure is important to provide services and develop markets in Southern Sudan. In that these are also an important and visible sign of peace and a new era, they are important to change attitudes and inspire hope, encouraging refugees and displaced people to return to start new lives. These construction and rehabilitation activities must be, to the extent possible, compatible with technical quality standards and efficiency and generate maximum employment opportunities for returnees, develop skills within the communities, promote development of the local private sector, and provide on-the-job training to seconded government staff working side by side with USAID-funded contractors.

At present, the Southern Sudanese private sector has a very small role in delivering infrastructure rehabilitation services. Nearly all road rehabilitation activities currently underway are contracted out to Ugandan or Kenyan road contractors. Very few Southern Sudanese contractors have the capabilities and equipment to carry out road rehabilitation and maintenance and the few Southern Sudanese contractors working in construction of buildings and water supply systems would need major upgrade of skills, equipment and financial resources to take on road rehabilitation. These firms are also constrained by the lack of Sudanese road engineers and technical staff, the high cost and risk associated with importing equipment to Southern Sudan, the lack of credit, and low demand for services. However, this situation will change as private investment returns to Sudan. The Contractor will use designs, contract documents and appropriate technology and management systems to encourage development of local construction and consulting industries. Employment and income generation may be an objective of some infrastructure projects, especially in areas and towns with high numbers of returnees and demobilized soldiers. Therefore, the Contractor may be required to design and implement labor intensive works.

Sudan Infrastructure Program Funding Levels

USAID funding for the Sudan Infrastructure Program is provided on an annual basis, potentially from various funding accounts. This and the evolving political situation in Sudan and the wide range of relief and development demands in the country make for relatively less stable and predictable funding levels for any program. For this reason, the SIP/INFRASTRUCTURE SERVICES COMPONENT will be implemented through an IQC that requires the IQC Contractor to be flexible and able to accommodate significant expansion or scaling back of Task Order activities, as may be dictated by changing funding levels.

ATTACHMENT J-2 INITIAL AND ILLUSTRATIVE TASK ORDERS

A. INITIAL STATEMENT OF WORK TASK ORDER NO 1:  GENERAL CONTRACT MANAGEMENT AND ADMINISTRATIVE SUPPORT

Section I Introduction

The requirement and intention is that this Task Order No. 1 will be awarded concurrently  with the award of the basic contract and this task order period of performance is five years.

The basic purpose of this Task Order No. 1 is to provide general management and general administrative support of all other Task Orders authorized under the contract.  Management and Administrative activities that are unique to a specific Task Order or Group of Task Orders will be authorized, funded, and implemented under that/those task order(s).

USAID’s technical assistance program in Sudan serves US security and geopolitical interests.  This requires that most or all activities authorized under the basic IQC be designed and implemented on a high priority, fast-track basis.  Accordingly, all  key personnel required under this Task Order must be mobilized and assume their positions in Sudan within thirty days after the award of the Task Order.  The Contractor shall establish its main field office in Juba, Sudan.

Given the manner in which USAID usually authorizes funds on an annual basis and given resultant uncertainties concerning funding levels and availabilities, the Contractor in the implementation of this Task Order must be flexible in responding to likely significant variations in the number, type, size, geographic focus, duration, schedule, and budgets of other Task Orders that will require general management and general administrative support under this Task Order.  This flexibility must be reflected in turn in planning and making commitments concerning such matters as the amount and location of office and other space; numbers and types of furnishings and equipment purchased and/or leased; the design and placement in operation of IT, communication, and transport s systems; and in numbers, skill mix, recruitment and termination of personnel.

Section II
Objective 


The Contractor shall provide general management of and general administrative support to all other Task Orders to be authorized under the contract. 

Section III   
Activities and Responsibilities 

Activities and responsibilities of the Contractor under this Task Order include but are not limited to the following:

General Management and Admistrative Support for the Sudan Infrastructure Program:

A.
Provide general advice and support to USAID and other entities as authorized by USAID in the implementation of USAID’s Sudan Infrastructure Program including the identification of required new activities. 

B.
Overall Management and Administration of the Contract including the provision of staff as specified below and Contractor’s home office participation

C.
General Management and General Administrative and Technical Support of all other Task Orders, including quality control. 

D.
Provide and assure the proper, efficient and uniform use of modern management and administration, accounting practices, information technology (IT), communications, reporting, human resource management, property control, security, records, and other system required to comply with the terms and conditions of the contract and of this and all other authorized Task Orders

E.
Provide and assure the effective, efficient, safe, and proper use of staff,  office space and other facilities as required to implement this and other Task Orders.

F.
Provide a reasonable level of security for all contract and sub-contract personnel, facilities, and equipment.    

G.
Procure, assign and assure the proper and efficient control and use of USAID-funded expendable and non-expendable property.

H.
Undertake Task Order Development.  This function requires collaboration between the Contractor and USAID in the development of Task Orders.  The level of effort required will depend on the nature of the Task Order content.  The efforts may range from replies to questions to full rewriting of drafts before USAID authorizes implementation. The purpose of such efforts will be assure such things as the way the subject activity fits within the Sudan Infrastructure Program (SIP) and USAID funding projections and compliance with the relevant terms and conditions of the basic contract.  The Contractor will be free to identify and recommend subjects for prospective task orders.

I.
Undertake Data Base Development.  During the term of the contract, the Contractor may be required to establish and manage data bases, which could support varied activities and analyses, not only in the infrastructure sector, but also in other sectors (health, education, economic growth, etc.) that require infrastructure services and support. 

J.
Provide technical and administrative support for SIP-related conferences, workshops, and seminars.  The USAID Sudan Infrastructure Program may require the organization and conduct of specifically focused conferences, workshops, or seminars in order to expedite and increase the effectiveness of its program.  The Contractor will be required to provide the technical and administrative support for such functions by organizing the program, assisting in the identification and commitment of speakers, selecting or recommending the venue, monitoring and reporting (including evaluation of) the proceedings, and other support functions normally associated with conferences, workshops, and seminars. 

K.
Report Preparation and Submission.  This function relates to the preparation and submission to USAID of all reports required by the Contract, including reports required under Task Orders.  Reports are to be submitted in both digital and har copy formats.

Implementation Plan:

The main purpose of this task order is to provide general management and administrative and technical support to all following task orders to be issued under the basic IQC for different sectors supported by the USAID Sudan Infrastructure Program.  In the first four months of the activity, the Contractor will be required to conduct Infrastructure Needs Assessments and prepare a Work Plan for the entire Project period for the integrated implementation of activities under the Sudan Infrastructure Program.

This process will begin with an initial kick-off meeting with USAID and GOSS key stakeholders in order to outline/identify the priority areas of focus for the needs assessment. The Contractor will then organize a series of meetings or workshops involving USAID, GOSS and other major counterparts, as appropriate, to review needs in specific high-priority sectors requiring infrastructure investments. These workshops and meetings will evaluate the constraints and opportunities in the sectors, as well as to identify and initially prioritize specific proposed activities in the sectors that could be implemented with USAID funding under this IQC. The Contractor shall obtain CTO approval for the sectors and lists of workshop invitees for each.  It is expected that sectors will include: roads, health, education, and urban development.

Based on the outcomes of the meetings and workshops, the Contractor will then work, under the technical guidance of the CTO, on development of Infrastructure Needs Assessment Reports to be submitted to USAID for approval at the end of the fourth month from the commencement of the project. 

Based on the findings of the Needs Assessment, the Contractor will prepare and submit for USAID approval (no later than at the end of the ninth month from the commencement of the project) a detailed Work Plan for the Project that will assure, to the maximum extent possible, the necessary performance and input for all parties to complete activities on time and within budget. The Plan shall incorporate scope, budget, schedules, approvals, relationships, control and resource allocation.

Notwithstanding the concurrent process for completion of Infrastructure Needs Assessment Reports and a detailed project Work Plan, the Contractor will immediately upon mobilization initiate work on additional priority Task Orders identified in advance by USAID and the GOSS and awarded under specific Task Orders.

The Plan must be flexible enough to respond to possible changes required by USAID in number, type and location of identified projects. The Plan shall also include the identification of responsibilities, identification of critical completion milestones and project interfaces, inventory controls of all project documents, financial and budget procedures, scheduling procedures, administrative procedures and technical standards as part of the design, procurement, construction and project documentation/closeout procedures.  The Plan will indicate the interdependences of a wide variety of program functions, including administrative, legal, engineering, financial, construction, institutional strengthening, operations and interfaces with USAID. The Plan will be used by USAID and its representatives to monitor contractor performance.  It will also provide for a communication network to streamline coordination with all appropriate parties on a continuing basis and to ensure smooth turnover and utilization of completed projects.  This Work Plan is to be maintained with current information and procedures and be reviewed at regularly scheduled program meetings.

The Contractor shall take into account, that implementation of activities specified in the approved Work Plan will still be subject to funds availability to the Mission for each fiscal year.

Reports and Other Deliverables (applicable only to Task Order #1)

1. Infrastructure Needs Assessment Report and Project Work Plan: Shall be delivered by the Contractor according to the schedule specified in TO1 section III “Activities and Responsibilities.”

2. Technical Reports: Technical reports shall be delivered by the Contractor according to schedules as agreed in the approved Work Plan.

3. Monthly/Quarterly Status Reports: Such reports shall be submitted to the CTO, as identified below within ten business days of the end of each period. These Reports are meant to be concise status reporting mechanisms that summarize results/progress and identify developing issues and problems, according to an agreed upon format that can easily be updated and include the following:

a) Identification of all professionals involved in rendering assistance and their respective roles and responsibilities, including who will be responsible for providing the pipeline information referred to in (h), below [M (=Monthly) and Q = (Quarterly)];

b) Summary of progress on major implementation steps [M&Q];

c) Identification and description of implementation problems, proposed actions to address such problems [M&Q];

d) Discussion of interaction with Counterpart(s), and any necessary alterations to the Work Plan and initial timetable [M&Q];

e) Impacts achieved as a result of a USAID intervention or advocacy. An impact can be considered a change in policy or a change in behavior as a result of the assistance [M&Q];

f) Input to the Mission’s annual results review report including a summary of impacts and data on progress towards achieving targets [Q and as requested];

g) Coordination with other USAID implementers, other donors or international financial institutions [Q]; and

h) Updated pipeline analysis including obligations, disbursement and accruals [M and Q].
4.  Task Order close out report: shall be submitted to USAID designated CTO within sixty days of the expiration date of the Task Order.

Three hard copies and one digital copy of each Deliverable shall be sent to the USAID Project Officers identified. Preparation and submission of deliverables to USAID are the responsibility of the Contractor. The Contractor shall only distribute Deliverables to Counterparts and others after the USAID review and comment.

KEY PERSONNEL

a. The following personnel/positions are key personnel under this task order (Task Order No. 1): 

1) Chief-of-Party

2) Senior Engineer

3) Manager Acquisition/Procurement 

4) Manager Finance/Administration.

b. The positions specified above are considered to be essential to the work being performed hereunder.  Prior to replacing any of the specified individuals, the Contractor shall immediately notify both the Contracting Officer and USAID Cognizant Technical Officer reasonably in advance and shall submit written justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on the program.  No replacement of personnel shall be made by the Contractor without the written consent of the Contracting Officer.

The Chief of Party will be responsible for overall program management and direction and policy dialog with USAID, the Government of Sudan and other donors. S/he with the assistance of other key personnel will be responsible for administering the program in full compliance with all applicable USAID regulations and for ensuring the timely submission of all required performance reports and the application of sound financial management procedures by the contractor and sub-contractors.  

c. The following minimum qualifications are required for key personnel:

Chief-of-Party: An MS/MA in an Engineering, Management or Development related field, with at least 10 years of experience with infrastructure programs or BS/BA in an Engineering, Management or Development related field, with at least 15 years of experience with infrastructure programs. At least ten years of experience with infrastructure programs in rural areas and/or in developing countries with infrastructure needs and programs similar to those of Sudan and with use of local contractors. Previous Chief of Party or Team Leader experience, including work on international projects. Familiarity with FAR and FIDIC regulations for construction contracting. Knowledgeable regarding principles and good practice in strategic planning and organizational development and in program design of inputs, activities and strategies to achieve program objectives. Skills in human resources management and leadership development and able to work in cross-cultural situations with political, cultural and ethnic sensitivities such as found in Sudan.

Chief Engineer: An MS or higher degree in Engineering with at least 10 years of experience with infrastructure programs or a BS degree in Engineering with at least 15 years of experience with infrastructure programs. At least ten years of experience with road and bridge construction or rehabilitation programs At least ten years of experience in rural areas and/or in developing countries with infrastructure needs and programs similar to those of Sudan. Experience in establishing quality control and quality assurance programs. Cultural sensitivity and understanding to be able to work in cross-cultural situations with political, cultural and ethnic sensitivities such as found in Sudan.

Manager Finance/Administration: An MA or higher degree in Accounting or a Financial Management or Administrative Management related field with at least 10 years of experience in program administration and/or financial management or a BA degree in Accounting or a Financial Management or Administrative Management related field with at least 15 years of experience in program administration and/or financial management. At least ten years experience with development programs in rural areas and/or in developing countries with conditions similar to those of Sudan. Experience managing internal audit operations and application of price escalation clauses. Knowledgeable about incentive systems, budgeting and cash management, training strategies, and program and employee evaluation. Cultural sensitivity and understanding to be able to work in cross-cultural situations with political, cultural and ethnic sensitivities such as found in Sudan.

Manager Acquisition/Procurement: An MA or higher degree in Administration or another field with general relevance to work on infrastructure program development with at least 8 years of experience with procurement and contracting or a BA or higher degree in Administration or another field with general relevance to work on infrastructure program development with at least 10 years of experience with procurement and contracting. At least five years experience with contracting or procurement relevant to infrastructure programs. At least ten years of experience in rural areas and/or in developing countries with conditions similar to those of Sudan. Familiar with FIDIC conditions of contract and experience in claims analysis and dispute resolution and/or arbitration. Able to analyze, advise on and resolve administrative and contractual problems, promote transparency, integrity and competition in procurement management. Cultural sensitivity and understanding to be able to work in cross-cultural situations with political, cultural and ethnic sensitivities such as found in Sudan.

ESTIMATED LEVEL-OF-EFFORT

The actual level of effort required may vary dependent on number and size of future Task Orders and the sectors and geographic distribution of infrastructure activities. These can not be accurately predicted given the fragile states program current in Sudan. For Task Order No.1, the following level of effort is expected to be required for the five year life of contract:

	Position
	Level-of-Effort

	Chief-of-Party
	60 person months

	Senior Engineer
	60 person months

	Manager Finance/Administration
	60 person months

	Manager Acquisition/Procurement
	60 person months

	Short Term Consultants (various specialties)
	30 person months


In addition to the key personnel and technical specialist positions listed above, additional administrative and support staff will be required. 

MISCELLANEOUS

Other Requirements: None.
Duty Post: Services may be required throughout Sudan, but are expected to focus on Southern Sudan and the three transition zones. The primary place of performance under this Task Order is Juba, Sudan.
Use of Government Facilities or Personnel: The contractor and any employee or consultant of the contractor is prohibited from using U.S. Government facilities (such as office space or equipment) or U. S. Government clerical or technical personnel in the performance of the services specified in this Task Order unless the use of Government facilities or personnel is specifically authorized in the Task Order, or is authorized in advance, in writing, by the CTO.

Classified information: The contractor will not have access to classified material.

Logistical support: The contractor shall be responsible for all logistical support needed to successfully complete this Task Order. 

Work week: The contractor may be authorized up to a six-day work week in the field with no premium pay.

Language Requirements: English. Knowledge of Arabic and local languages in Southern Sudan would be useful.

B. ILLUSTRATIVE TASK ORDER #2 FOR A ROAD DESIGN/BUILD PROJECT

STATEMENT OF WORK: TRANSPORT SECTOR: RECONSTRUCT THE ROAD FROM FARASIKA to MARIDI to YAMBIO

Section I – Objectives

The objectives for this activity are to design and construct an all weather gravel surfaced road from Farasika to Maridi to Yambio in Western Equitoria, South Sudan.  This 170 Km road is required to allow reliable year-round access Yambio, the capital of Western Equitoria.  This road is an important route of return for refugees and IDPs and it provides the primary access to South Sudan’s area of greatest agricultural surpluses.

The existing road alignment follows the old road constructed in the 1950s during colonial times.  Virtually no maintenance has been carried out on this road over the past 25 years.  Much of the road formation has eroded and failed; previous gravel surfacing has long since worn away and practically all longitudinal drains need to be reinstated and most cross-drainage needs to be replaced.  In short, the road needs full rehabilitation.  The road will comply with the new Ministry of Transport and Roads interim standards.  A standard road cross section is attached.  A 7-meter carriageway is required with 1meter wide shoulders.  All culverts and minor drainage works will be designed for a 25 year storm event; bridges will adhere to UK design standards for bridges (BS 5400 Series) and will be designed for a 50 year storm event, accommodate two lanes of traffic. Although the road generally follows an existing alignment to minimize right of way issues, minor realignments will be permitted when justified to enable the road to be upgraded to a paved standard in the near future if traffic volumes increase as predicted.

The road alignment generally passes through rolling terrain with multiple sources of naturally occurring gravels.  Haul distances will not exceed 15 Km. Road cross sections in the towns of Maridi and Yambio will be widened and constructed to accommodate pedestrians and bicycles.  A standard town cross-section is attached.  

Initial mine surveys carried out in 2003 rated this road low risk, however, a more detailed mine risk assessment will be required before rehabilitation works begin.

Section II – Scope of Work

Work under this Task Order shall include the following:

Complete design and construction of a minor road approximately 170 Km long including:

1. Establishing vertical and horizontal alignment.  

2. Environmental Assessment

3. De-mining and Security during field work and construction

4. Construction of all required bridges and drainage works necessary to ensure the road is passable all year round.  All bridges shall be designed to conform to BS 5400 Series Standards.

5. Drainage culverts shall be sized for a 25 year storm event, but shall be a minimum of 900mm diameter pipe.

6. Designs shall make maximum use of local materials.

Engineering work shall include basic engineering studies and design that provides an estimated Bill of Quantities that is accurate to within 10% of final quantities.  A complete analysis of the drainage along the alignment is essential that includes any special requirements for flash flooding that might occur.  The design shall include provision for upgrading the road surface to a paved Double Surface Treatment standard. There is no survey or soil data available.

The specifications for materials to be incorporated into the road and the appurtenant structures shall comply with South African General Technical Specification SATCC 1998 standards for construction of gravel roads.

The Design/Build Contractor shall be responsible for:

1. Methodology

2. Initial Environmental Assessment for the proposed route.

3. Design Drawings

4. Submittal of designs at 33%, 66% and 100% for review and approval

5. Specifications

6. All procurement

7. All construction

8. Quality Control and Materials Testing

9. Warranty of the Works for 1 year

Section III – Deliverables

1. Sub-contractor selection criteria

2. Contractor’s Construction Manual

3. Construction Risk Management Program

4. Safety Program

5. Security Plan

6. Quality Control Program

7. Monthly Progress Reports that include current status and forecasts

8. Design Reports at 33%, 66% and 100%

9. Detailed construction schedule with cash flow

The USAID/SFO estimates that the requirements of this Task Order will involve cost in a price range of $10 million to $15 million. . The Contractor must not rely on this estimate but must independently estimate and verify costs during the development of this Task Order proposal. If it appears that the total estimated cost for completion of the works requested will significantly vary from this preliminary estimate, the Contractor is requested to consult with the CTO on any adjustments required. 

Section IV - Miscellaneous
Other Requirements: None.
Duty Post: The primary place of performance under this Task Order is Farasika to Maridi to Yambio in Western Equitoria, South Sudan.
Use of Government Facilities or Personnel: The contractor and any employee or consultant of the contractor is prohibited from using U.S. Government facilities (such as office space or equipment) or U. S. Government clerical or technical personnel in the performance of the services specified in this Task Order unless the use of Government facilities or personnel is specifically authorized in the Task Order, or is authorized in advance, in writing, by the CTO.

Classified information: The contractor will not have access to classified material.

Logistical support: The contractor shall be responsible for all logistical support needed to successfully complete this Task Order. 

Work week: The contractor may be authorized up to a six-day work week in the field with no premium pay.

Language Requirements: English. Knowledge of Arabic and local languages in Southern Sudan would be useful.

TYPICAL ROAD SECTIONS

General Note: Levels are indicative and may vary according to local conditions

TRUNK ROADS: Section  A:  OVER UNTOUCHED EXISTING ROADS


TRUNK ROADS: Section B: OVER IMPROVED SECTIONS OF ROADS

  ATTACHMENT J-3 FUNCTIONAL LABOR CATEGORY POSITIONS

The following functional labor category positions are illustrative only. Selected contractors shall furnish the services of individuals with the necessary education and/or relevant experience as required on each task order. The Contractor may use mixed labor category positions below to better meet the technical and contract management approach presented in the each Task Order Proposal.

No
Labor Category

Home Office Support Team:
1
IQC Project Manager/Coordinator (Key Personnel Position)

2
Finance/Procurement/Administration Coordinator 

3
HR Coordinator 

Core Management Team:

1
Chief of Party (Key Personnel Position)

2
Senior Engineer (Key Personnel Position)

3
Manager Finance/Administration (Key Personnel Position)

4
Manager Acquisition/Procurement (Key Personnel Position)

AENRP Sector:

1
Senior AENRP Sector Manager

2
Deputy AENRP Sector Manager

3
Senior Power Sector Advisor

4
Mid Level Power Sector Advisor

5
Training and Capacity Building Senior Specialist

6
Training and Capacity Building Mid Level Specialist

7
Senior Legal Advisor

8
Mid Level Legal Advisor

9
Senior Engineer/Power Distribution 

10
Mid Level Engineer/Power Distribution

11
Senior Engineer/High Voltage Transmission 

12
Mid Level Engineer/High Voltage Transmission

13
Senior Engineer or CM/Hydro Power

14
Mid Level Engineer or CM/Hydro Power

15
Senior Power Sector Restructuring Expert

16
Mid Level Power Sector Restructuring Expert

17
Senior Electricity Tariff Design Expert

18
Mid Level Electricity Tariff Design Expert

19
Senior Power Systems Engineer

20
Mid Level Power Systems Engineer

21
Senior Power Purchase Expert (Asia and Near East experience is strongly preferred)

22
Mid Level Power Purchase Expert

23
Senior Institutional Structure Expert

24
Mid Level Institutional Structure Expert

25
Senior Financial Modeling Expert

26
Mid Level Financial Modeling Expert

27
Mid Level Hydro and Diesel Based Systems Operations Expert

28
Mid Level Diesel Power Plant Manager

29
Mid Level Diesel Fuel Supply/Testing Expert

ATSP Sector:

1
Senior ATSP Sector Manager

2
Deputy ATSP Sector Manager

3
Mid-Level Manager (Strengthening Institutional Capability)

4
Mid-Level Manager (Ministry Equipment Maintenance Workshops)

5
Mid-Level Manager (Ministry Procurement and Warehousing)

6
Mid-Level Manager (Transport Facilities Maintenance)

7
Senior Legal Advisor

8
Legal Advisor

9
Senior Institutional Specialist

10
Institutional Specialist

11
Senior Transport Policy Specialist

12
Transport Policy Specialist

13
Senior Transportation Planner (Roads and Highways)

14
Transportation Planner (Roads and Highways)

15
Senior Transportation Planner (Civil Aviation)

16
Transportation Planner (Civil Aviation)

17
Senior Transportation Planner (Rail Transport)

18
Transportation Planner (Rail Transport)

19
Communications and Outreach Specialist

20
Information Management Specialist

21
Senior Training and Human Resource Development Specialist

22
Training and Human Resource Development Specialist

23
Senior Workshop/Conference Planner and Facilitator

24
Workshop/Conference Planner and Facilitator

25
Senior Transportation Economist

26
Transportation Economist

27
Senior Environmental Assessment and Impact Specialist

28
Environmental Assessment and Impact Specialist

29
Computer Modeler

30
CAD Computer Specialist

31
Senior Construction Management Specialist

32
Construction Management Specialist

33
Senior Outsourcing Specialist

34
Outsourcing Specialist

35
Senior Civil Engineer (Bridge Construction)

36
Civil Engineer (Bridge Construction)

37
Senior Civil Engineer (Rights-of-Way Management)

38
Civil Engineer (Rights of Way Management)

39
Senior Civil Engineer (Material of Construction)

40
Civil Engineer (Materials of Construction)

41
Senior Civil Engineer (Road Drainage)

42
Civil Engineer (Road Drainage)

43
Senior Civil Engineer (Pavement Design)

44
Civil Engineer (Pavement Design)

45
Senior Civil Engineer (Railway Design)

46
Civil Engineer (Railway Design)

47
Senior Mechanical Engineer

48
Senior Electrical Engineer

Urban Development/Water Sanitation Sector:

1
Senior Sector Manager

2
Deputy Sector Manager

3
Senior Civil Engineer (Water Supply)

4
Senior Civil Engineer (Sanitation)

5
Senior Urban Planner 

6
Senior Civil Engineer (Hydraulic Structures)

7
Civil Engineer (Wastewater Treatment)

8
Senior Civil Engineer (Hydraulic Design)

9
Civil Engineer (Hydraulic Design)

10
Senior Hydrogeologist (Groundwater)

11
Hydrogeologist (Groundwater)

12
Senior Mechanical Engineer

13
Mechanical Engineer

14
Senior Electrical Engineer

15
Electrical Engineer

16
Civil Engineer (Materials of Construction)

17
Urban Planner

18
Senior AutoCAD Designer

19
Staff AutoCAD Designer

20
Senior GIS Supervisor

21
GIS Technician

22
Information Management Supervisor

23
Civil Engineer (Structural)

24
Civil Engineer (Construction)

25
Senior Construction Inspector (Q/A)

26
Construction Inspector (Q/A)

27
Cost Estimator

28
Civil Engineer (Water Distribution)

29
Land-use Planner

30
Utility and Urban Transportation Planner

31
Zoning Planner

32
Senior Water Systems Modeler

33
Staff Water Systems Modeler

34
Senior Maintenance Supervisor (Water Supply)

33
Deputy Maintenance Supervisor (Water Supply)

34
Senior Maintenance Supervisor (Sanitation)

35
Deputy Maintenance Supervisor (Sanitation)

36
Senior Civil Engineer (Wastewater Treatment)

37
Senior Civil Engineer (Solid Waste)

38
Civil Engineer (Solid Waste)

39
Senior Environmental Engineer

40
Staff Environmental Engineer

41
Civil Engineer (Landfill Design)

42
Environmental Engineer (Air Quality)

43
Senior Civil Engineer (Water Treatment)

44
Civil Engineer (Water Treatment)

45
Environmental Engineer (Hazardous Waste)

46
Civil Engineer (Sewer Design)

47
Civil Engineer (Water/Sanitation Demand)

	Public Buildings Sector:

	1. Senior  Sector Manager 

	2. Deputy Sector Manager 

	3. Legal Advisor 

	4. Senior Architect/Planner 

	5. Mid-level Architect Planning Advisor 

	6. Senior Engineer- Civil 

	7. Mid Level Civil Engineer 

	8. Senior Structural Engineer 

	9. Mid Level Structural/Civil Engineer 

	10. Senior Electrical Engineer 

	11. Mid-level Electrical Engineer 

	12. Mid-level Contracting Officer (10M warrant) 

	13. Senior Draftsman (CADD,GIS) 

	14. Mid-Level Draftsman 

	15. Training and Capacity Building Senior Specialist 

	16. Training and Capacity Building Mid Level Specialist 

	17. Senior Level Quality Assurance Rep 

	18. Mid-Level Quality Assurance Rep 

	19. Mid level program analyst (financial) 


  ATTACHMENT J-4: ADDITIONAL INFORMATION FOR OFFERORS

          Organizational Conflict of Interest:  

Certain elements of this RFP envision design of particular infrastructure projects.  Bidders are put on notice that the contractor will need to address the issue of organizational conflict of interest so as to avoid being precluded from eligibility to build or supervise the particular projects.  To mitigate the risk (e.g, by subcontracting the design to a separate firm), the contractor must be prepared to consult with the USAID Contracting Officer prior to designing a project for the construction of which the contractor wishes to be eligible.

 

            U.S Government Licenses:  

 

Commerce Department:  Licenses are required for the export of US technology and equipment to certain sanctioned countries including Sudan.  The contractor will be responsible for assuring that such licenses are obtained from the Department of Commerce in timely fashion.  Information about the requirements and procedures can be obtained through Commerce’s Bureau of Industry and Security website: www.bis.doc.gov.

 

Treasury Department:   Due to the statutory sanctions, the Treasury’s Office of Foreign Assets Control (OFAC) issues licenses for certain commercial, developmental and humanitarian operations and transactions allowable in Sudan.  USAID has a blanket license for certain development activities which would cover the prime contractor under this RFP.  However, the contractor will be responsible for assuring that its activities, any sub-contracts and other arrangements remain within the coverage of the blanket license, or that other appropriate licenses are obtained.  The sanctions, regulations and guidelines for licenses are summarized at this website: www.treasury.gov/offices/enforcement/ofac/sanctions/.  

            Cultural Sensitivity:  

The people of Southern Sudan have fought a painful war over the past 21 years.  They are eager to live in more peaceful times but it will take many years for the legacies of the war to wear off.  At times, this creates an environment that is characterized by misunderstanding and tension.  All the long term and short term advisors will therefore be required to have exceptional inter-personal skills, a high level of cultural sensitivity, and sound programmatic experience in their area of specialty, flexibility, and an ability to get the job done despite difficult circumstances.  

Licensing

The GOSS was recently formed and is still in the process of organizing itself and its government structure and regulatory systems. Licensing procedures are not yet established. USAID would expect to provide limited assistance to its contractors to obtain required licenses and will promote sound licensing procedures that facilitate efficient operation of private contractors. Meeting licensing requirements will however be the responsibility of the Infrastructure Services IQC Contractor and any sub-contractors operating in Sudan.

US/Sudan Bilateral Agreement

There is a 1958 bilateral agreement with Sudan which is still valid.  It provides for exemptions from all duties and taxes for program equipment, supplies & funds imported or purchased in connection with USAID programs.  It also provides for income and other tax exemptions for contractor personnel to the same extent as USG employees.  The language doesn’t give a clear answer concerning exemptions for contractor business institutions.  And it must be borne in mind that the Sudanese governmental entities are either new or transformed and that USAID has no recent experience of dealing with Sudan on these issues.  The relevant portion of the Bilateral reads:

 

“7. Any supplies, materials, equipment or funds introduced into or acquired in the Republic of the Sudan by the Government of the United States, or any contractor financed by that Government, for purposes of any programme or project conducted pursuant to this Agreement and on a grant basis shall, which such supplies, materials, equipment or funds are used in connection with such a programme or project, be exempt from any taxes on ownership or use of property, and any other taxes, investment or deposit requirements and currency controls in the Republic of the Sudan, and the import, export, purchase, use or disposition of any such supplies, materials, equipment or funds in connection with such a programme or project shall be exempt from any tariffs, customs duties, import and export taxes, taxes on purchase or disposition of property, and any other taxes or similar charges in the Republic of the Sudan. All personnel except citizens and permanent residents of the Republic of the Sudan, whether employees of the Government of the United States or individuals and employees of public or private organizations under contract with the Government of the Republic of the Sudan or its agencies or the Government of the United States or its agencies, who are present in the Republic of the Sudan for the purpose of performing work in connection herewith and whose entrance into the country has been approved by the Government of the Republic of the Sudan shall be exempt from income and social security taxes levied under the laws of the Republic of the Sudan with respect to income upon which they are obligated to pay income or social security taxes to the Government of the United States, and from taxes on purchase, ownership, use or disposition of personal movable property intended for their own use. Such personnel and members of their families shall receive the same treatment with respect to the payment of customs and import and export duties on personal effects, equipment and supplies imported into the Republic of the Sudan for their own use, as is accorded by the Government of the Republic of the Sudan to diplomatic members of the American Embassy in the Republic of the Sudan.” 

 
Special Instructions:

Please note that USAID will process a work permit in Sudan for the Chief-of-Party.

Housing in Juba for the duration of the program, inclusive of rent, utilities, security and maintenance will have to factored into the budget.  Housing in Sudan is extremely limited and the offeror must make appropriate arrangements for staff quarters. 

The Contractor must obtain CTO or designee approval before making any changes in the key personnel stated in the Order.  Additionally, the contractor must obtain the written approval of the CTO or designee if any key person under this order is away from their duty post and traveling outside of Kenya or Sudan.

The contractor shall not represent the USG with other donors.  Reports from this program are not to be shared with other donors without prior approval from USAID.

Before having interviews with the media, issuing press releases, holding news conferences, or otherwise communicating with the media regarding activities under this contract, the Contractor will consult with the CTO or designee.

Given the fluid setting and basic institutional setting in Sudan, the specific tasks and benchmarks may change as the new government develops its priorities.  Any changes in the Project Implementation Plans must be approved by the CTO and substantial changes in the statement of work approved by the CTO and contracting officer.

ATTACHMENT J-5 OPERATIONAL SECURITY - GENERAL INFORMATION

An intrinsic aspect of operating in a high-risk environment such as Sudan is recognizing and addressing issues related to security. Most importantly, this includes the well-being of staff. The safety of personnel is, of course, a precondition for the activities of USAID and its implementing partners.

It is USAID’s position that to achieve an adequate level of security, the leadership of each and every Contractor, NGO, UN agency, and other partner must see security as a top priority. It must be an integral component of program design and project management.

The purpose of this document is to raise a number of issues and make observations regarding security. It is not prescriptive. Given the diversity of USAID’s implementing partners, it is not possible to create a one size fits all model. It is, however, essential for every organization to have both a well defined concept of security, as well as clearly articulated and consistently applied policies and procedures at the operational level.


One of the most commonly used models, or analytical frameworks, for security consists of three axes: acceptance, deterrence and protection:

Acceptance is the process of gaining widespread understanding and support for an organization’s work on the part of local authorities, belligerents and the population at large. This has been one of the fundamental principles under which civilian agencies have worked in conflict zones for many years, and depends in part on the articulation and adherence to humanitarian codes of conduct such as impartiality.

Protection encompasses the use of devices such as physical barriers, armored vehicles, bulletproof vests and satellite communications. It also includes procedures such as driving in convoys, varying routine, and the observance of curfews and “no-go” areas.

Deterrence is an approach whereby the threat is contained or deterred by the use of a counter threat. This could be legal, political or economic sanction, but is most commonly an armed response. 

In practice, most organizations use a combination of all three strategies. What’s important is for an organization to make a conscience decision about where it wants to be inside the triangle, and to understand the advantages and drawbacks of this choice. Of note in that regard is the symbiotic relationship between organizations working in the same environment. For example, if one organization uses armed guards on convoys, others who do not may be more vulnerable.

Situational Awareness: 

It’s axiomatic that security begins with an appreciation of the environment in which one is operating. Nevertheless, it is frequently overlooked that what is safe in one place may actually increase risk in another. Whether to carry a weapon or stop after a vehicle accident depends on the nature of the threats and the specific situation. It is next to impossible to create a list of hard, fast rules, which is why situational awareness is so critical. 

Operation Lifeline Sudan (OLS) is the principal organization in Sudan that collects, analyzes and disseminates information on security.  USAID recommends that its implementing partners establish and maintain regular contact with OLS.  

USAID will provide more detailed contact information to the contract awardee.

The sharing of information is critical to situational awareness. For that reason, USAID recommends that each implementing partner report through OLS on all security incidents. In addition, any incident involving death or injury to staff and incidents, which may materially affect the implementation of USAID-funded programs, must be reported directly to USAID as soon as possible, but no later than 24 hours after the incident.

USAID also recommends that a point person in each agency be designated to handle these and other responsibilities related to security. This should be a relatively senior position that reports directly to the Country Director or Chief of Party.

Field Travel

Although regular travel around Sudan is a necessary part of our operations, it should be noted that about 50% of security incidents take place during travel.  USAID therefore recommends that each implementing partner establish and enforce procedural guidelines for field travel. At a minimum, these should take into account the following, which may vary by location and/or over  time:

· Vehicle reliability. Regularly scheduled maintenance and inspections should be conducted. Critical spare parts (e.g.: belts and hoses), consumables (oil, water, battery) and ancillary supplies (tools, tow rope, rations, first aid kit, spare fuel, etc.) should be carried at all times.

· Number of vehicles and passengers. A single vehicle and driver is a much easier target. USAID recommends at least two people in every vehicle, including one with local language skills.

· Day vs. night travel. Driving at night outside major urban areas is not recommended except in emergencies.

· Use of armed escorts. These could be GOSS, local police, or hired guards.

· Use of bulletproof vests. If agencies choose to use these, USAID recommends a model affording level IV protection, which is the maximum.

· Communications and GPS. USAID recommends use of hand-held satellite (thuraya) phones as well as a hand-held GPS unit if this feature is not included in your satellite phone.

· Trip preparation. USAID recommends that a clear set of procedures be followed for planning the trip and notifying the appropriate parties beforehand. This may include checking the security situation, marking of primary and alternative routes, designating checkpoints/landmarks along the route to track the traveler’s location, listing points of contact along the route and estimating the approximate timeframe for the trip.  Although it may not be necessary for short trips, this information should be put in writing and left with someone who will monitor the trip and be notified at its conclusion.

· Emergency procedures. These encompass a range of situations, from ambushes to landmines to checkpoints.

· USAID recommends that every organization provide training or a detailed briefing to all drivers on standard procedures to follow in the event of an emergency

Communications

USAID recommends that each implementing partner establish and maintain effective and reliable voice communications systems at all of their offices and with vehicles or personnel traveling in the field. As appropriate, these may include HF and VHF radio systems and should include a minimum of one voice satellite system such as Thuraya or Iridium. USAID recommends that each agency establish and maintain effective and reliable data communications at all of their offices. Discrete systems such as Vsat, Websat or BGAN are preferable, as well as a reliable source of power.

USAID recommends that each agency establish and maintain policies and procedures for the creation and maintenance of the following systems:

· A list of contact information for all internal and key external parties, including USAID. This should include detailed information such as the location of staff housing and the tracking of staff on leave. It should be updated and distributed at least monthly.

· A phone tree or warden system among the agency’s staff that ensures all personnel can be contacted and accounted for in a timely manner.

· Training of staff on telephone and radio procedures and copies of frequencies / numbers and procedures available in offices and vehicles.

· Regular reporting or call-in procedures for staff living or traveling in the field.

· Crisis management and emergency procedures.

Site Security

This is the aspect of security that receives the most attention and resources. Unfortunately, an overemphasis in this area can lead to a false sense of security. Feeling safe and secure behind high walls and armed guards is no guarantee something bad can’t happen the minute one goes “outside the wire.” Moreover, the transition from being relatively relaxed inside a compound and then having to quickly heighten one’s awareness is one some personnel have difficulty with.

Evacuation Plans

USAID recommends that all agencies develop a plan to guide its actions in the event of an emergency, evacuation or other in extremis circumstances. At a minimum the plan should address a rapid, forced withdrawal from an area of high risk and the temporary suspension of activities. The plan should include the following:

· Tracking of security phases / operational alert levels (green, yellow, red, etc.)

· Coordination with USAID, other donors and appropriate embassies.

· Shutdown procedures, including the collection or destruction of sensitive materials and equipment.

· Designation of assembly points.

· Stockpiling of survival equipment and supplies (amount, location, access).

· Transportation methods and designated POCs for evacuation (road, air, water).

· Evacuation points and routes (airport, border, specific road) marked on maps.

· Preparation of vehicles.

· Rehearsal and refinement of the plan on a regular basis.

The need for additional plans and planning is area or program specific, i.e. plans developed for one area or organization will most likely be ineffective in/for another.

Final Note

The aspects of security outlined above are listed in order of importance and difficulty. Situational awareness is undoubtedly the hardest nut to crack, but it is also the most critical to good security. Conversely, many organizations hire a security consultant to make such recommendations as putting mylar film and steel bars over the windows. They then write an evacuation plan that collects dust, often because the home office requires it. That is not an effective approach.

USAID and the State Department’s Regional Security Office would like all implementing partners to address security in a meaningful way, and should be seen as a resource for doing so. Specific questions and comments should be directed to your Cognizant Technical Officer. He/she may then refer you to an appropriate party.

  ATTACHMENT J-6 SAMPLE SMALL BUSINESS SUBCONTRACTING PLAN

http://www.usaid.gov/forms/model_small_bus_plan.doc
SMALL BUSINESS, VETERAN-OWNED SMALL BUSINESS,

HUBZONE SMALL BUSINESS CONCERNS, 

SMALL DISADVANTAGED BUSINESS,

and WOMEN-OWNED SMALL BUSINESS


MODEL SUBCONTRACTING PLAN OUTLINE *


Identification Data
Contractor: ______________________________________________________________

Address: ________________________________________________________________

_________________________________________________________________________

Solicitation or Contract Number:___________________________________________

Project Title: _____________________________________________________________

Total Amount of Contract (Including Options) $_____________________________

Period of Contract Performance (MO. & YR.)_______________________________

*
Federal Acquisition Regulation (FAR), paragraph 19.708(b) prescribes the use of the clause at FAR 52.219-9 entitled "Small Business, Small Disadvantaged Business, and Women Owned Small Business Subcontracting Plan."  The following is a suggested model for use when formulating such subcontracting plan.  While this model plan has been designed to be consistent with  FAR 52.219-9, other formats of a subcontracting plan may be acceptable.  However, failure to include the essential information as exemplified in this model may be cause for either a delay in acceptance or the rejection of a bid or offer where the clause is applicable.  Further, the use of this model is not intended to waive other requirements that may be applicable under FAR 52.219-9.  "SUBCONTRACT" as used in this clause, means any agreement (other than one involving an employer-employee relationship) entered into by a Federal Government prime contractor or subcontractor calling for supplies or services required for performance of the contract or subcontract.
1.
Type of Plan  (Check One)

____
Individual plan (All elements developed specifically for this contract and applicable for the full term of this contract).

____
Master plan (Goals developed for this contract; all other elements standard; must be renewed annually).

____
Commercial products plan (Contractor sells large quantities of off-the-shelf commodities to many Government agencies.  Plans/goals negotiated by a lead agency on a company-wide basis rather than for individual contracts.  Plan effective only during year approved.  Contractor must provide copy of lead agency approval).

(d)
The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for service-disabled veteran-owned small business concerns is not required. The offeror shall include all subcontracts that contribute to contract performance, and may include a proportionate share of products and services that are normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan is:

$_______________ and _______________%

(ii) Total dollars planned to be subcontracted to small business concerns is:

$_______________ and _______________%*

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns is:


 $_______________ and _______________%*

(iv) Total dollars planned to be subcontracted to service-disabled veteran-

owned small business concerns is:

$_______________ and _______________%*

(v) Total dollars planned to be subcontracted to HUBZone small business concerns is:


$_______________ and _______________%*

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns is:


$_______________ and _______________%* 

(vii) Total dollars planned to be subcontracted to women-owned small business concerns is:


$_______________ and _______________%*

(*Expressed as a percentage of "A")

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the types planned for subcontracting to-- 

(i) Small business concerns; 

(ii) Veteran-owned small business concerns; 

(iii) HUBZone small business concerns; 

(iv) Small disadvantaged business concerns; and 

(v) Women-owned small business concerns.








  (check all that apply)

Subcontracted

 Supplies/Services_______LB  SB   VOSB  SDVOSB   HUBZone   SDB   WOSB   
________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

(Attach additional sheets if necessary.)

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause. 

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the Research and Information Division of the Minority Business Development Agency in the Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a description of the method used to determine the proportionate share of indirect costs to be incurred with—

(i) Small business concerns; 

(ii) Veteran-owned small business concerns; 

(iii) HUBZone small business concerns; 

(iv) Small disadvantaged business concerns; and 

(v) Women-owned small business concerns.) 

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, and a description of the duties of the individual.

8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small Business Concerns" in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 

(10) Assurances that the offeror will-- 

(i) Cooperate in any studies or surveys as may be required; 

(ii) Submit periodic reports so that the Government can determine the extent of compliance by he offeror with the subcontracting plan; 

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 

	REPORTING PERIOD
	REPORT DUE
	DUE DATE

	Oct 1 – Mar 31
	SF 294
	04/30

	Apr 1 – Sept 30
	SF 294
	10/30

	Oct 1 – Sept 30
	SF 295
	10/30


ADDRESS:

DIRECTOR

USAID/OSDBU

RM 7.8E  RRB

WASHINGTON, DC 20523-7800

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to comply with the requirements and goals in the plan, including establishing source lists; and a description of the offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and award subcontracts to them. 

SUBCONTRACTING PLAN AUTHORIZATION:

NAME:

__________________________________________________________

TITLE:

__________________________________________________________

DATE:

__________________________________________________________

SIGNATURE: __________________________________________________________

  ATTACHMENT J-7 CONTRACTOR PERFORMANCE REPORT - SHORT FORM

CONTRACTOR PERFORMANCE REPORT - SHORT FORM

Past performance information shall be included for both the Prime and Key Subcontractors.  

	CONTRACTOR PERFORMANCE REPORT - SHORT FORM

	PART I:   Contractor Information (to be completed by Prime)

	1. 
Name of Contracting Entity:

	2. 
Contract Number: New form adds Contract Title/Description as number two.

	3. 
Contract Type:

       Period of Performance:

	4. 
Contract Value (TEC):  (if subcontract, subcontract value)

	5. 
Problems:   (if problems encountered on this contract, explain corrective action taken)



	6.     Contacts:   (Name, Telephone Number and E-mail address)

	6a.   Contracting Officer:

	6b.   Technical Officer (CTO):

	6c.   Other:

	7.     Contractor:

	8. Description of work/services:



	9.     Information Provided in Response to RFP No. :

	PART II:   Performance Assessment (to be completed by Agency)

	1.     Quality of product or service, including consistency in meeting goals and targets, and cooperation and effectiveness of the Prime in fixing problems.  Comment:



	2. Cost control, including forecasting costs as well as accuracy in financial reporting.  Comment:



	3. Timeliness of performance, including adherence to contract schedules and other time-sensitive project conditions, and effectiveness of home and field office management to make prompt decisions and ensure efficient operation of tasks.  Comment:



	4. Customer satisfaction, including satisfactory business relationship to clients, initiation and management of several complex activities simultaneously, coordination among subcontractors and developing country partners, prompt and satisfactory correction of problems, and cooperative attitude in fixing problems.  Comment:



	5. Effectiveness of key personnel including:  effectiveness and appropriateness of personnel for the job; and prompt and satisfactory changes in personnel when problems with clients where identified.  Comment:




[Note:   The actual dollar amount of subcontracts, if any, (awarded to the Prime) must be listed in Block 4 instead of the Total Estimated Cost (TEC) of the overall contract.  In addition, a Prime may submit attachments to this past performance table if the spaces provided are inadequate; the evaluation factor(s) must be listed on any attachments. 

  ATTACHMENT J-8 DD 254 - DEPARTMENT OF DEFENSE CONTRACT SECURITY CLASSIFICATION SPECIFICATION

  ATTACHMENT J-9 -- IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE NUMBERS

   The USAID Geographic Code Book sets forth the official description of all geographic codes used by USAID in authorizing or implementing documents, to designate authorized source countries or areas.  The following are summaries of the principal codes:

   (a) Code 000--The United States:  The United States of America, any State(s) of the United States, the District of Columbia, and areas of U.S.-associated sovereignty, including commonwealths, territories and possessions.

   (b) Code 899--Any area or country, except the cooperating country itself and the following foreign policy restricted countries: Libya, Cuba, Iran, North Korea and Syria.

   (c) Code 935--Any area or country including the cooperating country, but excluding the foreign policy restricted countries.

   (d) Code 941--The United States and any independent country (excluding foreign policy restricted countries), except the cooperating country itself and the following:  Albania, Andorra, Angola, Armenia, Austria, Australia, Azerbaijan, Bahamas, Bahrain, Belgium, Bosnia and Herzegovina, Bulgaria, Belarus, Canada, Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Gabon, Georgia, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Italy, Japan, Kazakhstan, Kuwait, Kyrgyzstan, Latvia, Liechtenstein, Lithuania, Luxembourg, Macedonia*, Malta, Moldova, Monaco, Mongolia, Montenegro*, Netherlands, New Zealand, Norway, Poland, Portugal, Qatar, Romania, Russia, San Marino, Saudi Arabia, Serbia*, Singapore, Slovak Republic, Slovenia, South Africa, Spain, Sweden, Switzerland, Taiwan*, Tajikistan, Turkmenistan, Ukraine, United Arab Emirates, United Kingdom, Uzbekistan, and Vatican City.

    -----------------------------------------------------------------

 * Has the status of a "Geopolitical Entity", rather than an independent country.

  ATTACHMENT J-10

  USAID FORM 1420-17 - CONTRACTOR BIOGRAPHICAL DATA SHEET



  ATTACHMENT J-11
SF LLL - DISCLOSURE OF LOBBYING ACTIVITIES




DD 254 - DEPARTMENT OF DEFENSE CONTRACT SECURITY CLASSIFICATION SPECIFICATION

	DEPARTMENT OF DEFENSE


CONTRACT SECURITY CLASSIFICATION SPECIFICATION

(The requirements of the DoD National Industrial Security Program Manual (NISPOM) apply to all security aspects of this effort.)
	1.  CLEARANCE AND SAFEGUARDING

	
	a.  FACILITY CLEARANCE REQUIRED


	
	b.  LEVEL OF SAFEGUARDING REQUIRED



	2.  THIS SPECIFICATION IS FOR: (X and complete as applicable)
	3.  THIS SPECIFICATION IS: (X and complete as applicable)

	
 
	a.  PRIME CONTRACT NUMBER


    ORDER NUMBER 


	
 
	a.  ORIGINAL (Complete date in all cases)



	Date (YYMMDD)


 

	
	b.  SUBCONTRACT NUMBER

	
	b.  REVISED (Supersedes

     all previous specs) 
	Revision No.
	Date (YYMMDD) 

	
	c.  SOLICITATION OR OTHER NUMBER
	Due Date (YYMMDD)


	
	c.  FINAL (Complete Item 5 in all cases)
	Date (YYMMDD)

	4.  IS THIS A FOLLOW-ON CONTRACT?
        YES                  NO.  If Yes, complete the following:

    Classified material received or generated under                                                                                                                      (Preceding Contract Number) is transferred to this follow-on contract.



	5.  IS THIS A FINAL DD FORM 254?
        YES                 NO.  If Yes, complete the following:

    In response to the contractor's request dated _ ________________ ,  retention of the identified classified material is authorized for the period of _________________________




	6.  CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)

	a.  NAME, ADDRESS, AND ZIP CODE


	b.  CAGE CODE



	c.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code) 


Defense Security Service


Hanover Maryland Field Office


7626 Connelley Drive, Suite N


Hanover, MD   21076


	7.  SUBCONTRACTOR 

	a.  NAME, ADDRESS, AND ZIP CODE
	b.  CAGE CODE
	c.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)



	8.  ACTUAL PERFORMANCE  

	a.  LOCATION


	b.  CAGE CODE



	c.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code) 



	9.  GENERAL IDENTIFICATION OF THIS PROCUREMENT

  


	10. THIS CONTRACT WILL REQUIRE ACCESS TO:
	YES
	NO
	11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL:
	YES
	NO

	a.
COMMUNICATIONS SECURITY (COMSEC) INFORMATION
	
	
	a.
HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTOR'S FACILITY OR A GOVERNMENT ACTIVITY
	
	

	b.
RESTRICTED DATA
	
	
	b.
RECEIVE CLASSIFIED DOCUMENTS ONLY
	
	

	c.
CRITICAL NUCLEAR WEAPON DESIGN INFORMATION
	
	
	c.
RECEIVE AND GENERATE CLASSIFIED MATERIAL
	 
	

	d.
FORMERLY RESTRICTED DATA
	
	
	d.
FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE
	
	

	e.
INTELLIGENCE INFORMATION:
	
	
	e.
PERFORM SERVICES ONLY
	
	

	(1) Sensitive Compartmented Information (SCI)
	
	
	f.
HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S., 

PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES
	
	

	(2) Non-SCI
	
	
	g.
BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER
	
	

	f.
SPECIAL ACCESS INFORMATION
	
	
	h.
REQUIRE A COMSEC ACCOUNT
	 
	

	g.
NATO INFORMATION
	
	
	I.
HAVE TEMPEST REQUIREMENTS
	
	

	h.
FOREIGN GOVERNMENT INFORMATION
	
	
	j.
HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS
	 
	

	I.
LIMITED DISSEMINATION INFORMATION
	
	
	k.
BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE
	  
	

	j.
FOR OFFICIAL USE ONLY INFORMATION
	
	
	l.
OTHER (Specify)
	
	

	k.
OTHER (Specify) 
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	12.
PUBLIC RELEASE.  Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority.  Proposed public releases shall be submitted for approval prior to release 


       Direct          Through (Specify):    

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.

In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.



	13.
SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below.  If any difficulty is encountered in applying this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein. Add additional pages as needed to provide complete guidance.) 

 

	14.
ADDITIONAL SECURITY REQUIREMENTS.  Requirements, in addition to ISM requirements, are established for this contract. (If Yes, identify
       Yes           No

the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the additional requirements.  

Provide a copy of the requirements to the cognizant security office.  Use Item 13 if additional space is needed.)


	15.
INSPECTIONS.  Elements of this contract are outside the inspection responsibility of the cognizant security office. (If Yes, explain and identify specific
       Yes            No

areas or elements carved out and the activity responsible for inspections. Use Item 13 if additional space is needed.)



	16.
CERTIFICATION AND SIGNATURE:  Security requirements stated herein are complete and adequate for safeguarding the classified information to be released or generated under this classified effort.  All questions shall be referred to the official named below.

	a.
TYPED NAME OF CERTIFYING OFFICIAL


	b.
TITLE


	c.
TELEPHONE (Include Area Code)


	
	
	


	d.
ADDRESS (Include Zip Code)

	17.  REQUIRED DISTRIBUTION

	
	 
	a.  CONTRACTOR

	
	
	b.  SUBCONTRACTOR

	
	 
	c.  COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

	e.
SIGNATURE
	  
	d.  U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

	
	 
	e.  ADMINISTRATIVE CONTRACTING OFFICER

	
	 
	f.  OTHERS AS NECESSARY (see attached distribution list) SMC/AXP
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ATTACHMENT J – 12 Interested Vendor Information Form

Interested Vendor Information

USAID/Sudan RFP 

Sudan Infrastructure Program

The Sudan Procurement Support Office (OAA) in Nairobi, Kenya requests vendors interested in participating as team members/consortia partners/sub contractors for the above-listed procurement to complete the form below in order to facilitate the gathering and dissemination of information to potential offerors.  This information will be compiled and be made available on Fedbizopps website to all interested parties.  Interested vendors are also encouraged to contact potential offerors independently of this process as well.  Please submit this form (1 page maximum) as an email attachment to ykore@usaid.gov. 

	Name of Firm:
	

	Address 1:
	

	Address 2:
	

	Address 3:
	

	City/State/Country/Postal Code
	

	Email address:
	

	Phone:
	

	Mobile:
	

	Brief description of firm’s core business:
	

	Brief overview of qualifications for participation in this project:
	


1. THIS CONTRACT IS A RATED ORDER





RATING





PAGE OF





PAGES





UNDER DPAS (15 CFR 700)





2. CONTRACT NUMBER





3. SOLICITATION NUMBER





4. TYPE OF SOLICITATION





5. DATE ISSUED





6. REQUISITION/PURCHASE NUMBER





SEALED BID (IFB)





NEGOTIATED (RFP)





7. ISSUED BY





CODE





8. ADDRESS OFFER TO





(If other than Item 7)





NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".





9. Sealed offers in original and _____________________________ copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if handcarried, in the depository located in





until





local time _______________________





(Hour)





(Date)





CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1.  All Offers are subject to all terms and conditions contained in this solicitation.





A. NAME





B. TELEPHONE  (NO COLLECT CALLS)





C. E-MAIL ADDRESS





AREA CODE





NUMBER





EXT.





(X)





SEC.





DESCRIPTION





PAGE(S)





(X)





SEC.





DESCRIPTION





PAGE(S)





PART I - THE SCHEDULE





PART II - CONTRACT CLAUSES





A





SOLICITATION/CONTRACT FORM





I





CONTRACT CLAUSES





B





SUPPLIES OR SERVICES AND PRICES/COSTS





PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.





C





DESCRIPTION/SPECS./WORK STATEMENT





J





LIST OF ATTACHMENTS





D





PACKAGING AND MARKING





PART IV - REPRESENTATIONS AND INSTRUCTIONS





E





INSPECTION AND ACCEPTANCE





F





DELIVERIES OR PERFORMANCE





G





CONTRACT ADMINISTRATION  DATA





L





INSTR., CONDS., AND NOTICES TO OFFERORS





H





SPECIAL CONTRACT REQUIREMENTS





M





EVALUATION FACTORS FOR AWARD





K





REPRESENTATIONS, CERTIFICATIONS AND OTHER 





STATEMENTS OF OFFERORS





NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.





12. In compliance with the above, the undersigned agrees, if this offer is accepted within ________ calendar days (60 calendar days unless a different period is inserted by the offeror) from the date





for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time specified in the 





schedule.





13. DISCOUNT FOR PROMPT PAYMENT





 10 CALENDAR DAYS (%)





 20 CALENDAR DAYS (%)





 30 CALENDAR DAYS (%)





CALENDAR DAYS (%)





(See Section I, Clause No. 52-232-8)





14. ACKNOWLEDGEMENT OF AMENDMENTS





AMENDMENT NO.





DATE





AMENDMENT NO.





DATE





(The offeror acknowledges receipt of amendments to the 





SOLICITATION for offerors and related documents 





numbered and dated:





CODE





FACILITY





16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER





15A. NAME AND





ADDRESS





OF OFFEROR





(Type or print)





15B. TELEPHONE NUMBER





17. SIGNATURE





18. OFFER DATE





AREA CODE





NUMBER





EXT.





15C. CHECK IF REMITTANCE ADDRESS IS DIFFERENT FROM 





ABOVE - ENTER SUCH ADDRESS IN SCHEDULE





19. ACCEPTED AS TO ITEMS NUMBERED





20. AMOUNT





21. ACCOUNTING AND APPROPRIATION





22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:





23. SUBMIT INVOICES TO ADDRESS SHOWN IN





ITEM





(4 copies unless otherwise specified)





10 U.S.C. 2304(a) (     )





41 U.S.C. 253(c) (     )





24. ADMINISTERED BY (If other than Item 7)





25. PAYMENT WILL BE MADE BY





CODE





CODE





26. NAME OF CONTRACTING OFFICER (Type or print)





27. UNITED STATES OF AMERICA





28. AWARD DATE





IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.





(Signature of Contracting Officer)





(REV. 9-97)





10. FOR INFORMATION CALL:





11. TABLE OF CONTENTS





STANDARD FORM 33





SOLICITATION, OFFER AND AWARD





SOLICITATION





OFFER (Must be fully completed by offeror)





AWARD (To be completed by Government)





                                                          cb
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January 25, 2006








Attn: Mr. Yves Kore, Mission Acquisition and Assistance Office 


USAID/REDSO/ESA, I.C.I.P.E COMPLEX 


KASARANI ROAD, 


P.O.BOX 30261 0100 GPO, NAIROBI, KENYA




















Attn: Mr. Yves Kore, Mission Acquisition and Assistance Office 


USAID/REDSO/ESA, I.C.I.P.E COMPLEX 


KASARANI ROAD, 


P.O.BOX 30261 0100 GPO, NAIROBI, KENYA
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Item 7





12:00 Noon





 March 13, 2006





  Yves Kore





 254-20-8622317








ykore@usaid.gov





See Attached Table of Contents
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X





X





X





X





X





X
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Attn: Mr. Yves Kore, Regional Acquisition and Assistance Office 


USAID/REDSO/ESA, I.C.I.P.E COMPLEX 


KASARANI ROAD, 


P.O.BOX 30261 0100 GPO, NAIROBI, KENYA
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Unit 64102


APO AE 09831-4102





























CONTRACTOR EMPLOYEE BIOGRAPHICAL DATA SHEET





1. Name (Last, First, Middle)





2. Contractor's Name





3. Employee's Address (include ZIP code)





4. Contract Number





5. Position Under Contract





6. Proposed Salary





7. Duration of Assignment





8. Telephone Number





9. Place of Birth





10. Citizenship (if non-U.S. citizen, give visa status)





(include area code)





11. Names, Ages, and Relationship of Dependents to Accompany Individual to Country of Assignment





12. EDUCATION (include all college or university degrees)





13. LANGUAGE PROFICIENCY





(See Instructions on Reverse)





NAME AND LOCATION OF INSTITUTE





MAJOR





DEGREE





DATE





LANGUAGE





Proficiency





Proficiency





Speaking





Reading





14. EMPLOYMENT HISTORY





1. Give last three (3) years.  List salaries separate for each year.  Continue on separate sheet of paper if required to





list all employment related to duties of proposed assignment.





2. Salary definition - basic pariodic payment for services rendered.  Exclude bonuses, profit-sharing arrangements,





or dependent education allowances.





POSITION TITLE





EMPLOYER'S NAME AND ADDRESS





Dates of Employment (M/D/Y)





Annual Salary





POINT OF CONTACT & TELEPHONE #





From





To





Dollars





15. SPECIFIC CONSULTANT SERVICES (give last three (3) years)





SERVICES PERFORMED





EMPLOYER'S NAME AND ADDRESS





POINT OF CONTACT & TELEPHONE #





Dates of Employment (M/D/Y)





From





To





Days





Daily Rate





at





in





Rate





Dollars





16. CERTIFICATION: To the best of my knowledge, the above facts as stated are true and correct.





Signature of Employee





Date





17. CONTRACTOR'S CERTIFICATION (To be signed by responsible representative of Contractor)





Contractor certifies in submitting this form that it has taken reasonable steps (in accordance with sound business practices)





to verify the information contained in this form.  Contractor understands that the USAID may rely on the accuracy of such inform-





ation in negotiating and reimbursing personnel under this contract.  The making of certifications that are false, fictitious,





or fradulent, or that are based on inadequately verified information, may result in appropriate remedial action by USAID,





taking into consideration all of the pertinent facts and circumstances, ranging from refund claims to criminal prosecution.





Signature of Contractor's Representative





Date





INSTRUCTION





PAPERWORK REDUCTION ACT INFORMATION





PAPERWORK REDUCTION ACT NOTICE





Indicate your language proficiency in block 13 using the following numeric Interagency Language Roundtable





levels (Foreign Service Institute Levels).  Also, the following provides brief descriptions of proficiency





levels 2, 3, 4, and 5.  'S' indicates speaking ability and 'R' indicates reading ability.  For more indepth





description of the levels refer to USAID Handbook 28.





2.





Limited working proficiency





S  Able to satisfy routine special demands and limited work requirements





R  Sufficient comprehension to read simple, authentic written material in a form equivalent to usual





printing or typescript on familiar subjects.





3.





General professional proficiency





S  Able to speak the Language with sufficient structural accuracy and vocabulary to participate





effectively in most formal and informal conversations.





R  Able to read within a normal range of speed and with almost complete comprehension.





4.





Advanced professional proficiency





S  Able to use the language fluently and accurately on all levels.





R  Nearly native ability to read and understand extremely difficult or abstract prose, colloquialisms





and slang.





5.





Functional native proficiency





S  Speaking proficiency is functionally equivalent to that of a highly articulate well-educated native





speaker.





R  Reading proficiency is functionally equivalent to that of the well-educated native reader.





The information requested by this form is necessary for prudent management and administration of public funds





under USAID contracts.  The information helps USAID estimate overseas logistic support and allowances, the





educational information provides an indication of qualifications, the salary information is used as a means of





cost monitoring and to help determine reasonableness of proposed salary.





Public reporting burden for this collection of information is estimated to average thirty minutes per response,





including the time for reviewing instructions, searching existing data sources, gathering and maintaining the





data needed, and completing and reviewing the collection of informatoin.  Send comments regarding this burden





estimate or any other aspect of this collection of information, including suggestions for reducing this





burden, to:





United States Agency for International Development





Procurement Policy Division (M/OP/P)





Washington, DC 20523-1435,





and





Office of Management and Budget





Paperwork Reduction Project (0412-0520)





Washington, DC 20503





AID 1420-17 (4/95) Back





 





DISCLOSURE OF LOBBYING ACTIVITIES





Approved by OMB





0348-0046





Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352





(See reverse for public burden disclosure.)





1. Type of Federal Action:





2. Status of Federal Action:





3. Report Type





a.  CONTRACT





a. BID/OFFER/APPLICATION





a. INITIAL FILING





b.  GRANT





b. INITIAL AWARD





b. MATERIAL CHANGE





c.  COOPERATIVE AGREEMENT





c. POST-AWARD





FOR MATERIAL CHANGE ONLY:





d.  LOAN





YEAR





QUARTER





e.  LOAN GUARANTEE





DATE OF LAST REPORT





f.  LOAN INSURANCE





4. Name and Address of Reporting Entity:





5. If Reporting Entity in No. 4 is Subawardee, Enter Name and Address of





PRIME





SUBAWARDEE





TIER





, IF KNOWN:





Congressional District, if known:





Congressional District, if known:





6. Federal Department/Agency





7. Federal Program Name/Description:





CFDA Number, if applicable:





8. Federal Action Number if known:





9. Award Amount if known:





10a. Name and Address of Lobbying Entity





b. Individual Performing Services (including address if different from No.





(if individual, last name, first name, MI)





10A) (last name, first name, MI)





11.





Signature:





Printed Name:





Title:





Telephone No.:





Date:





Federal Use Only:





AUTHORIZED FOR LOCAL REPRODUCTION





Standard Form - LLL (Rev.7-97)





Information requested through this form is authorized by title 31 U.S.C.





section 1352.  This disclosure of lobbying activities is a material repre-





sentation of fact upon which reliance was placed by the tier above when





this transaction was made or entered into.  This disclosure is required





pursuant to 31 U.S.C. 1352.  This information will be available for public





inspection.  Any person who fails to file the required disclosure shall be





subject to a civil penalty of not less than $10,000 and not more than





$100,000 for each such failure.





INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES





This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation of receipt of a





covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352.  The filing of a form is required for each





payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a





Member of Congress, an officer or employee of Congress, oran employee of a Member of Congress in connection with a covered Federal action.  





Complete all items that apply for both the initial filing and material change report.  Refer to the implementing guidance published by the 





Office of Management and Budget for additional information.





1.





Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered





Federal action.





2.





Identify the status of the covered Federal action.





3.





Identify the appropriate classification of this report.  If this is a followup report caused by a material change to the information previously





reported, enter the year and quarter in which the change occurred.  Enter the date of the last previously submitted report by this reporting





entity for this covered Federal action.





4.





Enter the full name, address, city, state and zip code of the reporting entity.  Include Congressional District, if known.  Check the appropriate





classificaton of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient.  Identify the tier of the





subawardee, e.g., the first subawardee of the prime is the 1st tier.  Subawards include but are not limited to subcontracts, subgrants and





contract awards under grants.





5.





If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of the prime





Federal recipient.  Include Congressional District, if known.





6.





Enter the name of the Federal agency making the award or loan commitment.  Include at least one organizational level below agency name, if





known.  For example, Department of Transportation, United States Coast Guard.





7.





Enter the Federal program name or description for the covered Federal action (Item 1).  If known, enter the full Catalog of Federal Domestic





Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.





8.





Enter the most appropriate Federal identifying number available for the Federal action identified in Item 1 (e.g., Request for Proposal (RFP)





number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal





control number assigned by the Federal agency).  Include prefixes, e.g., "RFP-DE-90-001."





9.





For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the





award/lona commitment for the prime entity identified in Item 4 or 5.





10.





(a)





Enter the full name, address, city, state and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the 





reporting entity identified in Item 4 to influence the covered Federal action.





(b)





Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).  Enter last





Name, First Name, and Middle Initial (MI).





11.





The certifying official shall sign and date the form, print his/her name, title, and telephone number.





According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB 





Control Number.  The valid OMB control number for this information collection is OMB No. 0348-0046.  Public reporting burden for this collection of 





information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and 





maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding the burden estimate or any 





other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork  





Reduction Project (0348-0046), Washington, DC 20503.





DISCLOSURE OF LOBBYING ACTIVITIES





CONTINUATION SHEET





Approved by OMB





0348-0046





Reporting  Entity:





Page





of





Authorized for Local Reproduction





Standard Form - LLL-A









A-1

