

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE N/A	PAGE 1 of 1
2. AMENDMENT/MODIFICATION NO. A002	3. EFFECTIVE DATE 4/28/08	4. REQUISITION/PURCHASE NO. N/A		5. PROJECT NO. (If applicable) MT PRA GLAC 10(27) Rehabilitate West Entrance Station
6. ISSUED BY Department of Transportation Federal Highway Administration 610 East Fifth Street Vancouver WA 98661-3801		CODE N/A	7. ADMINISTERED BY (If other than Item 6) CODE N/A	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. DTFH70-08-R-00002
				9B. DATED (SEE ITEM 11) 3/20/2008
				10A. MODIFICATION OF CONTRACT/ORDER NO. N/A
				10B. DATED (SEE ITEM 13) N/A
CODE: N/A		FACILITY CODE: N/A		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers
 () is extended, () is not extended.
 Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A	THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. N/A
B	THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). N/A
C	THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: N/A
D	OTHER (Specify type of modification and authority) N/A

E. IMPORTANT: Contractor n/a is not, n/a is required to sign this document and return n/a copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

MT PRA GLAC 10(27), REHABILITATE WEST ENTRANCE STATION

See page 2 for revisions.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.	
15a. NAME AND TITLE OF SIGNER (Type or print)	15a. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) N/A
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED
BY _____ (Signature of person authorized to sign)	BY <u>N/A</u> (Signature of Contracting Officer)
16B. UNITED STATES OF AMERICA	16C. DATE SIGNED N/A

REVISIONS ARE AS FOLLOWS:

SPECIAL CONTRACT REQUIREMENTS

(g) Page E-42, Subsection 156.06 Limitations on construction Operations. Adds sentence to

Page F-4, Subsection 204.10 Embankment Construction. Deletes this subsection

Page G-4, Subsection 704.10 Select Granular Backfill. Revises Table 704-4

ENCLOSURES

Pages:

E-42

F-4

G-4

(1) Within the project limits, snow will be plowed as part of the Park's normal snow removal operations, providing one or more of the following conditions apply:

(a) The existing surfacing has not been removed.

(b) At least 2 inches of hot asphalt concrete pavement have been placed.

(2) Outside the project limits, snow will be plowed according to the normal road opening priority schedule. There are no fixed opening dates due to variable snow conditions.

156.06 Limitations on Construction Operations. Delete the text of this Subsection and substitute the following:

When the roadway is open to public traffic, restrict operations as follows:

(a) Operate equipment in the direction of traffic, where practical.

(b) For shoulder drop-offs in excess of 2 inches, provide "*Low Shoulder*" warning signs. For shoulder drop-offs in excess of 4 inches, provide a 1V: 3H fillet with "*Low Shoulder*" warning signs. Complete the construction of shoulders adjacent to traffic lanes to the same elevation within 7 days.

(c) Provide a minimum lane width of 10 feet. Use barricades, drums, or other acceptable devices to delineate traffic lanes through areas where the edge of pavement or intended path has been obliterated by construction operations.

(d) Confine staging, parking of equipment and vehicles, and storing of material to the locations identified in Subsection 105.04.

(e) Where switching traffic to a completed lane, provide adequate personnel and equipment to set or relocate traffic control devices.

(f) Do not perform construction operations during the following times:

(1) Between 6 P.M. Friday and 6 A.M. the following Tuesday of the Fourth of July and Labor Day weekends.

(g) Provide two-way radio communications between the Traffic and Safety Supervisor and flaggers. Provide radios for all personnel that are compatible with Park radio frequencies. Citizen band radios are not acceptable. Coordinate with the CO to exchange radio frequencies.

The Traffic and Safety Supervisor will monitor and transmit emergency information on a Park radio frequency and will be required to attend a Park training session on radio use. Coordinate with the CO to make training arrangements and to ensure that the radios are compatible with Park radio frequencies prior to beginning work.

156.07 Nighttime Operation. Amend as follows:

Delete the first paragraph of the Subsection.

Add the following:

Revised by Amendment A002

Special Contract Requirements

Project: MT-PRA-GLAC 10(27), Rehabilitate West Entrance Station

204.14 Disposal of Unsuitable or Excess Material. Delete the text of the first paragraph and substitute the following:

Unsuitable or excess material may be disposed of outside the Park and shall comply with Subsections 107.10, 107.11 (c), and all applicable local, State, and Federal laws.

Measurement

204.16 Amend as follows:

Add the following to paragraph (a)(1)(a) Roadway prism excavation:

Use the volume shown in the plan column on the summary of quantities sheet of the plans. The volume is subject to adjustments resulting from changes to slope stakes. See Subsection 152.03(c), Slope stakes and references.

Add the following to paragraph (b):

Measure scarified asphalt materials incorporated into select borrow as select borrow.

Payment

204.17 Add the following:

Waste material will not be measured and paid for separately, but will be included in the bid item of Roadway Excavation.

Revised by Amendment A002

Delete Table 704-4 and substitute the following:

Table 704-4
Select Granular Backfill Gradation

Sieve Size	Percent by Mass Passing Designated Sieve (AASHTO T 27 & T 11)
4 inch	100
1 inch	40-60
No. 4	20-40
No. 200	0-10

Revised by Amendment A002