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OR PFH 22(14), McKenzie Highway, Willamette National Forest, Lane, Linn and Descutes Counties, Oregon

The work consists of subexcavation, grading, milling, gabion basket retaining walls, drainage, pavement milling and overlay, aggregate base and paving, and other small items of work.
Project length:  15,532 Miles

Fixed Completion Date:  August 17, 2009

Estimated Price Range:  $5 million to $7 million

Location:  16 Miles SW of Sisters, Oregon

DESCRIPTION OF WORK in US CUSTOMARY UNITS

DIVISION 150 – Project Requirements

	152
	Construction Survey & Staking  
	x
	YES
	
	NO

	153
	Contractor Quality Control and Assurance
	x
	YES
	
	NO

	154
	Contractor Sampling & Testing
	x
	YES
	
	NO

	155
	Schedules for Construction Contracts (construction schedules)
	x
	YES
	
	NO

	157
	Soil Erosion Control Devices (erosion control devices)

Soil stabilization
Sediment wattle
	0.2 Acre
1,600 Lnft


DIVISION 200 – Earthwork

	203
	Removal of Structures & Obstructions (structures, demolition)
Delineator
Pipe culvert
Sign
	135 Each
4 Each
93 Each

	204
	Excavation & Embankment
Subexcavation

Select borrow
	110 Cuyd
440 Cuyd

	205
	Rock Blasting:  Controlled Blast Hole (rock blasting)
	

	Blasting Consultant (Consultant/Engineering Services)
	
	Yes
	x
	No

	207
	Earthwork Geotextiles (geotextiles)
	950 Sqyd

	211
	Roadway Obliteration 
	1,400 Sqyd


DIVISION 250 - Slope Reinforcement and Retaining Walls

	251
	Riprap

Boulder
	26 Each

	252
	Rockery
	210 Cuyd

	253
	Gabions & Revet Mattresses
	100 Each


DIVISION 300 – Aggregate Courses

	308
	Minor Crushed Aggregate (crushed aggregate)
	3,300 Ton


DIVISION 400 – Asphalt Pavements & Surface Treatments

	401
	Superpave Hot Asphalt Concrete Pavement
	14,000 Ton

	403
	Hot Asphalt Concrete Pavement (asphalt concrete pavement)
	1,470 Ton

	412
	Asphalt Tack Coat (asphalt surface treatment)
	64 Ton

	413
	Asphalt Pavement Milling
	3,700 Sqyd


DIVISION 600 – Incidental Construction

	602
	Culverts & Drains (indicate one or both)

Culverts
	110 Lnft

	605
	Underdrains, Sheet Drains & Pavement Edge Drains 

(culverts & drains) (indicate which)
Standard Underdrain System
Outlet Pipe
	80 Lnft
22 Lnft

	607
	Cleaning, Reconditioning and Repairing Existing Drainage Structures 
Cleaning Culvert In Place
	22 Each

	619
	Fences, Gates & Cattle Guards
Bollard Post
	10 Each

	621
	Monuments & Markers (construction survey & staking)
	
	YES
	x
	NO

	622
	Rental Equipment
	x
	YES
	
	NO

	633
	Permanent Traffic Control Devices (traffic control devices)

Sign system
Snowpole holders
Delineators
	1,250 Sqft
13 Each
218 Each

	634
	Permanent Pavement Markings (traffic pavement markings)
Pavement markings (lane striping)
Pavement markings (accessibility symbols)
	324,650 Lnft
2 Each

	635
	Temporary Traffic Control 

(traffic control – flaggers & pilot cars)
Barricades

Cones

Concrete Barrier

Construction Sign
	9 Each
300 Each

120 Lnft

460 Sqft

	Flagger: 
	Hours: 800
	Pilot Car:
	Hours: 100











