

KEYED

INSTALL REMOVE WALL COVERING AND PLYWOOD WAINSCOAT. NEW 1/2" DRYWALL OVER EXISTING DRYWALL.

INSTALL NEW NEW WALL COVERING. IVORY RECEPTACLES AND SWITCHES.

NEW WOOD BASE. CHAIR RAIL.

FLUTED TRIM, ROSETTES AND PLINTH BLOCKS.

INSTALL

42" CEILING FAN. 2' X 2' CEILING TILE.

 ∞

9

INSTALL

NEW

INSTALL

NEW

AND REINSTALL FAN/LIGHT; INSTALL NEW LIGHT BULB. CARPET. REINSTALL VANITY.

NEW EXISTING DOORS AND FRAMES. SIX PANEL DOORS AND NEW FRAMES

NEW NINE (9) NEW HEAT DETECTORS ABOVE NEW KEYED LOCKSET. PASSAGE LOCKSET. CEILING EXISTING LOCATIONS.

INSTALL

INSTALL

INSTALL

REMOVE

REMOVE

REMOVE

INSTALL

AND REINSTALL TOILET ACCESSORIES, MIRROR AND LIGHT. SWITCH.

FOUR (4) 2' 2' X 2' CEILING. FLUTED TRIM AND X 2' LIGHTS; TWO LIGHTS PER ROSETTES.

INSTALL

REMOVE

REMOVE

COVER BY OTHERS

STANDARD TRIM.

TWO OAK FIRE EXTINGUISHER CABINETS AT PLASTIC LAMINATE PANELS WITH OAK TRIM LOCATION PROVIDED SLIDING ENGINEERING.

INSTALL

DESCRIPTION N N DRAWN BY: DLW FLOOR PLANS JOB NUMBER: 50XX MATE MAR SYM REVISION DESCRIPTION DATE APPRV CONTRACTOR: BASE CONTRACTING: 95 SABER:

SCOTT AIR FORCE BASE TITLE UPGRADE DV LOUNGE, BLDG 431

A JOINT VENTURE PI/MCC JOINT VENTURE 555 ZANG STREET LAKEWOOD, COLORADO 80228 (303) 763-8981