CORENet Phase 1 – Draft RFP – Questions and Answers

Solicitation # HC1047-08-R-4002


THE FOLLOWING ANSWER HAS BEEN AMENDED ON 04/04/2008
42. Page 69 of 71: Section L 2.5 speaks of a phase in and a transition period. What is the difference between phase in and transition? Are they concurrent or consecutive?
Section L.2.5 will be edited to clarify that the two processes are concurrent.  “Phase-In” refers to the changeover from one contract and contractor to the follow-on contract and contractor; “Transition” refers to the full implementation of the SLAs and OLAs.  Per Section L.2.5 of the DRFP, pages 69 and 70, “the proposal shall demonstrate to the Government the Offeror's ability to phase-in from the current contract to full assumption of CORENet responsibility” and the “Offeror's ability to effect a smooth but timely transition from the Time and Materials task orders under the current contract to the performance-based task orders that will be issued under this new contract.”
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