

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE N/A	PAGE 1 of 2
2. AMENDMENT/MODIFICATION NO. A002	3. EFFECTIVE DATE 07/22/08	4. REQUISITION/PURCHASE NO. N/A	5. PROJECT NO. (If applicable) WA FS ERFO 2007(1)-20(18)	
6. ISSUED BY Department of Transportation Federal Highway Administration 610 East Fifth Street Vancouver WA 98661-3801		CODE N/A	7. ADMINISTERED BY (If other than Item 6) CODE N/A	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DTFH70-08-R-00024
CODE: N/A				9B. DATED (SEE ITEM 11) 07/01/08
FACILITY CODE: N/A				10A. MODIFICATION OF CONTRACT/ORDER NO. N/A
				10B. DATED (SEE ITEM 13) N/A

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

is extended. () is not extended

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A	THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. N/A
B	THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). N/A
C	THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: N/A
D	OTHER (Specify type of modification and authority) N/A

E. IMPORTANT: Contractor n/a is not, n/a is required to sign this document and return n/a copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

WA FS ERFO 2007(1)-20(18), Coal Lake Road and Mallardy Creek Bridge Emergency Repairs

**Proposal Due date delayed.
Amendment A003 will establish a new due date for submittal of proposals.**

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15a. NAME AND TITLE OF SIGNER (Type or print)		15a. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		N/A	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
BY _____ (Signature of person authorized to sign)		BY <u>N/A</u> (Signature of Contracting Officer)	N/A

Revision:

SF 1442, Solicitation Offer and Award (Pen & Ink change)

Page A-3, Block13A. Remove "07/31/08".

Notice:

Amendment A003 is being drafted to add project **WA FS ERFO 2008(1)-20(1) Hard Creek Bridge Emergency Repair** to this solicitation. The following synopsis of the additional work is included for informational purposes only.

Location: Approximately 60 miles east of Arlington, Washington in Skagit County.

Type of work: 0.01 miles of bridge deck, railing and abutment repair.

Estimated value of added work: Between \$50,000 and \$100,000.

Pricing: This project will be bid as a separate lump sum amount.

The current estimated added work includes:

- Construction Survey & Staking
- Contractor QC/QA
- Contractor sampling/testing
- 157 Soil Erosion Control Devices
 - Sediment Wattles – 75 lft
 - Silt Fence – 75 lft
- 203 Removal of Structures & Obstructions
 - Removal of boulders – 2 ea
 - Removal of stream debris – 20 cuyd
 - Removal of bridge railing – 69 lft
 - Removal of bridge deck, prestressed concrete panel – 20.4 sqyd
- 204 Excavation/Embankment – 70 cuyd
- 554 Reinforcing steel, dowels – 56 ea
- 566 Shotcrete – 26 cuyd
- Turf Establishment
 - Seeding – 0.1 acre
 - Mulching – 0.1 acre
- Temporary Traffic Control
 - Barricade, type 3 – 6 ea
 - Warning Light, Type A – 12 ea
 - Signs – 94.66 sqyd

Timeline: Plans and specifications with actual quantities will be added by Amendment A003 on or around 7/28/08. We anticipate the proposal due date will be delayed to approximately 8/7/08; exact date will be set in Amendment A003.