

| | | |
|-----------------------------------------------------------|---------------------|---------------|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | 1. CONTRACT ID CODE | PAGE OF PAGES |
|-----------------------------------------------------------|---------------------|---------------|

| | | | |
|-------------------------------|-------------------|----------------------------------|--------------------------------|
| 2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (If applicable) |
|-------------------------------|-------------------|----------------------------------|--------------------------------|

| | |
|----------------------|---------------------------------------------------|
| 6. ISSUED BY CODE | 7. ADMINISTERED BY (If other than Item 6) CODE |
|----------------------|---------------------------------------------------|

| | | |
|-----------------------------------------------------------------------------|---------------|-----------------------------------------|
| 8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) | (X) | 9A. AMENDMENT OF SOLICITATION NO. |
| | | 9B. DATED (SEE ITEM 11) |
| | | 10A. MODIFICATION OF CONTRACT/ORDER NO. |
| | | 10B. DATED (SEE ITEM 11) |
| CODE | FACILITY CODE | |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

| | |
|-----------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| CHECK ONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. |
| | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: |
| | D. OTHER (Specify type of modification and authority) |

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

| | |
|-------------------------------------------------------------------------|-------------------------------------------------------------------------|
| 15A. NAME AND TITLE OF SIGNER (Type or print) | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) |
| 15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign) | 15C. DATE SIGNED |
| | 16B. UNITED STATES OF AMERICA (Signature of Contracting Officer) |
| | 16C. DATE SIGNED |

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

a. The purpose of this amendment is to incorporate the following changes into the solicitation:

| | <u>DELETE</u> | <u>REPLACE WITH</u> |
|-----------------------|---------------|----------------------------------------------------|
| Attachment J.5 | Entire | Attachment J.5 Conformed thru Amendment 0001 |
| Technical Exhibit 5.2 | Entire | TE 5.2 Proj Workload Conformed thru Amendment 0001 |

b. All revised sections are identified by the annotation “Conformed thru Amendment 0001” in the header or footer of each page.

c. Narrative changes to MS Word and Adobe Acrobat documents are identified by change bars in the right hand margin across from each paragraph that has changed. Changes to MS Excel documents are highlighted yellow within the document.

d. The Attachment (1) Word Table to this Amendment provides a summary of changes to assist the offeror in understanding how the solicitation has changed.

e. All other solicitation terms and conditions remain unchanged.

Amendment 0001 Summary of Changes

Key:
Deleted Text – ~~Example~~
Added Text - Example

| SECTION | PARA | LANGUAGE |
|----------------|--------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Attachment J.5 | 5.1.4 Quality control/customer satisfaction plan (QC/CSP) | E. Additionally, if the overall transition accuracy rate during transition differs by 5% from the most recent rates included in Historical Workload Document, the QC/CSP shall include and Inventory Accuracy Rate Improvement Plan. (IARIP) IAW section L and shall be revised and renegotiated as appropriate. <u>This shall be included in the final submittal, not later than 60 calendar days prior to the end of transition.</u> |
| Attachment J.5 | 5.2.2.13 Nuclear reactor plant material | E. NRP program chemicals are inspected and accepted at the source. The Contractor shall perform a KCC inspection <u>prior</u> to <u>inducting</u> the chemicals into DSS. |
| Attachment J.5 | 5.4.1.3 Inventory Accuracy Improvement Plan (IAIP) | B.IAW Attachment J.6, Award Fee Plan, Paragraph 3, Award Fee Ground Rules, if the TPIC N Inventory APLs (TE 5.1, APLs 5.4 (a) (b) (c) and (d)) are not achieved, the Government will evaluate the Contractor's performance against the implementation of the submitted IAIP. |
| Attachment J.5 | 5.8 Standard Base Supply System (SBSS) | <ul style="list-style-type: none"> • Request testing through stock control of an item • Annotate extension information on an AF Form 2032 • Update the HMIRS with Shelf Life extension information <u>Record updates in the MQCSS/QSL listing available online at HTTPS://today.dla.mil/j-3chleflife/.</u> • Once the count is entered into SBSS, SBSS systemically performs a Post-Count Validation and generates an <u>Inventory Evaluation Research List (IERL)</u> for all of the following: |
| Attachment J.5 | 5.11.2 Rewarehousing and Intra-Depot Support | C. During the term of the contract, the Government may require warehouse markings/ striping to be removed and repainted. When such work is required, the Government will provide the Contractor a list of buildings/warehouses/bays in which this work is required, the number of linear feet of warehouse markings/stripping required and a required date for completion of the work. The Contractor may be required to rewarehouse material in order to perform the project. Rewarehousing shall be accomplished in accordance with C-5.3.. The Contractor shall estimate the labor hours necessary to perform the rewarehousing of material. The Contractor shall not commence the warehouse marking/stripping or rewarehousing work prior to <u>the issuance of a delivery order Government approval.</u> |

| SECTION | PARA | LANGUAGE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|----------------------------------|------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------|-----------------------------|-----------------------------|------------------------|----------------------|----------------------|--|------------------|----------------------|----------------------|----------------------|----------------------|----------------------------------|----------------------|--------------|--------------|--------------|--------------|--------------|--------------------------|----------------------|------------|------------|------------|------------|------------|-----------------------------|-----------------------------------------------|------------|------------|------------|------------|------------|--------------------------|------------|-----------|-----------|-----------|-----------|-----------|-------------------|----------------------------------------------------|--------------|--------------|--------------|--------------|--------------|--------------------------|----------------------------------------------------|------------|------------|------------|------------|------------|-----------------------------|----------------------------------------------------|------------|------------|------------|------------|------------|----------------------------------|------------------------|------------|--------------|----------|----------|----------|--------------------------|------------------------|------------|--------------|----------|----------|----------|
| Technical Exhibit 5.2 | | <u>Projected Workload for Special Projects (C-5.11)</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th rowspan="2" style="text-align: left;"><u>Labor Category</u></th> <th rowspan="2" style="text-align: left;"><u>Special Project Task</u></th> <th colspan="5" style="text-align: center;"><u>Projected Hours</u></th> </tr> <tr> <th style="text-align: center;"><u>Base Year</u></th> <th style="text-align: center;"><u>Option Year 1</u></th> <th style="text-align: center;"><u>Option Year 2</u></th> <th style="text-align: center;"><u>Option Year 3</u></th> <th style="text-align: center;"><u>Option Year 4</u></th> </tr> </thead> <tbody> <tr> <td><u>Material Handling Laborer</u></td> <td><u>Rewarehousing</u></td> <td style="text-align: center;"><u>1,400</u></td> <td style="text-align: center;"><u>1,800</u></td> <td style="text-align: center;"><u>1,800</u></td> <td style="text-align: center;"><u>1,800</u></td> <td style="text-align: center;"><u>1,800</u></td> </tr> <tr> <td><u>Forklift Operator</u></td> <td><u>Rewarehousing</u></td> <td style="text-align: center;"><u>700</u></td> <td style="text-align: center;"><u>900</u></td> <td style="text-align: center;"><u>900</u></td> <td style="text-align: center;"><u>900</u></td> <td style="text-align: center;"><u>900</u></td> </tr> <tr> <td><u>Warehouse Specialist</u></td> <td><u>Rewarehousing/Remarking & Striping</u></td> <td style="text-align: center;"><u>350</u></td> <td style="text-align: center;"><u>500</u></td> <td style="text-align: center;"><u>500</u></td> <td style="text-align: center;"><u>500</u></td> <td style="text-align: center;"><u>500</u></td> </tr> <tr> <td><u>Supply Technician</u></td> <td><u>ALL</u></td> <td style="text-align: center;"><u>55</u></td> <td style="text-align: center;"><u>70</u></td> <td style="text-align: center;"><u>70</u></td> <td style="text-align: center;"><u>70</u></td> <td style="text-align: center;"><u>70</u></td> </tr> <tr> <td><u>Woodworker</u></td> <td><u>Container Fabrication/Specialized Packaging</u></td> <td style="text-align: center;"><u>1,270</u></td> <td style="text-align: center;"><u>1,600</u></td> <td style="text-align: center;"><u>1,600</u></td> <td style="text-align: center;"><u>1,600</u></td> <td style="text-align: center;"><u>1,600</u></td> </tr> <tr> <td><u>Supply Technician</u></td> <td><u>Container Fabrication/Specialized Packaging</u></td> <td style="text-align: center;"><u>100</u></td> </tr> <tr> <td><u>Material Coordinator</u></td> <td><u>Container Fabrication/Specialized Packaging</u></td> <td style="text-align: center;"><u>350</u></td> <td style="text-align: center;"><u>450</u></td> <td style="text-align: center;"><u>450</u></td> <td style="text-align: center;"><u>450</u></td> <td style="text-align: center;"><u>450</u></td> </tr> <tr> <td><u>Material Handling Laborer</u></td> <td><u>Repalletization</u></td> <td style="text-align: center;"><u>810</u></td> <td style="text-align: center;"><u>1,051</u></td> <td style="text-align: center;"><u>0</u></td> <td style="text-align: center;"><u>0</u></td> <td style="text-align: center;"><u>0</u></td> </tr> <tr> <td><u>Forklift Operator</u></td> <td><u>Repalletization</u></td> <td style="text-align: center;"><u>810</u></td> <td style="text-align: center;"><u>1,051</u></td> <td style="text-align: center;"><u>0</u></td> <td style="text-align: center;"><u>0</u></td> <td style="text-align: center;"><u>0</u></td> </tr> </tbody> </table> | <u>Labor Category</u> | <u>Special Project Task</u> | <u>Projected Hours</u> | | | | | <u>Base Year</u> | <u>Option Year 1</u> | <u>Option Year 2</u> | <u>Option Year 3</u> | <u>Option Year 4</u> | <u>Material Handling Laborer</u> | <u>Rewarehousing</u> | <u>1,400</u> | <u>1,800</u> | <u>1,800</u> | <u>1,800</u> | <u>1,800</u> | <u>Forklift Operator</u> | <u>Rewarehousing</u> | <u>700</u> | <u>900</u> | <u>900</u> | <u>900</u> | <u>900</u> | <u>Warehouse Specialist</u> | <u>Rewarehousing/Remarking & Striping</u> | <u>350</u> | <u>500</u> | <u>500</u> | <u>500</u> | <u>500</u> | <u>Supply Technician</u> | <u>ALL</u> | <u>55</u> | <u>70</u> | <u>70</u> | <u>70</u> | <u>70</u> | <u>Woodworker</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>1,270</u> | <u>1,600</u> | <u>1,600</u> | <u>1,600</u> | <u>1,600</u> | <u>Supply Technician</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>100</u> | <u>100</u> | <u>100</u> | <u>100</u> | <u>100</u> | <u>Material Coordinator</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>350</u> | <u>450</u> | <u>450</u> | <u>450</u> | <u>450</u> | <u>Material Handling Laborer</u> | <u>Repalletization</u> | <u>810</u> | <u>1,051</u> | <u>0</u> | <u>0</u> | <u>0</u> | <u>Forklift Operator</u> | <u>Repalletization</u> | <u>810</u> | <u>1,051</u> | <u>0</u> | <u>0</u> | <u>0</u> |
| | | <u>Labor Category</u> | | | <u>Special Project Task</u> | <u>Projected Hours</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | <u>Base Year</u> | <u>Option Year 1</u> | | <u>Option Year 2</u> | <u>Option Year 3</u> | <u>Option Year 4</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Material Handling Laborer</u> | <u>Rewarehousing</u> | <u>1,400</u> | <u>1,800</u> | <u>1,800</u> | <u>1,800</u> | <u>1,800</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Forklift Operator</u> | <u>Rewarehousing</u> | <u>700</u> | <u>900</u> | <u>900</u> | <u>900</u> | <u>900</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Warehouse Specialist</u> | <u>Rewarehousing/Remarking & Striping</u> | <u>350</u> | <u>500</u> | <u>500</u> | <u>500</u> | <u>500</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Supply Technician</u> | <u>ALL</u> | <u>55</u> | <u>70</u> | <u>70</u> | <u>70</u> | <u>70</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Woodworker</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>1,270</u> | <u>1,600</u> | <u>1,600</u> | <u>1,600</u> | <u>1,600</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Supply Technician</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>100</u> | <u>100</u> | <u>100</u> | <u>100</u> | <u>100</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | <u>Material Coordinator</u> | <u>Container Fabrication/Specialized Packaging</u> | <u>350</u> | <u>450</u> | <u>450</u> | <u>450</u> | <u>450</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| <u>Material Handling Laborer</u> | <u>Repalletization</u> | <u>810</u> | <u>1,051</u> | <u>0</u> | <u>0</u> | <u>0</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| <u>Forklift Operator</u> | <u>Repalletization</u> | <u>810</u> | <u>1,051</u> | <u>0</u> | <u>0</u> | <u>0</u> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |