SP3100-08-R-0018 

                                                                           Conformed through Amendment 0001
DDGM

TECHNICAL EXHIBIT 5.2

PROJECTED WORKLOAD

09/17/08

	5.1 Overall Projected Receipts and Issues

	
	PP01
	PP02
	PP03
	PP04
	PP05

	Total Receipts
	11,503
	16,910
	18,441
	22,658
	24,510

	Total Issues
	77,903
	114,522
	124,891
	153,442
	165,990

	Total
	89,406
	131,432
	143,332
	176,100
	190,500


	5.2 Receiving

	
	PP01
	PP02
	PP03
	PP04
	PP05

	Weight Band 1
	9,468
	13,918
	15,178
	18,648
	20,173

	Weight Band 2
	1,069
	1,571
	1,714
	2,105
	2,278

	Weight Band 3
	777
	1,142
	1,245
	1,530
	1,655

	Weight Band 4
	190
	279
	304
	374
	404

	Total Receipts
	11,503
	16,910
	18,441
	22,658
	24,510


	5.5.Issues

	
	PP01
	PP02
	PP03
	PP04
	PP05

	Issues On Base
	
	
	
	
	

	Weight Band 1
	12,047
	17,710
	19,314
	23,729
	25,670

	Weight Band 2
	1,132
	1,664
	1,815
	2,230
	2,412

	Weight Band 3
	864
	1,271
	1,386
	1,703
	1,842

	Weight Band 4
	106
	156
	170
	209
	226

	On Base Issues Total
	14,150
	20,802
	22,685
	27,871
	30,150

	
	
	
	
	
	

	Issues Off Base
	
	
	
	
	

	Weight Band 1
	9,423
	13,852
	15,106
	18,560
	20,077

	Weight Band 2
	470
	691
	754
	926
	1,002

	Weight Band 3
	347
	509
	556
	683
	738

	Weight Band 4
	35
	52
	56
	69
	75

	Total Issues Off Base
	10,275
	15,104
	16,472
	20,238
	21,892

	
	
	
	
	
	

	Transshipments Off Base
	
	
	
	
	

	Weight Band 1
	8,803
	12,940
	14,112
	17,338
	18,756

	Weight Band 2
	858
	1,261
	1,375
	1,689
	1,827

	Weight Band 3
	1,334
	1,961
	2,138
	2,627
	2,842

	Weight Band 4
	287
	422
	460
	566
	612

	Off Base Transshipments Total
	11,281
	16,584
	18,086
	22,220
	24,037

	
	
	
	
	
	

	Transshipments On Base
	38,580
	56,716
	61,849
	75,990
	82,204

	
	
	
	
	
	

	DROs
	
	
	
	
	

	Weight Band 1
	3,295
	4,844
	5,283
	6,491
	7,022

	Weight Band 2
	205
	302
	329
	405
	438

	Weight Band 3
	109
	160
	175
	215
	232

	Weight Band 4
	7
	10
	11
	13
	15

	Total DROs
	3,617
	5,317
	5,798
	7,124
	7,706

	
	
	
	
	
	

	
	
	
	
	
	


	5.6 Packaging by Size of Container (eaches)

	
	PP01
	PP02
	PP03
	PP04
	PP05

	
	
	
	
	
	

	Small
	1,717
	2,492
	2,691
	2,977
	3,087

	Medium
	8,503
	12,343
	13,326
	14,745
	15,290

	Large
	507
	736
	795
	880
	912

	Extra Large
	871
	1,264
	1,365
	1,510
	1,566

	
	
	
	
	
	

	Totals
	11,598
	16,836
	18,176
	20,112
	20,856


	5.7 Material Processing Center (MPC)

	
	PP01
	PP02
	PP03
	PP04
	PP05

	Totals
	24,000
	32,000
	32,000
	32,000
	32,000

	
	
	
	
	
	


	5.2.2.5 Air/Surface Pallet-Seavan Breakdown

	
	PP01
	PP02
	PP03
	PP04
	PP05

	Air Cargo
	7,500
	10,000
	10,000
	10,000
	10,000

	Surface
	7,500
	10,000
	10,000
	10,000
	10,000


Projected Workload for Special Projects (C-5.11)

	Labor Category
	Special Project Task
	Projected Hours

	
	
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4

	Material Handling Laborer 
	Rewarehousing
	1,400

	1,800

	1,800

	1,800

	1,800


	Forklift Operator 
	Rewarehousing
	700
	900
	900
	900
	900

	Warehouse Specialist   
	Rewarehousing/Remarking & Striping
	350
	500
	500
	500
	500

	Supply Technician 
	ALL
	55
	70
	70
	70
	70

	Woodworker
	Container Fabrication/Specialized Packaging
	1,270
	1,600
	1,600
	1,600
	1,600

	Supply Technician
	Container Fabrication/Specialized Packaging
	100
	100
	100
	100
	100

	Material Coordinator
	Container Fabrication/Specialized Packaging
	350
	450
	450
	450
	450

	Material Handling Laborer
	Repalletization
	810
	1,051
	0
	0
	0

	Forklift Operator
	Repalletization
	810
	1,051
	0
	0
	0
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