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The following Drawing for North Bend 256760 sheet 1 0f 3 is hereby deleted in their entirety.

The purpose of this Amendment is to add the following Referenced Drawings, Referenced Documents and FIR Schedule to the Specifications.

REFERENCE DRAWING:

Reference Drawings 13-07239-S1 – 13-07239-S13 (13 Sheets)

                                    
[image: image1.emf]C:\Documents and  Settings\jmpreston\Desktop\DWG 13-07239.pdf


Reference Drawings 13-S0914-G1 – 13-S0914-S8 (10 Sheets)
                                   
[image: image2.emf]C:\Documents and  Settings\jmpreston\Desktop\DWG 13-S9104.pdf


Reference Drawings 13-02267TP-C1 – 13-02267TP-C4 (4 Sheets)

                                   
[image: image3.emf]C:\Documents and  Settings\jmpreston\Desktop\DWG 13-O2267TP.pdf


REFERENCE DOCUMENTS:

Final Geotechnical Report:   

                  
[image: image4.emf]C:\Documents and  Settings\jmpreston\Desktop\CH2MHILL Geotechnical Report.pdf


Geotechnical Assessment:

                  
[image: image5.emf]C:\Documents and  Settings\jmpreston\Desktop\Geotechnical Assessment.pdf
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401 Water Quality Certification: 

            
[image: image6.emf]C:\Documents and  Settings\jmpreston\Desktop\401 Water Quality Certification.pdf


Vibration Monitoring Plan:

        
[image: image7.emf]C:\Documents and  Settings\jmpreston\Desktop\Vibration Monitoring Plan.pdf


FIR Schedule:

   
[image: image8.emf]C:\Documents and  Settings\jmpreston\Desktop\Tentative FIR Schedule.pdf


Contractor Past Performance Evaluation by RFP due date). Embedded here (open and print)
                                           
[image: image9.emf]\\D11MS-ZCEOACS\ Users1\Jpreston\Home\Pass Performance Memo\Past Performance Evaluation 623185.doc
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Potential Underwater Sound Monitoring Consultants that have demonstrated to National 
Marine Fisheries Service that they are capable of meeting the necessary monitoring 
requirements are: 
 
Illingworth & Rodkin 
Attn:  Keith Pommerenck 
505 Petaluma Blvd South 
Petaluma, CA 94952 
(707) 766-7700 
 
Greenridge Sciences 
Attn:  Dr. Charles Green 
1411 Firestone Rd. 
Goleta, CA 93117 
(805) 967-7720 
 
Wilson Ihrig & Associates 
Attn:  Derek Watry 
5776 Broadway 
Oakland, CA  94618  
510-658-6719 
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_1279609498.pdf


5 AUG 08 
 
Mr. McGrath, 
 
Our current November 2008 - March 2009 schedule is below.  Our schedule 
is a fluid concept to say the least.  We will inform you of any changes 
to the below schedule.  Note that unless we're in maintenance we may 
moor or get underway with as little as a day's notice.  We can keep 
your contractor informed of our plans as they develop/change. 
 
1 Nov 08 - 7 Nov 08: Inport in standby status - required to get 
underway in under 24 hours. 
 
8 Nov 08 - 16 Nov 08: Out.  We may moor with as little as 24 hours 
notice during this period due to weather avoidance and operational 
requirements. 
 
17 Nov 08 - 6 Dec 08: Inport in maintenance status - not required to 
get underway. 
 
7 Dec 08 - 23 Dec 08: Out.  We may moor with as little as 24 hours 
notice during this period due to weather avoidance and operational 
requirements. 
 
24 Dec 08 - 1 Jan 08: Inport in standby status - required to get 
underway in under 24 hours. 
 
2 Jan 08 - 13 Jan 08: Out.  We may moor with as little as 24 hours 
notice during this period due to weather avoidance and operational 
requirements. 
 
14 Jan 08 - 24 Mar 08: In drydock away from our berth. 
 
25 Mar 08 - 31 Mar 08: If drydock goes as scheduled we will be in and 
out doing post-drydock training and buoy discrepancies.  If our drydock 
period is extended a week we'll still be in drydock. 
 
R/ 
LTJG Roland Orr 
Operations Officer 
USCGC FIR (WLB-213) 
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PAST PERFORMANCE EVALUATION


Request for Proposal (RFP)


HSCG88-08-R-623185

Tongue Point WLB Pier Rehab 


At 


Tongue Point Facility 


Astori,a, Oregon 

TO: OFFEROR


(1)  In accordance with Section M, Item 1, this letter and the accompanying questionnaire are provided for your use in obtaining past performance references.  This information will be used to assess the likelihood of your firm's success in performing the services required by this specification and drawings.

Please remember that Contractors shall provide a minimum of three (3) references for relevant work completed in the last three (3) years.  Relevant work are those efforts which involve similar magnitude, scope, and complexity and are essentially what this solicitation requires.

You are responsible for forwarding these forms to any agencies/companies that you intend to use as references for Past Performance evaluation.  Please have these forms completed by your reference(s).  The offeror is responsible for ensuring that the questionnaire is completed by the reference source and returned to the Contracting Officer by the closing date and time of this solicitation.   Please be advised that the failure to receive this information may adversely impact the assessment of your firm's past performance and overall proposal.


Please duplicate this form and the attached questionnaire for each agency/company from whom you will request a reference.


Please identify your firm (Offeror) by name:


____________________________________________________________________________


____________________________________________________________________________


____________________________________________________________________________


Please identify the past performance reference/contact (by number and title) and the activity/agency from which you are now obtaining a reference:


____________________________________________________________________________


____________________________________________________________________________


____________________________________________________________________________


TO:   SOURCE OF REFERENCE 


The purpose of this questionnaire is to obtain past performance information regarding a contract that has been completed or is currently being performed by the above-identified contractor.  This contractor is a potential source for award of a complex project to build new pre-engineered structures and rehabilitate existing structures.   Please take a few minutes to complete this form completely; brief handwritten responses are sufficient.  We request that the individual(s) responsible for the administrative (post-award) oversight of the projects (e.g. construction representative, etc.) respond to this questionnaire.  More than one copy of the questionnaire may be submitted if responses from more than one individual are appropriate.


Feel free to supplement your answers with information that may be useful to the U.S. Coast Guard in assessing the contractor's “relevant” past performance, i.e. information obtain from others in your organization or information you may have concerning other contracts performed by the contractor.  In addition, please forward a copy of any evaluations concerning this contractor with your response.  


Note:  
Please ensure that all responses are kept confidential and from contractor or 


public scrutiny.


Upon completion of the survey please- mail, fax, or scan/email the completed form(s) to:


Commanding Officer


Coast Guard Civil Engineering Unit Oakland (PCD)


2000 Embarcadero, Suite 200


Oakland, CA  94606-5337

Attn:   Janice Preston 



FAX   (510) 535-7286




Email: jance.m.preston@uscg.mil  


Please Return to:    Janice Preston, Contracting Officer

Tel: (510) 535-7286                      Fax: (510) 535-7288                       3 Pages - no cover

U.S. COAST GUARD


CIVIL ENGINEERING UNIT OAKLAND


PAST PERFORMANCE SURVEY


Tongue Point WLB Pier Rehab at Tongue Point Facility Astoria, Oregon 

Solicitation Number:  HSCG88-08-R-623185

Name of firm to be evaluated:   ___________________________

The above contractor has identified you or your agency/company as a reference for past performance information for the above referenced solicitation.   Please take a few minutes to complete this survey, evaluating the contractor’s performance under your contract(s).  The Work Statement requires the successful offeror to complete a 35% design to 100% design and construct a 4800sq ft building, rehabilitate various living and working facilities and demolish a small storage building and construct new pre-engineered replacement storage building at Coast Guard Sector San Francisco, Yerba Buena Island, San Fancisco, Ca.  The successful offeror is required to provide all labor, material, and supervision, and shall plan, schedule, coordinate and ensure effective and economical completion of all work and services.  


Please take time to complete the following evaluation and provide your assessment.


(     Thank you for your assistance in the Past Performance evaluation process.










Janice Preston, Contracting Officer



Organization/Company Name:










Address:













Phone Number:




Fax Number:






Name & Title of Evaluator:











Contract Number: 












Contract Type 





 Competitive (   )   Noncompetitive (   )


Period of Performance Including Option Years









NOTE:  When indicated please circle the appropriate score, and for scores below satisfactory, please comment.


1.  Relevant Experience:  Contract involving construction work:  rehabilitation to the WLB Pier.

a. Type of design and/or construction services provided:

















          








     














          








     

          












          








     

 

b. Contract dollar value:  $





COMMENTS:





































2.  Timeliness:  

Rating:   5-Excellent   4-Very Good    3-Satisfactory   2-Marginal   1-Unacceptable   n/a - Not Applicable

a.  Contractor’s adherence to schedules/deadlines:


5    4    3    2    1    n/a

b.  Contractor’s completion of punch list items, warranty repairs, submittals, as-built drawings, etc.:







5    4    3    2    1    n/a 


c.  Liquidated damages assessed, or deductions


     taken for late or nonperformance of services: 



Yes  /
No 
    ** If yes, please insert comment below.



COMMENTS:





































3. Quality of Design/Build Project Execution:  


Rating:   5-Excellent   4-Very Good    3-Satisfactory   2-Marginal   1-Unacceptable   n/a-Not Applicable

a. Contractor quality producing Specs and Drawings:

5    4    3    2    1    n/a

b. Overall quality of design/build effort:



5    4    3    2    1    n/a


c. Consistent performance  - without repeated attempts correct/rework:


5    4    3    2    1    n/a

d.  Management responded to problems and concerns, taking timely corrective action:
 








5    4    3    2    1    n/a

COMMENTS:


































 

4.   Quality of  Construction Services:  


Rating:   5-Excellent   4-Very Good    3-Satisfactory   2-Marginal   1-Unacceptable   n/a-Not Applicable

a. Contractor compliance with Specs or Work Statement:

5    4    3    2    1    n/a

b. Overall quality of construction services provided:

5    4    3    2    1    n/a

c. Consistent performance  - without repeated attempts to perform work correctly:


5    4    3    2    1    n/a

d.  Management responded to problems and concerns, taking action to correct: 










5    4    3    2    1    n/a
 


COMMENTS:




































5.   Management/Business Relations:


Rating:   5-Excellent   4-Very Good    3-Satisfactory   2-Marginal   1-Unacceptable   n/a-Not Applicable


a.  
Cooperation and responsiveness: 

 


5    4    3    2    1    n/a

b.
Change Order Activity (by contractor)
 


5    4    3    2    1    n/a


c.  
Adequacy of on-site supervisor’s authority:


5    4    3    2    1    n/a


COMMENTS:              















































  


6.  Effectiveness of Subcontractor Coordination: 


Rating:   5-Excellent   4-Very Good    3-Satisfactory   2-Marginal   1-Unacceptable   n/a-Not Applicable


a.  
Coordination and control of subcontractors 


5    4    3    2    1    n/a

b.
Review/resolution of subcontractor issues 


5    4    3    2    1    n/a


c.  
Adequacy of subcontractors




5    4    3    2    1    n/a




COMMENTS:              


































  












  


7.   Customer Satisfaction:

Would you do business with this company again?


Yes   /   No

COMMENTS:
























END OF SURVEY


Page 4 of 6




_1279602249.pdf





















































