

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE Z	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0014	3. EFFECTIVE DATE 12-May-2009	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY DCSO-H CONTRACTING SERVICES OFFICE ATTN: CONNIE HOUSE 8725 JOHN J KINGMAN RD SUITE 1145 FORT BELVOIR VA 22060	CODE SP4705	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. SP4705-09-R-0002	
		X	9B. DATED (SEE ITEM 11) 05-Nov-2008	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) See the attached page(s) for changes. Note: Electronic copies of the final proposal revision is acceptable on Monday, May 18, 2009 @ 3:00 p.m. ET. A hard copy must follow.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		11-May-2009

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

AMENDMENT 0014

1. The purpose of the modification is to 1) incorporate questions and answers, 2) change the response date, 3) change in description, and 4) change period of performance.

Accordingly,

1. The below question and answer is hereby incorporated in the solicitation:

Question: Per DLA's May 7th letter, the base year period has been modified to commence June 1, 2009. In the original solicitation, the phase-in period was 30 days. Is the contractor to assume that there will be reduced transition period? If so, can the government define the timeframe for the new transition period? This potentially creates an unfair advantage to the incumbent contractor.

Answer: The government recognizes that the solicitation anticipates a thirty-day phase-in period, as defined in paragraph C-1.8d, found on page 38 of 101 in the original solicitation. The government assures you that the competition and evaluation will proceed in accordance with the terms of the solicitation; no non-incumbent will suffer unfair prejudice nor will the incumbent gain unfair advantage through the government's evaluation of offerors' responses in this or any other area. The government is currently taking steps to maximize transition time between contractors in the event transition is required. This said, in the event circumstances were such that it were to the government's advantage to have a very short transition time or no transition time between contracts, how quickly after contract award could you, should it be awarded this contract, commence full contract operations and responsibilities? That is, how quickly after contract award could you be the sole mechanical maintenance contractor providing full contract services? Again, we ask this question not because your answer will affect your evaluation for award in any way, but rather for government planning purposes.

2. The response date has hereby changed to 18 May 2009 03:00 PM. See the below under Section A.

3. The first sentence of the description within CLINs 0005, 1005, 2006, 3005, 4005 has changed. See the highlighted text within the attached document.

4. The period of performance mentioned within CLINs 0001, 1001, 2001, 3001, and 4001 is hereby changed. See the attached document for the highlighted change.

5. The period of performance under Section F is hereby changed to commence in July for both Base Year and Option Years. See the attached document for actual change in period of performance.

6. All other terms and conditions remain unchanged.

SECTION A - SOLICITATION/CONTRACT FORM

The required response date/time has changed from 13-May-2009 03:00 PM to 18-May-2009 03:00 PM.

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 0001

The CLIN extended description has changed from The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Base Year : 1 June 2009 – 31 May 2010 to The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Base Year : 1 July 2009 - 30 June 2010.

CLIN 1001

The CLIN extended description has changed from The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 1 (1 June 2010 - 31 May 2011) to The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 1 - 1 July 2010 – 30 June 2011.

CLIN 2001

The CLIN extended description has changed from The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 2 : 1 June 2011 - 31 May 2012 to The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 2 : 1 July 2011 - 30 June 2012.

CLIN 3001

The CLIN extended description has changed from The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 3 : (1 June 2012 - 31 May 2013) to The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 3 : 1 July 2012 - 30 June 2013.

CLIN 4001

The CLIN extended description has changed from The contractor shall provide all labor, supervision, tools, materials, equipment, incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 4 : (1 June 2013 - 31 May 2014.) to The contractor shall provide all labor, supervision, tools, materials, equipment,

incidental engineers, transportation, and management necessary to perform mechanical systems work at the Andrew T. McNamara (ATM) Headquarters Complex (HQC) (Building 2462) in accordance with the Statement of Work (SOW) located under Section C of the above-mentioned solicitation. Option Year 4 : 1 July 2013 - 30 June 2014.

SECTION F - DELIVERIES OR PERFORMANCE

All period of performance (POP) has changed to start period of performance in July for Base Year and Option Years. See the attached document for changes.

(End of Summary of Changes)