

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

Page
1 of 42. AMENDMENT/MODIFICATION NO. 0001
3. EFFECTIVE DATE 08/24/2004
4. REQUISITION/PURCHASE REQ. NO.
5. PROJECT NO. (If applicable)6. ISSUED BY CODE 00092
DOT/Maritime Administration, SAR Acquisition
Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
Room 211
Norfolk, VA 23505
7. ADMINISTERED BY (If other than Item 6) CODE 00092
DOT/Maritime Administration, SAR Acquisition
Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
Room 211
Norfolk, VA 235058. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)

No Contractor Information Available
9A. AMENDMENT OF SOLICITATION NO. DTMA2B04021
9B. DATED (SEE ITEM 11) 08/19/2004
10A. MODIFICATION OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 13)
CODE FACILITY CODE**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS** The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.**12. ACCOUNTING AND APPROPRIATION DATA (If required)****13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**CHECK ONE
 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
 D. OTHER (Specify type of modification and authority)E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
This amendment clarifies the performance schedule.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)
16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Toni R. Kimbrough
15B. CONTRACTOR/OFFEROR
15C. DATE SIGNED
16B. United States of America
BY _____
(Signature of person authorized to sign) (Signature of Contracting Officer)
16C. DATE SIGNED
08/24/2004

Line Item Summary	Document Number DTMA2B04021/0001	Title 15KV Electrical Platforms	Page 2 of 4
--------------------------	--	---	-----------------------

No Funding Information

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
-------------------------	--------------------	--	-----------------	----------------------	-------------------	-------------------

No Changed Line Item Fields

Previous Total:
Modification Total:
Grand Total:

Document No. DTMA2B04021/0001	Document Title 15KV Electrical Platforms	Page 3 of 4
---	--	-------------

TABLE OF CONTENTS

SECTION A -- Solicitation/Contract Form	4
A.1 Summary of Changes	4
A.2 Commencement, Prosecution, and Completion of Work (Apr 1984) - Alternate I	4

SECTION A -- SOLICITATION/CONTRACT FORM

A.1 SUMMARY OF CHANGES

Clause '52.211-10 Alt I - Commencement, Prosecution, and Completion of Work (Apr 1984) - Alternate I' has been edited.

A.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF APRIL 1984
ALT I WORK (APR 1984) - ALTERNATE I

The Contractor shall be required to (a) commence work under this contract within 14 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 45 calendar days after the date the contractor receives the notice to proceed. The time stated for completion shall include final cleanup of the premises.