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REVISIONS ARE AS FOLLOWS:

BID SCHEDULE

A-9 (Base) –Controlled Blast Hole. Deletes this item.
A-17 (Base) - Temporary Traffic Control, Traffic and Safety Supervisor. Changes

bid item from 63506-0700 to 63507-0700 and changes the units from“hour”to“day.”
A-22 (Option A) - Temporary Traffic Control, Traffic and Safety Supervisor.

Changes bid item from 63506-0700 to 63507-0700 and change the units from“hour”to“day”.

SPECIAL CONTRACT REQUIREMENTS –

Pages F-7 Subsection 205.04A(b)(2) Blasting Consultant. In the first sentence of paragraph
(b)(2), deletes “including two projects using non-explosive agents,”

Page F-7b Subsection 205.08 Blasting (c) Controlled blasting. Revises paragraph
Page F-7b Subsection 205.11 Measurement. Revises section
Page G-14 Subsection 710.05 Geogrid. Changes tensile strength and FSID

PLANS - PEN AND INK CHANGE(S)

Please make the following pen & ink change(s):

Sheet B.1. Delete Item 20501-0000 Controlled Blast Hole.
Sheet D.1. Add footnote“8/”to 20401-0000 Roadway Excavation column header.
Sheet D.1. Add to FOOTNOTE section, “8/ Rock excavation and/or blasting may
be required. See Geotech Report 02-02 and Geotech Report 04-01.”
Sheet D.3. Delete Table 20501-0000 Controlled Blast Hole.

ENCLOSURES
A-7 through A-23 F-7 F-7b G.-14

PLAN SHEETS REVISED BY PEN & INK (not included due to Pen and Ink changes):
Sheet B.1 Sheet D.1 Sheet D.3

Allow extra time when delivering your bid –Our front entrance is currently
closed due to construction. Call 360.619.7520 once you arrive and we will meet you
at the entrance by the flagpole.

Note to Bidders: We have included the entire bid schedule for you to use when
submitting your bid.



Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bidder please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantities for the following items of work are Contract Quantities (see FP-03 Subsection
109.02):
20101-0000, 20401-0000, 21101-1000, 55201-0200, 55302-3200, 55401-1000, 55601-1100,
56401-1000, 62012-2000, 62012-2000, 62402-0200, 62406-0200, 63302-0000

A-  7

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15301-0000 CONTRACTOR QUALITY CONTROL
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15701-0000 SOIL EROSION CONTROL , TURBIDITY CURTAIN
 ALL Lump Sum $___________________

15702-1000 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL
 ALL Lump Sum $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A-  8

15703-1000 SOIL EROSION CONTROL, SOIL STABILIZATION
   18.74
ACRE $_______________ $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
   3,235
LNFT $_______________ $___________________

15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE
  26,100.0

LNFT $_______________ $___________________
15705-1600 SOIL EROSION CONTROL, ABSORBENT BOOM

   500.0
LNFT $_______________ $___________________

15706-0400 SOIL EROSION CONTROL, SEDIMENT TRAP
     9

EACH $_______________ $___________________
15801-0000 WATERING FOR DUST CONTROL

   9,800
MGAL $_______________ $___________________

20101-0000 CLEARING AND GRUBBING
    44.7
ACRE $_______________ $___________________

20301-0300 REMOVAL OF BOX CULVERT (WOODEN)
     3

EACH $_______________ $___________________
20301-1600 REMOVAL OF MAILBOX

     14
EACH $_______________ $___________________

20301-1900 REMOVAL OF PIPE CULVERT
     7

EACH $_______________ $___________________
20301-2400 REMOVAL OF SIGN

     18
EACH $_______________ $___________________

20302-0700 REMOVAL OF FENCE
  8,100.0
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A-  9

20401-0000 ROADWAY EXCAVATION
  234,358
CUYD $_______________ $___________________

20402-0000 SUBEXCAVATION (STABILIZATION TYPE I)
   11,000
CUYD $_______________ $___________________

20402-0000 SUBEXCAVATION (STABILIZATION TYPE II)
    455
CUYD $_______________ $___________________

20411-0000 SELECT BORROW
   7,439
TON $_______________ $___________________

20465-0000 CONSERVE AND PLACE BOULDER
    110
EACH $_______________ $___________________

20504-0000 BLASTING CONSULTANT
 ALL Lump Sum $___________________

20701-0100 EARTHWORK GEOTEXTILE, TYPE I-A
   15,800
SQYD $_______________ $___________________

20701-1000 EARTHWORK GEOTEXTILE, TYPE III-A
   31,000
SQYD $_______________ $___________________

20701-1200 EARTHWORK GEOTEXTILE, TYPE IV-A
    120
SQYD $_______________ $___________________

20703-2000 GEOGRID, BIAXIAL
   11,000
SQYD $_______________ $___________________

20810-0000 SHORING AND BRACING
 ALL Lump Sum $___________________

20815-0000 COFFERDAMS
 ALL Lump Sum $___________________

21101-1000 ROADWAY OBLITERATION, METHOD 1
   2,616
SQYD $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base

Revised by

Amend A007



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 10

25101-2000 PLACED RIPRAP, CLASS 2
   1,000
CUYD $_______________ $___________________

25101-2000 PLACED RIPRAP, CLASS 2 , (ENERGY DISSIPATOR)
    150
CUYD $_______________ $___________________

25101-4000 PLACED RIPRAP, CLASS 4
   6,600
CUYD $_______________ $___________________

25101-5000 PLACED RIPRAP, CLASS 5
   8,400
CUYD $_______________ $___________________

25101-6000 PLACED RIPRAP, CLASS 6
    100
CUYD $_______________ $___________________

25120-1000 RIPRAP DITCH, CLASS 1
    300
LNFT $_______________ $___________________

25120-2000 RIPRAP DITCH, CLASS 2
    190
LNFT $_______________ $___________________

25205-0000 ROCK BUTTRESS
     80

CUYD $_______________ $___________________
25501-3000 MECHANICALLY STABILIZED EARTH WALL, MODULAR BLOCK FACE

   5,050
SQFT $_______________ $___________________

25510-0000 SELECT GRANULAR BACKFILL
   4,300
CUYD $_______________ $___________________

30101-2000 AGGREGATE BASE GRADING D
   45,200

TON $_______________ $___________________
30302-1000 DITCH RECONDITIONING

    124
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 11

40101-1000 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL , TYPE III ROUGHNESS

   17,610
TON $_______________ $___________________

40101-1000 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL , TYPE IV ROUGHNESS

    720
TON $_______________ $___________________

40105-3000 ANTISTRIP ADDITIVE, TYPE 3
    190
TON $_______________ $___________________

41101-1000 PRIME COAT, GRADE CMS-2
     90
TON $_______________ $___________________

41105-0000 BLOTTER
   1,435
TON $_______________ $___________________

41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
     22
TON $_______________ $___________________

55101-0200 CONCRETE FILLED STEEL PIPE PILES, IN PLACE
   2,469
LNFT $_______________ $___________________

55101-1100 STEEL H-PILES, IN PLACE
    228
LNFT $_______________ $___________________

55116-0000 SPLICE
     8

EACH $_______________ $___________________
55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)

    664
CUYD $_______________ $___________________

55302-3200 PRECAST, PRESTRESSED CONCRETE GIRDERS , 42"
   1,717
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 12

55401-1000 REINFORCING STEEL
  142,800

LB $_______________ $___________________
55601-1100 BRIDGE RAILING, STEEL, TWO RAIL

    876
LNFT $_______________ $___________________

56401-1000 BEARING DEVICE, ELASTOMERIC
     8

EACH $_______________ $___________________
57502-0000 TEMPORARY BRIDGE WORKPADS

 ALL Lump Sum $___________________
60201-0600 18-INCH PIPE CULVERT

    425
LNFT $_______________ $___________________

60201-0800 24-INCH PIPE CULVERT
   2,055
LNFT $_______________ $___________________

60201-1000 36-INCH PIPE CULVERT
    105
LNFT $_______________ $___________________

60201-1200 48-INCH PIPE CULVERT
     55
LNFT $_______________ $___________________

60201-1800 84-INCH PIPE CULVERT
    230
LNFT $_______________ $___________________

60202-0800 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT
     80
LNFT $_______________ $___________________

60210-0800 END SECTION FOR 24-INCH PIPE CULVERT
     20

EACH $_______________ $___________________
60211-1000 END SECTION FOR 36-INCH EQUIVALENT DIAMETER ARCH OR

ELLIPTICAL PIPE CULVERT
     1

EACH $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 13

60212-0600 ELBOW, 18-INCH
     2

EACH $_______________ $___________________
60212-0800 ELBOW, 24-INCH

     1
EACH $_______________ $___________________

60220-4400 14 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX
CULVERT

     42
LNFT $_______________ $___________________

60220-4450 14 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX
CULVERT

    96.0
LNFT $_______________ $___________________

60220-4550 14 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX
CULVERT

     42
LNFT $_______________ $___________________

60404-1000 CATCH BASIN, TYPE 1
     5

EACH $_______________ $___________________
60409-0200 INLET TOP, METAL FRAME AND GRATE TYPE B

     5
EACH $_______________ $___________________

60502-0000 GEOCOMPOSITE UNDERDRAIN SYSTEM
    800
LNFT $_______________ $___________________

60510-0300 4-INCH COLLECTOR PIPE , PERFORATED
   1,474
LNFT $_______________ $___________________

60510-0400 4-INCH OUTLET PIPE , SOLID
    312
LNFT $_______________ $___________________

60802-0400 PAVED WATERWAY, TYPE 4
     16
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 14

60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH
   2,825
LNFT $_______________ $___________________

60915-1000 WHEELSTOP, CONCRETE
     8

EACH $_______________ $___________________
61102-1700 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)

    110
LNFT $_______________ $___________________

61701-1200 GUARDRAIL SYSTEM G4, TYPE 2, CLASS A  STEEL POSTS
    413
LNFT $_______________ $___________________

61702-0800 TERMINAL SECTION TYPE TANGENT , STEEL POST
     4

EACH $_______________ $___________________
61707-0000 STRUCTURE TRANSITION RAILING , STEEL POST

     42
LNFT $_______________ $___________________

61711-0000 IMPACT ATTENUATOR
     2

EACH $_______________ $___________________
61801-0000 CONCRETE BARRIER

     90
LNFT $_______________ $___________________

61804-1000 TERMINAL SECTION, TYPE 1
     2

EACH $_______________ $___________________
61901-0000 FENCE , STEEL PANEL

   3,207
LNFT $_______________ $___________________

61901-0900 FENCE, BARBED WIRE, 4 STRAND
   10,700
LNFT $_______________ $___________________

61901-2253 FENCE, RAIL, 4 RAIL , WHITE VINYL
   2,220
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 15

61902-1200 GATE, METAL, 12 FEET WIDTH
     12

EACH $_______________ $___________________
61902-1300 GATE, METAL, 14 FEET WIDTH

     6
EACH $_______________ $___________________

61902-1400 GATE, METAL, 16 FEET WIDTH
     6

EACH $_______________ $___________________
62012-2000 STONE MASONRY SIGN BASE , HISTORIC

     1
CUYD $_______________ $___________________

62012-2000 STONE MASONRY SIGN BASE , USFS
     3

CUYD $_______________ $___________________
62101-0000 MONUMENT

    185
EACH $_______________ $___________________

62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
    100
HOUR $_______________ $___________________

62201-1000 WHEEL LOADER, 4 CUBIC YARD MINIMUM RATED CAPACITY
    100
HOUR $_______________ $___________________

62201-2000 BULLDOZER, UNIVERSAL BLADE AND RIPPER, 300HP MINIMUM
    100
HOUR $_______________ $___________________

62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE
     40

HOUR $_______________ $___________________
62201-3150 HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD

MINIMUM CAPACITY WITH THUMB ATTACHMENT
    200
HOUR $_______________ $___________________

62301-0000 GENERAL LABOR
    250
HOUR $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 16

62402-0200 FURNISHING AND PLACING TOPSOIL, 3-INCH DEPTH
    13.4
ACRE $_______________ $___________________

62406-0200 PLACING CONSERVED TOPSOIL, 3-INCH DEPTH
    2.5
ACRE $_______________ $___________________

62901-1400 ROLLED EROSION CONTROL PRODUCT, TYPE 5.C
   3,000
SQYD $_______________ $___________________

63302-0000 SIGN SYSTEM
    113
SQFT $_______________ $___________________

63309-0100 DELINEATOR, TYPE 1
    400
EACH $_______________ $___________________

63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID
  195,000

LNFT $_______________ $___________________
63401-0400 PAVEMENT MARKINGS, TYPE B, BROKEN

   11,400
LNFT $_______________ $___________________

63401-0450 PAVEMENT MARKINGS, TYPE B, DOTTED
   2,450
LNFT $_______________ $___________________

63502-0500 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2
     6

EACH $_______________ $___________________
63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

     6
EACH $_______________ $___________________

63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH
    300
EACH $_______________ $___________________

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM , TYPE 3 FOOT
     80

EACH $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base

Revised by
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 17

63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
     10

EACH $_______________ $___________________
63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C

     15
EACH $_______________ $___________________

63502-3100 TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
     2

EACH $_______________ $___________________
63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

    200
LNFT $_______________ $___________________

63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
   52,800
LNFT $_______________ $___________________

63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
   1,000
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    441
SQFT $_______________ $___________________

63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR
   1,000
HOUR $_______________ $___________________

63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
    359
DAY $_______________ $___________________

63509-1000 TEMPORARY TRAFFIC CONTROL, FLAGGER
   10,000

FIX HR RATE 43.00 430,000.00
63610-1600 CONDUIT, 2-INCH, PVC

    110
LNFT $_______________ $___________________

63610-2800 CONDUIT, 4-INCH, PVC
    420
LNFT $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base

Revised by
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 18

63610-3200 CONDUIT, 6-INCH, PVC
    540
LNFT $_______________ $___________________

64603-0200 FIXTURE, MAILBOX
     19

EACH $_______________ $___________________
64703-1000 MITIGATION, LANDSCAPING LOG

     95
EACH $_______________ $___________________

64703-5000 MITIGATION, ROOT WAD
     55

EACH $_______________ $___________________
64704-1000 MITIGATION, STREAMBED MATERIAL

    960
CUYD $_______________ $___________________

65101-1000 DRAPED ROCKFALL PROTECTION, WIRE MESH SYSTEM
   3,000
SQYD $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Base

Revised by

Amend A002



Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bidder please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantity for the following item of work is a Contract Quantity (see FP-03, Subsection
109.02):
41101-1000

A- 19

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15301-0000 CONTRACTOR QUALITY CONTROL
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE
   2,500
LNFT $_______________ $___________________

20402-0000 SUBEXCAVATION , (STABILIZATION TYPE II)
   5,199
CUYD $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Option A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 20

20411-0000 SELECT BORROW
   1,701
TON $_______________ $___________________

20701-1000 EARTHWORK GEOTEXTILE, TYPE III-A
   2,500
SQYD $_______________ $___________________

20701-1200 EARTHWORK GEOTEXTILE, TYPE IV-A
     24

SQYD $_______________ $___________________
25101-2000 PLACED RIPRAP, CLASS 2

   3,450
CUYD $_______________ $___________________

25101-2000 PLACED RIPRAP, CLASS 2 (ENERGY DISSIPATOR)
     8

CUYD $_______________ $___________________
30101-2000 AGGREGATE BASE GRADING D

    570
TON $_______________ $___________________

30302-1000 DITCH RECONDITIONING
   21,600
LNFT $_______________ $___________________

40101-1000 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL , TYPE IV ROUGHNESS

   8,400
TON $_______________ $___________________

40105-3000 ANTISTRIP ADDITIVE, TYPE 3
     85
TON $_______________ $___________________

41101-1000 PRIME COAT, GRADE CMS-2
     3
TON $_______________ $___________________

41105-0000 BLOTTER
     47
TON $_______________ $___________________

41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
     18
TON $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Option A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 21

41410-2000 CRACK, CLEANING ROUTING AND SEALING
   15,500
LNFT $_______________ $___________________

60201-0800 24-INCH PIPE CULVERT
     64
LNFT $_______________ $___________________

62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
     20

HOUR $_______________ $___________________
62201-1000 WHEEL LOADER, 4 CUBIC YARD MINIMUM RATED CAPACITY

     20
HOUR $_______________ $___________________

62201-2000 BULLDOZER, UNIVERSAL BLADE AND RIPPER, 300HP MINIMUM
     20

HOUR $_______________ $___________________
62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE

     20
HOUR $_______________ $___________________

62201-3150 HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD
MINIMUM CAPACITY WITH THUMB ATTACHMENT

     20
HOUR $_______________ $___________________

62301-0000 GENERAL LABOR
     20

HOUR $_______________ $___________________
63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID

  109,184
LNFT $_______________ $___________________

63502-0500 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2
     6

EACH $_______________ $___________________
63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

     6
EACH $_______________ $___________________

63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH
    100
EACH $_______________ $___________________

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Option A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 22

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM , TYPE 3 FOOT
     40

EACH $_______________ $___________________
63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

     4
EACH $_______________ $___________________

63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C
     4

EACH $_______________ $___________________
63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

    100
LNFT $_______________ $___________________

63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
   26,000
LNFT $_______________ $___________________

63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
   1,000
LNFT $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    441
SQFT $_______________ $___________________

63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR
    500
HOUR $_______________ $___________________

63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
     75
DAY $_______________ $___________________

63509-1000 TEMPORARY TRAFFIC CONTROL, FLAGGER
    750

FIX HR RATE 43.00 32,250.00

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: ID PFH 80-1(1)
FERNAN LAKE ROAD

Bid Schedule - Option A

Revised by
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                Fernan Lake Road

Submitted by:           _______________________________________

               Fernan Lake Road
Project:   ID PFH 80-1(1)



F-7 

 

Special Contract Requirements 
Project:  ID PFH 80-1(1), Fernan Lake Road  

03USC02/20/07 

Section 205.— ROCK BLASTING 

Construction Requirements 

205.03  Regulations.  Delete the text of paragraph (b) and substitute with the following: 

(b) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, Firearms, and 
Explosives (ATF), 27 CFR Part 555. 

205.04A  Blasting Consultant.  Provide a blasting consultant as follows: 

(a) Use a blasting consultant to: 
 

(1) Assist in the blast design. 
 
(2) Attend the preconstruction conference. 
 
(3) Make on-site inspections during blasting. 
 
(4) Make on-site inspection of the blast site before submittal of each blasting plan, 
and during blasting of test sections. 
 
(5) Approve all blasting plans and modifications. 
 

(b)Provide the following to the CO before the preconstruction conference: 
 

(1) A resume for the proposed consultant.  Include educational background related to 
blasting, and a detailed resume of experience in the blasting field. 
 
(2) A list of at least five highway rock projects, that demonstrate successfully 
completed work on which the blasting consultant has worked in the capacity of a 
consultant in blast design.  List a description of the projects, details of the blast plan, 
and modifications made during the project.  List names and telephone numbers of 
project owners with sufficient knowledge of the projects to verify the submitted 
information. 
 
(3) A cost breakdown of the individual items included in the lump sum blasting 
consultant item for use in making progress payments. 

 
Based on the documentation provided, the CO will notify the Contractor of the acceptability of 
the proposed blasting consultant under the terms of the contract. 
Revised by Amendment A004 
Revised by Amendment A007           
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Special Contract Requirements 
Project:  ID PFH 80-1(1), Fernan Lake Road  

205.05 Blasting Plans.  Add the following: 
(a) General blasting plan.. Delete the text of paragraph and substitute with the following: 

Submit a general blasting plan for acceptance at least 30 days before drilling operations 
begin.  Include, as a minimum, the following safety and procedural details; 

(6) Include any measures necessary such as electro shocking and block nets surrounding 
the blast area to remove or scare fish from the site prior to blasting.  Use damage 
assessment procedures to monitor impacts to fisheries. 

205.08 Blasting.  General.  Add the following: 

Do not blast rock into the lake or stream.  Use blasting mat when applicable to minimize blast debris 
scatter. 

Use the lowest possible powder factor to accomplish the blasting goals. 

Cover all detonation cord on the surface with a minimum of 6 inches of fill. 

Do not fire two holes side-by-side simultaneously.  Use 25 millisecond delays or more between 
holes. 

Limit the powder factor to one-quarter pound of explosives per cubic yard when air-gapping 
boulders. 

Do not use cap and fuse techniques for blasting. 

Blast in accordance with the requirements on Subsection 107.10 (d)(2). 

Breaking or reducing boulders by the method of “plastering” or “mud-capping” will not be allowed. 

(c) Controlled blasting.   Delete the first  paragraph and substitute the following:   
 
Use controlled blasting methods when the finished slopes cannot be constructed using other 
excavation methods.  A clean finished surface is not required on finished rock slopes.  Construct final 
exposed slopes with a roughened finished surface to the design slopes shown in the plans.   
 

Measurement 
 
205.11 Delete the second paragraph and substitute the following:   
 
Measure blasting consultant by the lump sum. 
 
Do not measure rock blasting separately.  Include all costs associated with rock blasting, except 
blasting consultant, under Section 204 – Excavation and Embankment. 
 
Page format revised by Amendment A004  
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Special Contract Requirements 
Project:  ID PFH 80-1(1), Fernan Lake Road  

Section 720.— STRUCTURAL WALL AND STABILIZED   
EMBANKMENT MATERIAL 

720.04 Modular Block-faced Wall.  (Added Subsection.) 

Furnish industrial grade commercially available modular concrete blocks for mechanically 
stabilized earth retaining walls similar to the walls located on the private property between 
65+00 and 70+00 RT.  Submit 3 copies of the manufacturer’s literature to the CO for acceptance 
of the modular blocks proposed for use on the project a minimum of 14 days prior to ordering.  
Include manufacturer’s literature and recommendations describing installation, maintenance and 
use recommendations and material specifications.  Also include a block representing the color 
best matching the surrounding soils 14 days prior to ordering.   

720.05  Geogrid.  (Added Subsection.) 

Manufacture the geogrid as a regular network of integrally-connected longitudinal and transverse 
polymer tensile elements with a geometry that permits significant mechanical interlock with the 
backfill.  The geogrid structure shall remain dimensionally stable under construction stresses and 
have a high resistance to damage during construction, to ultraviolet degradation, and to all forms 
of chemical and biological degradation encountered in the soil being reinforced. 

(a)  Physical Requirements. Provide a geogrid with a minimum tensile strength,  

Ta =  1200 lbs/ft 

        Where: 

                 

and           

Determine Tult (Ultimate Tensile Strength) according to ASTM D 4595 (or Geosynthetic 
Research Institute tests GR1 and GR2) and ASTM D 4759. For the specific geogrid material 
type and model to be used, determine FSID, FSCR, and FSD according to the criteria listed 
below.  Extrapolations and or interpolations between product types, material types, and 
models will not be allowed. 

FSID        Determine the Partial Factor of Safety for Installation Damage from the results of 
full scale construction damage tests conducted according to ASTM D 5818.  
Conduct the tests with a crushed, angular, and durable granular material with a 
D50 of 2 inches.  Use a default value of 3.0 if no installation damage testing has 
been conducted.  The minimum value for FSID is 1.1 if substantiated by testing 
using the above-specified material in accordance with ASTM D 5818, otherwise 
use FSID  = 3.0. 

Revised by Amendment A007


