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FOREST SERVICE SUPPLEMENTAL SPECIFICATIONS
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Preface

Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of National Forest System Roads.   

101 – Terms, Format, and Definitions

101.01 Meaning of Terms. 

Add the following:

Delete all references in FP-03 to Transportation Acquisition Regulations (TAR).  For Timber Sales, delete all references in FP-03 to Federal Acquisition Regulations (FAR).

101.03 Abbreviations. 

Add the following to (a) Acronyms:

	AFPA
MSHA
NIST
NESC
WCLIB
	American Forest and Paper Association
Mine Safety and Health Administration
National Institute of Standards and Technology
National Electrical Safety Code
West Coast Lumber Inspection Bureau 


Add the following to (b) SI Symbols:

	mp
	Milepost 

	ppm
	Part Per Million


101.04 Definitions. 

Delete the following definitions and substitute the following:

Bid Schedule–The Schedule of Items.

Bridge–No definition.

Contractor–The individual or legal entity contracting with the Government for performance of prescribed work.  In a timber sale contract, the contractor is the “purchaser”.  

Culvert–No definition.

Right-of-Way–A general term denoting (1) the privilege to pass over land in some particular line (including easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, and drainage areas.

Add the following:

Adjustment in Contract Price–“Equitable adjustment,” as used in the Federal Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as applicable.

Change–“Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as used in the Timber Sale Contract.

Forest Service–The United States of America, acting through the Forest Service, U.S. Department of Agriculture.

Neat Line–A line defining the proposed or specified limits of an excavation or structure.

Pioneer Road–Temporary construction access built along the route of the project.

Purchaser–The individual, partnership, joint venture, or corporation contracting with the Government under the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors.

Protected Streamcourse–A drainage shown on the plans or timber sale area map that requires designated mitigation measures.

Road Order–An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 CFR, part 260.

Schedule of Items–A schedule in the contract that contains a listing and description of construction items, quantities, units of measure, methods of measurement, unit price, and amount.

Utilization Standards–The minimum size and percent soundness of trees described in the specifications to determine merchantable timber.

Add Figure 101-1—Illustration of road structure terms:

Figure 101-1—Illustration of road structure terms.
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102 – Bid, Award, and Execution of Contract

102 Delete

Delete Section 102 in its entirety.

103 – Scope of Work

103 Delete

Delete all but subsection 103.01 Intent of Contract.

Work consists of preparing Road 111 for gravel placement. This includes blading road surface, cleaning ditches and catchbasins, and preparing bridge approaches for gravel. Then hauling and placing approximately 15,000 tons of crushed aggregate from a government furnished stockpile to 5.4 miles of Road 111.  
This road is located on the Powell Ranger District of the Clearwater National Forest, approximately 2 miles east of the Powell Ranger Station in Idaho County, Idaho. 

104 – Control of Work

104 Control of Work. 

Delete sections 104.01, 104.02, and 104.04.

105 – Control of Material

105.02 Material Sources.

Add the following before the first paragraph:
Sources have been designated for this project as follows:  

Aggregate Surface Course – Government Furnished – This source is the government stockpile at the Brushy Fork Pit located in Section 30, T38N, R16E, B.M. at M.P. 1.0 of Road 373-C.
Under (b) Contractor-located sources add the following:

Prior to any pit development or use of materials, the pit site shall be approved by the CO that the pit site is free of noxious weed as listed on the “All States Noxious Weeds List”.

105.02(a) Government Provided Sources.

Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for aggregate regardless of size unless otherwise designated. When required, re-establish vegetation in disturbed areas according to section 625.

105.05 Use of Material Found in the Work. 

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and replace with the following:
Materials produced or processed from Government lands in excess of the quantities required for performance of this contract are the property of the Government. The Government is not obligated to make reimbursement for the cost of producing these materials.

106 – Acceptance of Work

106.01 Conformity with Contract Requirements.

Delete Subsection 106.01 and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied with as the design values from which any deviations are allowed.  Perform work and provide material that is uniform in character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not rely on the availability of Government test results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time it is found by any of the methods not to comply with the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards where no specific contract requirements are noted, at no cost to the Government.

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed resolution protocol that addresses the following: 

301 Sampling method; 

(2)  Number of samples;

(3)  Sample transport;

(4) Test procedures;

(5) Testing laboratories; 

(6) Reporting;

(7)  Estimated time and costs; and 

(8) Validation process. 

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or that produced the test results used as a basis for the dispute.  

The CO will review the proposed resolution protocol and may modify it before final approval and execution.  

The Government will use the approved resolution protocol test results to determine the validity of the disputed testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated with developing and performing the resolution protocol.  If the Government test results are not validated, the Government will be responsible for all costs associated with developing and performing the resolution protocol.  If the validity of the Government test results cannot be determined, the Contractor and Government will equally share all costs associated with developing and carrying out the resolution protocol.
(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation.  Include references or data justifying the proposal based on an evaluation of test results, effect on service life, value of material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work.

106.07 Delete 

Delete subsection 106.07.

107 – Legal Relations and Responsibility To the Public 

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06 Contractor’s Responsibility for Work.

Delete the following.

“except as provided in Subsection 106.07”

107.09 Legal Relationship of the Parties. 

Delete the entire subsection:

108 – Prosecution and Progress

108 Delete

Delete Section 108 in its entirety.

109 – Measurement and Payment

109.02 Measurement Terms and Definitions. 

(b) Contract quantity. 

Add the following:

Contract quantities will be adjusted only when there are errors in the original design of 15% or more.

Change the following:

“(b) Cubic yard” to “(c) Cubic yard”.
Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and extreme usable length of each piece of lumber or timber actually incorporated in the job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each piece actually incorporated in the job.

Delete the following entire subsections: 

109.06 Pricing of Adjustments.

109.07 Eliminated Work. 

109.08 Progress Payments.

109.09 Final Payment. 

Add the following Subsection:

109.10 Methods of Measurement.
One of the following methods of measurement for determining final payment is DESIGNATED IN THE SCHEDULE OF ITEMS for each PAY ITEM:

(a)  Designed Quantities (DQ).  These quantities denote the final number of units to be paid for under the terms of the contract.  They are based upon the original design data available prior to advertising the project.  Original design data include the preliminary survey information, design assumptions, calculations, drawings, and the presentation in the contract.  Changes in the number of units DESIGNATED IN THE SCHEDULE OF ITEMS may be authorized under any of the following conditions:


(1)
Changes in the work authorized by the CO.


(2)
A determination by the CO that errors exist in the original design that cause a PAY ITEM quantity to change by 15 percent or more.


(3)
A written request submitted to the CO showing evidence of errors in the original design that cause the quantity of a PAY ITEM to change by 15 percent or more.  The evidence must be verifiable and consist of calculations, drawings, or other data that show how the designed quantity is in error.

(b)  Stake Quantities (SQ).  These quantities are determined from staked measurements prior to construction.

(c) Actual Quantities (AQ).  These quantities are determined from measurements of completed work.

(d) Vehicle Quantities (VQ).  These quantities are measured or weighed in hauling vehicles.

€  Lump Sum Quantities (LSQ).  These quantities denote one complete unit of work as required by or described in the contract, including necessary materials, equipment, and labor to complete the job.

151 – Mobilization

151.01 Description

Add the following at the end of the last sentence:

“Work also includes cleaning of all equipment used at the project site.  Clean all construction equipment prior to entry on the project site.   Remove all dirt, plant parts and material that may carry noxious weed seeds into the area.  Only construction equipment inspected by the Forest Service will be allowed to operate within the project area.  Treat subsequent move-ins of equipment the same as the initial move-in.  Clean truck beds and dump boxes hauling to the project site prior to entering the work area.”

155 – Schedules for Construction Contracts

155 Delete

Delete Section 155 in its entirety.

156 – Public Traffic

156.03 Accommodating Traffic During Work. 

Delete the following from the last paragraph:

According to Subsection 106.07(b)

Delete the first paragraph and replace with the following:

Accommodate traffic according to the requirements set forth below, MUTCD, and Section 635.  Submit a traffic control plan and a sign plan per the requirements in section H of the contract at least 5 days before intended use.

Add the following project specific requirements:  

The contractor shall accommodate all traffic during all phases of construction. In particular, access over the bridge after surface removal.
156.08 Traffic and Safety Supervisor. 

Delete this subsection in its entirety.

301 – Untreated Aggregate Sources
Delete Section 301 in its entirety and replace with the following.

Description

301.01  This work consists of constructing one or more courses of aggregate on a prepared surface.
Materials

301.02  Conform to the following Subsections:

Aggregate




703.05

Water





725.01

Construction Requirements

301.03  General  Prepare the surface on which the aggregate is to be placed according to Section 303.

301.04 Mixing and Spreading. 

Delete the first sentence of the first paragraph and add the following:

Ensure that aggregate and any required additives, water, mineral filler, and binder are mixed by the specified method except, if crushed aggregate products are being produced and mineral filler, binder, or additives are required, uniformly blend following crushing. Control additive proportions to 0.5 percent dry weight.

Road Mix Method. After placing the aggregate for each layer, mix it with other required materials at the required moisture content until the mixture is uniform throughout. Mix aggregate, water, and all other materials until a uniform distribution is obtained. 

Spread the aggregate in a uniform layer, with no segregation of size, and to a loose depth that will provide the required compacted thickness. 

301.05 Compacting

Delete and replace with the following:

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the road.  

Compact the aggregate by operating compaction equipment over the total width until visible deformation ceases.  A minimum of five complete passes shall be made at a moisture content suitable for compaction.

All compaction methods, blade the surface of each layer during the compaction operations to remove irregularities and produce a smooth, even surface. When a density requirement is specified, determine the in place density and moisture content according to AASHTO T 310 or other approved test procedures.

301.10 Payment

Delete the following:

adjusted according to Subsection 106.05

303 - Road Reconditioning
Delete Section 303 in its entirety and replace with the following.

Description

303.01  This work consists of reconditioning ditches, shoulders, roadbeds, parking areas, turnouts, approach road intersections, cattleguards, bridges and aggregate surfaces.  Reconstruct road crown/inslope/outslope, clean and maintain all roadbed drainage structures such as ditches, catchbasins, and relief ditches.

Material

303.02  Conform to the following Subsection:

Water
725.01

(When required)

Construction Requirements

303.03  Ditch Reconditioning.  Remove all slide material, sediment, vegetation, and other debris from the existing ditches and culvert inlets and outlets.  Reshape ditches and culvert inlets and outlets to achieve positive drainage and a uniform ditch width, depth, and grade.

303.05  Aggregate Surface Reconditioning.  Repair soft and unstable areas according to Subsection 204.07. Remove all organic, deleterious material larger than 6 inches from the surface material. Remove all slide material, vegetation, and other debris from existing shoulders, turnouts, and other widened areas.  Scarify, rip and shape the traveled way and shoulders at locations and to the depth and width designated on the plans.  Remove surface irregularities and shape to provide a uniform surface.

Dispose of all unsuitable material as directed by the C.O..

For portions of roads not requiring scarification, the roadbed may contain rocks larger than 4 inches provided they do not extend above the finished roadbed surface. Reduce in place or remove rock extending above the finished roadbed surface.  Dispose of removed rock in areas as directed by the C.O.

Maintain the existing cross slope or crown unless otherwise shown on the plans.  Establish a blading pattern that will retain the surfacing on the roadbed and provide a through mixing of the materials within the completed surface width.  

Blade and shape the subgrade for both surfaced and unsurfaced roads when moisture content is suitable for compaction.

Remove existing surface material at all bridge approaches to a depth of 8-inches for 20 feet away to be replaced by new aggregate.

Blade and shape all approaches for a distance of 50 feet for aggregate placement.

303.06  Compaction.  Compact using the following method as specified:

Compaction A.  Operate equipment over the full width.

Maintain the existing cross slope or crown unless otherwise shown on the plans.  Establish a blading pattern that will retain the surfacing on the roadbed and provide a through mixing of the materials within the completed surface width.  

Blade and shape the subgrade for both surfaced and unsurfaced roads when moisture content is suitable for compaction.

303.09  Acceptance. Road reconditioning work will be evaluated under Subsections 106.02 and 106.04.

Measurement

303.10  Measure the Section 303 items listed in the Schedule of Items according to Subsection 109.02 and the following as applicable.

Payment

303.11  The accepted quantities will be paid at the contract price per unit of measurement for the Section 303 pay items listed in the bid schedule.  Payment will be full compensation for the work prescribed in this Section.  See Subsection 109.05.
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