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Preface

Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of National Forest System Roads.   

101 - Terms, Format, and Definitions

101.01 Meaning of Terms. 

Add the following:

Delete all references in FP-03 to Transportation Acquisition Regulations (TAR).  For Timber Sales, delete all references in FP-03 to Federal Acquisition Regulations (FAR).

101.03 Abbreviations. 

Add the following to (a) Acronyms:

	AFPA
MSHA
NIST
NESC
WCLIB
	American Forest and Paper Association
Mine Safety and Health Administration
National Institute of Standards and Technology
National Electrical Safety Code
West Coast Lumber Inspection Bureau 


Add the following to (b) SI Symbols:

	mp
	Milepost 

	ppm
	Part Per Million


101.04 Definitions. 

Delete the following definitions and substitute the following:

Bid Schedule--The Schedule of Items.

Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of prescribed work.  In a timber sale contract, the contractor is the “purchaser”.  

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular line (including easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as used in the Timber Sale Contract.

Forest Service--The United States of America, acting through the Forest Service, U.S. Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.

Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the Government under the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of construction items, quantities, units of measure, methods of measurement, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the specifications to determine merchantable timber.

Add Figure 101-1—Illustration of road structure terms:

Figure 101-1—Illustration of road structure terms.
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102 - Bid, Award, and Execution of Contract

102 Delete

Delete Section 102 in its entirety.

103 - Scope of Work

103 Delete

Delete all but subsection 103.01 Intent of Contract.

This project consists of decommissioning approximately 7-12 miles of road. Road decommissioning treatments range from strong outslopes to complete recontouring. All existing roadways will be decompacted. All fill material in draws will be removed and stream channels restored to natural grade and dimensions. All disturbed areas will be seeded.   In addition, native forbs and shrubs will be transplanted from areas adjacent to the road.  Grade control structures will be constructed in newly reconstructed stream channels.  
104 - Control of Work

104 Control of Work. 

Delete sections 104.01, 104.02, and 104.04.

105 - Control of Material

105.02(a) Government Provided Sources.

Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for aggregate regardless of size unless otherwise designated. When required, re-establish vegetation in disturbed areas according to section 625.

105.05 Use of Material Found in the Work. 

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the following:

Materials produced or processed from Government lands in excess of the quantities required for performance of this contract are the property of the Government. The Government is not obligated to make reimbursement for the cost of producing these materials.
106 - Acceptance of Work

106.01 Conformity with Contract Requirements.

Delete Subsection 106.01 and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied with as the design values from which any deviations are allowed.  Perform work and provide material that is uniform in character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not rely on the availability of Government test results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time it is found by any of the methods not to comply with the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards where no specific contract requirements are noted, at no cost to the Government.

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed resolution protocol that addresses the following: 

(1)  Sampling method; 

(2)  Number of samples;

(3)  Sample transport;

(4) Test procedures;

(5) Testing laboratories; 

(6) Reporting;

(7)  Estimated time and costs; and 

(8) Validation process. 

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or that produced the test results used as a basis for the dispute.  

The CO will review the proposed resolution protocol and may modify it before final approval and execution.  

The Government will use the approved resolution protocol test results to determine the validity of the disputed testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated with developing and performing the resolution protocol.  If the Government test results are not validated, the Government will be responsible for all costs associated with developing and performing the resolution protocol.  If the validity of the Government test results cannot be determined, the Contractor and Government will equally share all costs associated with developing and carrying out the resolution protocol.
(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation.  Include references or data justifying the proposal based on an evaluation of test results, effect on service life, value of material or work, quality, aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work.

106.07 Delete 

Delete subsection 106.07.

107 - Legal Relations and Responsibility To the Public 

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06 Contractor’s Responsibility for Work.

Delete the following.

“except as provided in Subsection 106.07”

107.09 Legal Relationship of the Parties. 

Delete the entire subsection:

108 - Prosecution and Progress

108 Delete

Delete Section 108 in its entirety.

109 - Measurement and Payment

109.02 Measurement Terms and Definitions. 

Change the following:

“(b) Cubic yard” to “(c) Cubic yard”.

Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and extreme usable length of each piece of lumber or timber actually incorporated in the job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each piece actually incorporated in the job.

Delete the following entire subsections: 

109.06 Pricing of Adjustments.

109.07 Eliminated Work. 

109.08 Progress Payments.

109.09 Final Payment. 

151 - Mobilization

151.01 Description

Add the following at the end of the last sentence:

All temporary or portable signs shall be included as a subsidiary item to section 151. Signs and sign placement  shall meet the requirements of the “MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES” (MUTCD), published by the U.S. Department of Transportation, Federal Highway Administration. Work on the project shall not be started until all required signs are in place and approved by the C.O.

Removal and replacement of road closure devices such as concrete barriers or earth barriers to gain access to the project shall be included as incidental to Section 151 Mobilization.

Work also includes cleaning of all equipment used at the project site.  Clean all construction equipment prior to entry on the project site.   Remove all dirt, plant parts and material that may carry noxious weed seeds into the area.  Only construction equipment inspected by the Forest Service will be allowed to operate within the project area.  Treat subsequent move-ins of equipment the same as the initial move-in.  Clean truck beds and dump boxes hauling to the project site prior to entering the work area.
155 - Schedules for Construction Contracts

155 Delete

Delete Section 155 in its entirety.

157 - Soil Erosion Control

157.02 Materials.

Add the following:

Provide bales, wattles, logs and rolls from a certified noxious weed free source.

157.06 Sediment Retention Structures.

(a) Temporary sediment traps
Delete this section.  Add the following:
Construct temporary sediment traps instream below all work using straw bales.  Place bales in channel below high water, breaking bales if necessary to provide a tight fit.  After channel reconstruction, remove trapped sediment from stream and place above high water.  Break bales and spread wet straw locally.
157.09 Diversions.

Add the following:

When working instream, remove all fill around pipes prior to culvert removal.  Where this is not possible, use noneroding diversion.  Use noneroding diversions in channels with log culverts or in channels where the culvert has been removed or has failed.

203 - Removal of Structures and Obstructions

Description

203.01  Delete and replace with the following:

This work consists of disposing, salvaging, and removing of construction slash and debris, buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and other obstructions. 
Construction Requirements

203.03 Salvaging Material. Delete last three sentences and replace with the following:
The gates to be removed shall be stockpiled in the location specified by the Worklists or approved by the C.O.
203.05 Disposing of Material. 

(a) Remove from project. Delete this section and replace with the following: 

The culverts to be removed shall become the property of the contractor and shall be removed from government land and recycled or disposed of in a legal manner. The material or structure designated for removal shall include it and all of its appurtenances and hardware. 

211 - Roadway Obliteration

Delete this entire Section and replace with the following:

Description

211.01 This work consists of the reclamation of roadways by the removal of culverts; decompaction and outsloping of subgrade; construction of waterbars and leadoff ditches; restoration of stream channels; and seeding, revegetation, and mulching of all disturbed areas.  In addition work includes diverting of live streams, pumping, bailing, draining, sheeting, bracing, and other miscellaneous items required for execution of the work.  

Roadway reclamation methods are designated as follows:

(a)  Method 1.  Obliterate the roadway by restoring to approximate original ground contours. Decompact road surfaces. Remove all pipes, bridges, and other structures and all fill material associated with them down to “natural ground” or as shown on the drawings. Keep excavated material within the original construction limits. Finish slopes to provide gradual transitions in slope adjustments without noticeable breaks. Effectively close access to area by recontouring or placement of slash.
(b)  Method 2.  Obliterate the roadway by outsloping the roadway to approximately 20%. Decompact road surfaces. Remove all pipes, bridges, and other structures and all fill material associated with them down to “natural ground” or as shown on the drawings. Keep excavated material within the original construction limits. Finish slopes to provide positive drainage.  Effectively close the road by recontouring for about 200’ or as directed by C.O..

Construction Requirements

211.02  Conform to the following when obliterating roads. 

ACCESS: All roads used for access to work shall be maintained to prevent any erosion or roadway degradation using inslope/outslope, waterbars, closures or as described in the Worklists or as directed by the C.O. 
EXCAVATION: After required decompaction of the roadway the fill material shall be pulled up and placed on roadbed between the top of cut and original ground forming a slope approximating natural contours or 20% as designated.  No ditches, water traps, or berms shall remain. Finish to the lines shown on the plans blending to the surrounding terrain.  

DECOMPACTION:  Any specified road segment or surface area where embankment is to be placed shall be decompacted prior to placement to promote water infiltration and establish vegetation.  This work shall consist of loosening all of the soil in the existing roadbed or landing surface to a depth of 18 inches and a clod size no larger than 10 inches or as shown on the plans. 

OUTSLOPING:  Roads and landings shall be outsloped by pulling the fill shoulder towards the cut bank as shown in the plans.  Excavated material shall be spread over the roadbed or landing. The finished grade shall be a free draining, sloping surface across the existing roadway.  Any existing ditches at the toe of the cutslope shall be ripped and filled with the material excavated during outsloping.  Any berms remaining along the upper or lower edges of this work shall be blended with the surrounding terrain and all other berms, tracks, and other surface irregularities shall be reshaped to allow a free draining surface.    

DRAINAGE EXCAVATION:  Drainage excavation shall include the removal of all fill and bedding material, the reconstruction of the natural channel and blending of sideslopes.  All drainage structures and appurtenances (culverts, downpipe, anchors, drop inlets, and trash racks, etc.) shall be removed as described in Section 203 - Removal of Structures and Obstructions.  Removal and disposal of log drainage structures shall be considered incidental to this section and no additional payment will be made. Stream channel width and dimensions after drainage structures have been removed shall be the same as the undisturbed width and dimensions above or below the crossing.  An approximately uniform grade shall be constructed from natural ground above the inlet to natural ground below the outlet to facilitate a free draining channel for the entire length unless otherwise noted on the worklists.  Excavated material shall be incorporated in the adjacent areas while maintaining “natural slopes”. 

VEGETATION REMOVAL:  This work shall consist of clearing, grubbing, removing and disposing of vegetation.  Vegetation includes dead woody debris, trees, stumps, roots and other vegetation within the limits of the project area necessary to be cleared for access to the project sites, covering areas designated for excavation or embankment, and woody material generated from excavations.  Vegetation shall be preserved and placed on top of finished road segments and completed channel side slopes in stable positions not interfering with stream channel flow.  The disturbed area shall be 50% to 75% covered with natural slash when available from roadway. Excess material will be windrowed along the bottom edge of the construction limits with breaks for game passage every 200’. A walkable trail shall be left along the upper edge. Disturbed vegetation shall not be left "hung-up" in remaining live vegetation.  
Clump planting from available vegetation along the clearing limits shall be completed throughout the recontouring at a minimum of 6 plantings per 100 lineal feet. This will be accomplished with an excavator and the clump shall be of sufficient size to maintain all the root system and contain adequate soil to enhance favorable growth.
211.03 Channels and Structures

STREAM GRADE CHANNELS (SGC):  These are either live stream channels or draw crossings. Removal of all fill material and recontouring to the original natural contours is required.

A pipe will be required for crossing live streams while accessing the project. If there is no existing culvert a temporary one will be required before proceeding.

Stream Diversions or dewatering is required while work is being done in the channel.  These may be done with pipes, open ditches or check dams. The intent is to minimize the amount of erosion during construction.

Sediment dams with straw bales will be constructed at the lower end of the channel when shown on the work lists. At the end of channel work all whole bales will be broken up and the straw spread on the adjacent slopes.

Live streams will require a minimum of two grade control structures. Wider crossings may require more, using a 20’ maximum spacing. These are usually constructed with rocks as shown on the plans. Logs may be substituted as long as shape and elevation can be maintined.

Channel slopes shall be stabilized with slash, straw mulch. Transplant forbs and sedges along the channel slopes.

No material will be placed in the channel bottom that would divert stream and cause erosion.

CROSS DRAIN CHANNELS (CDC):  These are areas where springs or seeps in the cutslope are evident or noted. Remove the fill material  below the slope but do not place the excavated material in seep or spring. Construct a channel to provide drainage onto natural ground as shown on the drawings. Transplant forbs and sedges along the channel slopes and in the channel bottom.
211.04 Seed and Mulch

Seed the full length and width of the obliterated roadway and all other disturbed areas in accordance with Section FSSS625.

Straw mulch shall be applied as shown on the drawings or described in the road worklist.
211.05 Acceptance.  Roadway obliteration will be evaluated under Subsection 106.02.

Measurement
211.06 Measure the Section 211 items listed in the bid schedule according to Subsection 109.02.

Payment
211.07  The accepted quantities will be paid at the contract price per unit measurement for the Section 211 pay items listed in the bid schedule. Payment will be full compensation for the work prescribed in this Section. See Subsection 109.05.
622 - Rental Equipment

622.02 Rental Equipment.

Delete the first two sentences of the first paragraph and add the following:

Hydraulic Excavator.  Provide a track mounted hydraulic excavator, 1990 model year or newer.  Bucket must be equipped with a hydraulic "thumb".  It is anticipated that an excavator of a size equivalent to a 320 is needed for needs of the project.  Contractor is required to get approval of the size from the Contracting Officer prior to any work taking place. 

625 - Turf Establishment

625.03 General.

Delete the first subsection and add the following:

Apply turf establishment to finished slopes and ditches between June 15 and  October 1. Do not seed during wind weather or when the ground is excessively wet, frozen, snow covered, extremely dry, cloddy, hard pan, or is otherwise untellable. 

Application Methods for Seed, Fertilizer, & Limestone 

"Furnish the kinds of seed and the amounts to be applied in terms of pure live seed as follows: 

Quantity of Pure 

Kind of Seed                                         
Live Seed (lbs/acre)
1. annual rye grass_     _  (20%)__          _____7.0__________
2.   Idaho fescue_   __     _(25%)__      
_____8.8__________
3.   mountain brome_        (35%)__     
 ____12.2__________ 

4.  
bluebunch wheatgrass (15%)__           _____7.0__________
Total      _____35  lbs/acre_ ____
Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed required per acre by the product of the percent purity and percent germination. 

	Example:
	5 lbs. pure live seed/acre    =
	6.55 6.    6.5 lbs. commercial seed per acre

	
	0.90 x 0.85
	


purity = 90% and germination = 85% 

Apply seed by the dry method.  No fertilizer shall be used.
625.05 Watering

Delete the entire subsection 
625.07 Seeding. 
(a) Dry method

Remove the last sentence: “Lightly compact the seedbed within 24 hours after seeding.”
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