AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. Contract ID Code	Page	of Pages
	1	2

2. Amendment/Modification No.	3. Effective Date	4. Requisition/Purchase Req. No.	5. Project No. (if applicable)
A 01	See Block 16C		

6. Issued By Code MCC
Millennium Challenge Corporation
875 Fifteenth Street, NW
Washington, DC 20005

O. Evans, Contract Specialist (Contractor Representing MCC) evansoo@mcc.gov

7. Administered By (If other than Item 6) Code

8. Name and Address of Contractor (*No., Street, County, and Zip Code*)

DUNS:

Code | Facility Code

(X) 9A. Amendment of Solicitation No.
MCC-08-0137-RFQ-45

9B. Date (*See Item 11*)
July 18, 2008

10A. Modification of Contract/Order No.

10B. Date (*See Item 13*)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [X] is extended [ ] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning ____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (*if required*)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. This change order is issued pursuant to: (*Specify authority*) The changes set forth in item 14 are made in the Contract Order No. in item 10A.

B. The above numbered Contract/Order is modified to reflect the administrative changes (*such as changes in paying office, appropriation date etc.*) set forth in item 14, pursuant to the authority of FAR 43.103 (b).

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (*Specify type of modification and authority*)

E. **IMPORTANT:** Contractor [ ] is not, [ ] is required to sign this document and return 1 copy to the issuing office.

14. Description of Amendment/Modification (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.*)

The purpose of Amendment 01 is to:
1) Extend the deadline for quotes from "12:00p.m., EDT, on July 28, 2008" to "12:00p.m., EDT, on August 4, 2008";
2) Publish Questions and Answers (Q&As) relative to this Combined Synopsis/Solicitation;
3) Add clause FAR 52.232-18 – Availability of Funds (Apr 1984) under Task Order 01 (Attachment B);
4) Correct number of items ordered under CLIN 0005 "Blackberry/PDA Devices Model 8820 or equivalent", under Task Order 01 (Attachment B); and
5) Correct language of Item 5 "MCC Facility Signal Enhancement", Section C.1 – Scope of the Statement of Work, under Task Order 01 (Attachment B).

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. Name and Title of Signer (*Type or Print*)

16A. Name and title of Contracting Officer (*Type or Print*)
G. Quent Williams 202. 521.3880
Contracting Officer

15B. Contractor/Offeror
(Signature of person authorized to sign)

15C. Date Signed

16B. United States of America
G. Quent Williams
(Signature of Contracting Officer)

16C. Date Signed
7/23/08

Specifically, this Combined Synopsis/Solicitation is hereby amended as follows:

1. **Task Order 01 (Attachment B), Section H – Instructions, Conditions and Notices to Offerors, Paragraph H.3**

   The deadline for quotes is hereby extended from "12:00p.m., EDT, on July 28, 2008" to "12:00p.m., EDT, on August 4, 2008".

2. **Questions and Answers**

   Question: "In Combined Synopsis - SF 1449 Cont'd TO 01.doc the RFQ states:

   "5. MCC Facility Signal Enhancement
   The contractor must provide signal enhancement capabilities within the existing MCC facilities via signal repeaters, signal amplifiers, or another viable solution…"

   Where specifically are the facilities located that will be needing signal enhancements? What square footage information can be provided for the layout of these facilities?"

   Answer: The facilities needing mobility coverage enhancement are located at:

   1) 875 15th Street, NW, Washington, DC 20005: Floor 2 (15,000 sq. ft), Floor 3 (21,000 sq. ft), Floor 4 (21,000 sq. ft), Floor 5 (21,000 sq. ft), Floor 6 (21,000 sq. ft); and

   2) 1401 H Street, NW, Washington, DC 20005: Floor 6 (30,000 sq. ft.).

3. **Task Order 01 (Attachment B)**

   FAR 52.232-18 – Availability of Funds (Apr 1984) is hereby added as follows:

   "52.232-18 - Availability of Funds (APR 1984)

   Funds are not presently available for this contract. The Government's obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting Officer.

   (End of clause) "

4. **Task Order 01 (Attachment B), Section B.3 – Schedule (To Be Completed By Offerors), Base Year, August 15, 2008 – August 14, 2009, CLIN 0005A "Blackberry/PDA Devices Model 8820 or equivalent"**

   The Number of Units Ordered is hereby corrected from "350" to "360".

5. **Task Order 01 (Attachment B), Section C.1 – Scope**

   Item 5 "MCC Facility Signal Enhancement" is hereby corrected to read as follows:

   "5. MCC Facility Signal Enhancement
   The contractor must provide signal enhancement within the existing MCC facilities via signal repeaters, signal amplifiers, or another viable solution."