

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE PAGE OF PAGES  
1 3

2. AMENDMENT/MODIFICATION NO. A003	3. EFFECTIVE DATE 09/15/2008	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) HI A-AD 6 (5)
6. ISSUED BY Federal Highway Administration Central Federal Lands Highway Division Attention: Brenda McGehee 12300 W. Dakota Avenue, Suite 360 Lakewood, CO 80228	CODE	7. ADMINISTERED BY (If other than Item 6)	CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. DTFH68-08-B-00021
	<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 08/11/08
		10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or  
 (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT:  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.  
Contractor

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**CHANGE TO INVITATION FOR BID**

Remove Page I-12 and replace with new Page I-12 bearing revision date 9/15/08. Change to Subsection 105.01.

**CHANGE TO PLAN SHEET**

Remove Sheet H-3 and replace with new Sheet H-3 bearing revision date 9/15/08.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED
16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

PREVIOUS EDITION UNUSABLE

## STATE ROUTE 200 - SADDLE ROAD PTA-1 SECTION PHASE 5

Variation should be expected. *All material mined within the mandatory source limits meeting the aggregate quality requirements must be utilized in the production of aggregates. ~~Excavate to, and maintain a base pit elevation no lower than 5693 when mining the quarry.~~ Limit excavation to natural ground line adjacent to the bottom of the lava flow on the Northern boundary. Maximize use of durable “blue” basalt.*

The use of this source is mandatory and reserved solely for work contained in this contract unless otherwise approved by the CO. Rights to the use of this quarry are non-transferable and non-assignable. Do not sell, exchange, or give materials from this source to other parties.

Military training missions will take precedence over quarry operations. Be advised that at any time, military training and maneuvers may cause delays in, or suspension to, the production and haul of material to and from this source.

No direct payment will be made for any work related to the PTA quarry, including development and reclamation plans, excavation, stripping, waste handling, drilling/blasting, access roads improvements and other related work, all of which is included under other pay items in the bid schedule.

The plans show an estimated quantity of onsite unclassified borrow material of approximately 12,000 cubic yards near station 17+00 and 2,000 cubic yards near station 353+00, respectively. Actual quantities will vary. Use this material before obtaining and removing unclassified borrow material from the quarry.

**(b) Other Contracts.** Coincident with this contract, contracts performing work on other non related projects may occupy an adjacent portion of the quarry or utilize the same gravel quarry access routes.

The County of Hawaii is planning to pave a portion of the western section of existing Saddle Road in late Summer or early Fall of 2008. Work is expected to be between mile post 35 and State Route 190.



FHWA Contract # DTFH68-08-C-00001 for HI A-AD 6(4). This project extends from Station 17+00 to Station 351+00. The contract completion date for this project is December 14, 2008.

The contractor is responsible for coordinating with these contractors should these conditions arise.

**(c) Materials Sources Development and Rehabilitation Plans.** At least 30 days prior to commencement of any work at the quarry, submit a development and reclamation plans necessary to produce materials from the quarry meeting contract requirements. Night work at the PTA Quarry source **with the exception of drilling and blasting** will be allowed. Use the “PTA Quarry Investigation – Materials Source Report HI-A-AD 6(5)” and PTA Quarry Pit plan sheets to develop. These plans should include the following:





- Excavation methods used to optimize source materials to produce the aggregate type and quality required

STATE	PROJECT	SHEET NO.	TOTAL SHEETS
HI	HI A-AD 6(5)	H3	H3



**Notes:**

1. **Limit excavation to natural ground level adjacent to bottom of lava flow on northern boundary.**
2. **Backfill any excavations or holes created by quarry operations below the natural ground level to the same elevation with waste or overburden materials.**



U.S. DEPARTMENT OF TRANSPORTATION  
FEDERAL HIGHWAY ADMINISTRATION  
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

**PTA QUARRY  
CROSS SECTIONS**

Scale: N.T.S

Date: July 21, 2008

9/15/2008 2:58:48 PM N:\MT\h16(5)\Roadway\isheets\F-200\ESP\_quarry\_2.dgn