

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 8	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 01-Jun-2009		4. REQUISITION/PURCHASE REQ. NO. F2W3D59092A001		5. PROJECT NO. (If applicable) NZAS 08-1024	
6. ISSUED BY FA4626 341ST CONTRACTING SQUADRON 7015 GODDARD DRIVE MALMSTROM AFB MT 59402-6863		CODE FA4626		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. FA4626-09-R-0017			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 27-Apr-2009			
				10A. MOD. OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE				FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to change Section B Continuation sheet, replace Specification section 01010, and replace drawing #4 (M10.1). A. Remove and replace Section B Continuation sheet on SF1442 and use the new one included in this amendment for submission of proposals. B. Remove and replace Specification Section 01010 from previous amendment and use one attached to this amendment. C. Remove and replace Drawing #4 (file M10.1) and use the current drawing for submission of proposals.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		01-Jun-2009	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION B - SUPPLIES OR SERVICES AND PRICES

The following have been modified:

SECTION B CONTINUATION

CONTINUATION SCHEDULE B
 BID SCHEDULE – AREA ‘A’

ITEM NO	SUPPLIES/SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1001	Trench Excavation	1400	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1002	Concrete Cover Removal	1400	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1003	Install Concrete Covers	1400	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1004	Furnish New Pre-Cast Concrete Trench Covers	985	SF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1005	Trench Sealing	3000	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1006	Backfill and Compaction of Trenches	1400	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1007	Sodding	30	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1008	Seeding	310	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1009	Asphalt Cutting	1800	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1010	Asphalt Removal and Replacement	3500	SY		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1011	Remove and Replace Pipe Roller Support Sized for 12" Pipe	DELETE	PR	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1012	Remove and Replace Saddles for pipe Rollers sized for 12" Pipe	DELETE	PR	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT

1013	Remove and Replace Pipe Roller Support Sized for 10" Pipe	DELETE	PR	DELETE	DELETE
ITEM NO 1014	SUPPLIES/ SVS Remove and Replace Saddles for pipe Rollers sized for 10" Pipe	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1015	SUPPLIES/ SVS Remove and Replace Pipe Roller Support Sized for 8" Pipe	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1016	SUPPLIES/ SVS Remove and Replace Saddles for pipe Rollers sized for 8" Pipe	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1017	SUPPLIES/ SVS Remove and Replace Pipe Roller Support Sized for 6" Pipe	EST QTY 47	UNIT PR	UNIT PRICE	EST AMOUNT
ITEM NO 1018	SUPPLIES/ SVS Remove and Replace Saddles for pipe Rollers sized for 6" Pipe	EST QTY 47	UNIT PR	UNIT PRICE	EST AMOUNT
ITEM NO 1019	SUPPLIES/ SVS Remove and Replace 12" Anchored Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1020	SUPPLIES/ SVS Remove and Replace 10" Anchored Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1021	SUPPLIES/ SVS Remove and Replace 8" Anchored Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1022	SUPPLIES/ SVS Remove and Replace 6" Anchored Pipe Support	EST QTY 6	UNIT PR	UNIT PRICE	EST AMOUNT
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT

1023	Remove and Replace 12" Guided Pipe Support	DELETE	PR	DELETE	DELETE
ITEM NO 1024	SUPPLIES/ SVS Remove and Replace 10" Guided Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1025	SUPPLIES/ SVS Remove and Replace 8" Guided Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1026	SUPPLIES/ SVS Remove and Replace 6" Guided Pipe Support	EST QTY 6	UNIT PR	UNIT PRICE	EST AMOUNT
ITEM NO 1027	SUPPLIES/ SVS Remove and Replace 12" Un-Guided Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1028	SUPPLIES/ SVS Remove and Replace 10" Un-Guided Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1029	SUPPLIES/ SVS Remove and Replace 8" Un-Guided Pipe Support	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1030	SUPPLIES/ SVS Remove and Replace 6" Un-Guided Pipe Support	EST QTY 27	UNIT PR	UNIT PRICE	EST AMOUNT
ITEM NO 1031	SUPPLIES/ SVS Remove and Replace 12" Anchored Pipe Support at Vertical Stack	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1032	SUPPLIES/ SVS Remove and Replace 10" Anchored Pipe Support at Vertical Stack	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1033	SUPPLIES/ SVS Remove and Replace	EST QTY DELETE	UNIT PR	UNIT PRICE DELETE	EST AMOUNT DELETE

8" Anchored Pipe Support at Vertical Stack					
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1034	Remove and Replace 6" Anchored Pipe Support at Vertical Stack	3	PR		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1035	Remove Existing Pipe Insulation from 12" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1036	Remove Existing Pipe Insulation from 10" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1037	Remove Existing Pipe Insulation from 8" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1038	Remove Existing Pipe Insulation from 6" Pipe	2800	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1039	Install New 3" Thick Insulation and Jacketing on 12" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1040	Install New 3" Thick Insulation and Jacketing on 10" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1041	Install New 3" Thick Insulation and Jacketing on 8" Pipe	DELETE	LF	DELETE	DELETE
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1042	Install New 3" Thick Insulation and Jacketing on 6" Pipe	2800	LF		
ITEM NO	SUPPLIES/ SVS	EST QTY	UNIT	UNIT PRICE	EST AMOUNT
1043	Remove 1" Drains and Plug	6	EA		

ITEM NO 1044	SUPPLIES/ SVS Unidentified Utility Crossing	EST QTY 15	UNIT EA	UNIT PRICE	EST AMOUNT
ITEM NO 1045	SUPPLIES/ SVS Unidentified Parallel Utility Crossing	EST QTY 210	UNIT LF	UNIT PRICE	EST AMOUNT
ITEM NO 1046	SUPPLIES/ SVS Sidewalk Removal and Replacement	EST QTY 1260	UNIT SF	UNIT PRICE	EST AMOUNT
ITEM NO 1047	SUPPLIES/ SVS Concrete Curb and gutter Removal and Replacement	EST QTY 250	UNIT LF	UNIT PRICE	EST AMOUNT
ITEM NO 1048	SUPPLIES/ SVS Remove and Replace CMU Screen Wall Including Foundation	EST QTY 70	UNIT LF	UNIT PRICE	EST AMOUNT
ITEM NO 1049	SUPPLIES/ SVS Remove and Replace Vinyl Screen Wall Including Foundation and Pilasters	EST QTY DELETE	UNIT LF	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1050	SUPPLIES/ SVS Remove and Replace Existing Trees	EST QTY DELETE	UNIT EA	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1051	SUPPLIES/ SVS Repair Existing Trench Lids	EST QTY 180	UNIT PACKA GE	UNIT PRICE	EST AMOUNT
ITEM NO 1052	SUPPLIES/ SVS Repair Broken Concrete Trench Walls	EST QTY 90	UNIT PACKA GE	UNIT PRICE	EST AMOUNT
ITEM NO 1053	SUPPLIES/ SVS Landscape Gravel	EST QTY 100	UNIT SY	UNIT PRICE	A EST MOUNT
ITEM NO 1054	SUPPLIES/ SVS Manhole Removal and Installation of New Manhole	EST QTY DELETE	UNIT EA	UNIT PRICE DELETE	EST AMOUNT DELETE
ITEM NO 1055	SUPPLIES/ SVS Manhole Removal and	EST QTY DELETE	UNIT EA	UNIT PRICE DELETE	EST AMOUNT DELETE

Installation Concrete
Lift Station

ITEM NO	SUPPLIES/ SVS	QTY	UNIT	UNIT PRICE	AMOUNT
1056	Bonding	1	EA		

NET EST AMT

Notes:

1. Sub-Clin 1001 through 1056 are estimated quantities and payment shall be made on actual amounts used.
2. Contract Clauses FAR 52.211-18, Variation in estimated Quantity, applies to all items in the schedule and continuation schedule.
3. Sub-Clin 1056 is for actual amount of bonding paid by the contractor; contractor must furnish bonding prior to invoicing. Invoiced amount will be only for actual amount paid.

(End of Summary of Changes)