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MT OMAD 18(41), MINUTEMAN MISSILE BASE ROADS, DEPARTMENT OF DEFENSE, 
FERGUS AND WHEATLAND, MONTANA. 
 
THIS PROJECT WILL BE BID WITH (4) SCHEDULES; A BASE SCHEDULE PLUS (3) 
OPTIONS A, B, AND C. 
 
THE FIXED COMPLETION DATES:   BASE  SEPTEMBER 26, 2008 
        OPTION A  MAY 25, 2009 
        OPTION B             AUGUST 4, 2009 
        OPTION C  AUGUST 17, 2009 
 
THIS WORK CONSISTS OF ROADWAY RECONDITIONING, ROADWAY 
STABILIZATION, AGGREGATE SURFACING, AND BRIDGE RECONDITIONING.            
                                                                                                                                                            
  
PROJECT LENGTH: 8.2 MILES (BASE), 4.5 MILES (OPTION A), 7.1 MILES (OPTION B), 
AND 0.6 MILES (OPTION C). 
 
LOCATION: APPROXIMATELY 60 MILES SW TO SE OF GREAT FALLS, MONTANA. 
WITHIN A 50 MILE RADIUS OF MALMSTROM AFB, DEPARTMENT OF DEFENSE, 
FERGUS AND WHEATLAND, MONTANA. 
 
DESCRIPTION OF WORK IN US CUSTOMARY UNITS: 
 
DIVISION 150 – Project Requirements 
152 Construction Survey & Staking    YES X NO 
153 Contractor Quality Control and Assurance X YES  NO 
154 Contractor Sampling & Testing X YES  NO 
155 Schedules for Construction Contracts (construction schedules) X YES  NO 
157 Soil Erosion Control Devices (wattles) 

     Base Option  
     Option A 
     Option B 
     Option C 

LF 
1,100 
840 
450 
100 

158 Watering for Dust Control  
     Base Option  
     Option A 
     Option B 
     Option C 

MGAL 
1,398 
783 
1,190 
96 

 
DIVISION 200 – Earthwork 

Blasting Consultant (Consultant/Engineering Services)  Yes X No 
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DIVISION 300 – Aggregate Courses 
301 Untreated Aggregate Courses (crushed aggregate) 

     Base Option 
     Option A 
     Option B 
     Option C 

TON 
0 
0 
18,730 
690 

302 Lime Treated Aggregate Course 
     Base Option 
Lime 
     Base Option 

SQYD 
55,500 
TON 
59 

303 Road Reconditioning 
     Base Option 
     Option A 
     Option B 
     Option C 

SQYD 
126,972 
72,864 
105,383 
7,893 

304 Calcium Chloride Stabilization, In Place Aggregate 
     Base Option 
Calcium Chloride Stabilization, Imported Surface Course 
     Base Option 
     Option A 
     Option B 
     Option C 
Calcium Chloride 
     Base Option 
     Option A 
     Option B 
     Option C 

SQYD 
28,200 
TON 
6,360 
15,120 
3,080 
970 
TON 
226 
297 
61 
20 

 
DIVISION 550 – Bridge Construction   
557 Timber Structures (structures, timber) 

Base Option 
MFBM 
3.0 

 
DIVISION 600 – Incidental Construction 
622 Rental Equipment X YES  NO 
635 Temporary Traffic Control  

 
(traffic control – flaggers & pilot cars) 

LPSM 
 
 

Flagger:   
Base Option 
Option A 
Option B 
Option C 

Pilot Car: 
 

Hours: 
512 
280 
440 
32 

 


